

BIDDING AND CONTRACT DOCUMENTS
Section 00 21 15 – Addendum No. 3

DATE: November 20, 2024

Hurst-Rosche, Inc.
200 North Market Street
Marion, Illinois 62959

TO: PROSPECTIVE BIDDERS

SUBJECT: ADDENDUM NO. 3 TO THE BIDDING DOCUMENTS FOR

Christian County Jail Upgrades
Christian County Sheriff's Department
301 West Franklin Street
Taylorville, Christian County, Illinois 62568
HR: 390-0304

This addendum forms a part of the bidding and contract documents and modifies the bidding documents dated October 22, 2024. Acknowledge receipt of this addendum in space provided on Bid Form. FAILURE TO DO SO MAY SUBJECT BIDDER TO DISQUALIFICATION.

.....

SPECIFICATIONS

No modifications to specifications by this addendum.

DRAWINGS

1. At Sheet A-100, add underlined to Keynote 2: NEW MECHANICAL ROOM. NOTE THAT FINAL ROOM CONFIGURATION MAY BE MODIFIED TO ACCOMMODATE FINISHED FIRE PROTECTION AND EXISTING CONDITIONS, BUT TOTAL MASONRY WALL LENGTH IS INTENDED TO REMAIN AS SHOWN.
2. At Sheet A-110, add underlined to Keynote 1: NEW 2x2 CEILING SYSTEM. SEE SPECIFICATIONS AND ROOM FINISH SCHEDULE AT DRAWING A-602 FOR MORE INFORMATION.
3. At Detail 2/A-110, **ADD** 'VIF' (Verify In Field) to both dimensions shown at soffit.
4. At Sheet A-601, add underlined to Keynote 1: 6" STANDARD OR GLAZED CMU, MATCH EXISTING ADJACENT – SEE STRUCTURAL DRAWINGS FOR LINTEL & REINFORCEMENT INFORMATION.
5. At Detail 5/A-601 – Partition Type A/A1, **ADD** 'NOTE: NEW BASEMENT INTERIOR WALL HEIGHTS TO BE APPROXIMATELY 9'-0", NEW FIRST FLOOR INTERIOR WALL HEIGHTS TO BE APPROXIMATELY 11'-4"'.
6. At Sheet A-602, Room Finish Schedule, for Room 100 – Vestibule, at First Floor – Area C, change number in Remarks Column FROM 1 to 3. At REMARKS below Room Finish Schedule, add – 3. PAINT ONLY NEW CMU AT DOOR INFILL AREAS.
7. At Sheet A-602, Window Schedule, for Windows C, D, and DD – change Glazing Column to SG-2. Modify REMARKS, Item 1 by adding the underlined, REFURBISH EXISTING, CLEAN, SCRAPE, PRIME, AND PAINT. REPLACE GLAZING.

RFI RESPONSES

1. Response to CMU Wall Height RFI (from CAD Construction, 11-18-24): See Drawing Note #5 above.

This addendum **DOES** alter the most recently published bid due date (by Addendum 2) of **November 25, 2024, 2:00 pm, at the Christian County Courthouse, 101 South Main Street, Taylorville, IL 62568.**

Respectfully submitted,

HURST-ROSCHE, INC.

Karl Tabor, AIA

cc: All known plan-holders (including plan houses and contractors), Hurst-Rosche web site, Christian County Sheriff's Department, Project File

RECEIVED BY:

Authorized Representative

Company Name

Date