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DOCUMENT 001116 - INVITATION TO BID 
 
Project:  KITCHEN COUNTERTOP REPLACEMEMTS  
  GRANITE CITY COMMONS 
   
Owner:   GRANITE CITY HOUSING AUTHORITY 
  2517 NAMEOKI ROAD 
  GRANITE CITY, IL 62040 
 
Architect/Engineer:  
HURST-ROSCHE, INC. 
NO. 5 BANK SQUARE 
EAST ST. LOUIS, IL 62203 
 
Date: 12/31/2025 
 
The Owner will receive sealed Bids until 10:00 AM local prevailing time on Wednesday the 4th day of 
February, 2026 at the Granite City Housing Authority 2517 Nameoki Road, Granite City, IL 62040. 
 
Project description:  Kitchen countertop replacements including sinks and related accessories at forty-
eight (48) dwelling units within twelve (12) buildings at the Granite City Commons development as 
indicated on the Drawings and Specifications. 
 
Drawings and specifications will be available for viewing on the internet at: www.hurst-rosche.com and 
projects@siba-agc.org. The documents are being provided for reference purposes only. Bidders must 
obtain clean copies of the bid forms from the offices of Hurst-Rosche, Inc. by paying a non-refundable 
amount of $10.00 to submit a bid for this project. Bidding Documents, Drawings and Specifications, may 
be examined by prospective bidders and material suppliers at the offices of Hurst-Rosche, Inc., and the 
following Plan Room: Southern Illinois Builders Association, 1468 Green Mount Road, O’Fallon, Illinois 
62269. 
 
BID BONDS:  Each bid must be accompanied by a certified check, bank draft, U. S. Government Bonds 
at par value or a 5% bid bond secured by an approved surety company.  
 
BID SUBMISSIONS: All bids must be submitted and signed on the Bid Forms furnished in the Bid 
Packet.  Failure to do so may result in the rejection of your bid. 
 
HUD APPROVAL:  The work is to be funded by the U. S. Department of Housing and Urban 
Development (HUD), and the contract administered by the GCHA.  HUD reserves the right to approve 
the contractor selected by the Authority. 
 
The Owner reserves the right to accept or reject any or all Bids or any part thereof, to waive any 
informality in bidding, and to accept bids deemed most favorable to the Owner. 

GRANITE CITY HOUSING AUTHORITY 
 
Teri Lake, Executive Director 
 

http://www.hurst-rosche.com/
mailto:projects@siba-agc.org
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1. Bid Preparation and Submission
(a) Bidders are expected to examine the specifications, drawings,
all instructions, and, if applicable, the construction site (see also the
contract clause entitled Site Investigation and Conditions Affect-
ing the Work  of the General Conditions of the Contract for Construc-
tion). Failure to do so will be at the bidders’ risk.

(b) All bids must be submitted on the forms provided by the Public
Housing Agency/Indian Housing Authority (PHA/IHA). Bidders shall
furnish all the information required by the solicitation.  Bids must be
signed and the bidder’s name typed or printed on the bid sheet and
each continuation sheet which requires the entry of information by
the bidder. Erasures or other changes must be initialed by the person
signing the bid.  Bids signed by an agent shall be accompanied by
evidence of that agent’s authority.  (Bidders should retain a copy of
their bid for their records.)

(c) Bidders must submit as part of their bid a completed form HUD-
5369-A, “Representations, Certifications, and Other Statements of
Bidders.”

(d) All bid documents shall be sealed in an envelope which shall be
clearly marked with the words “Bid Documents,” the Invitation for
Bids (IFB) number, any project or other identifying number, the
bidder’s name, and the date and time for receipt of bids.

(e) If this solicitation requires bidding on all items, failure to do so will
disqualify the bid.  If bidding on all items is not required, bidders
should insert the words “No Bid” in the space provided for any item
on which no price is submitted.

(f) Unless expressly authorized elsewhere in this solicitation, alter-
nate bids will not be considered.

(g) Unless expressly authorized elsewhere in this solicitation, bids
submitted by telegraph or facsimile (fax) machines will not be
considered.

(h) If the proposed contract is for a Mutual Help project (as de-
scribed in 24 CFR Part 905, Subpart E) that involves Mutual Help
contributions of work, material, or equipment, supplemental informa-
tion regarding the bid advertisement is provided as an attachment to
this solicitation.

2. Explanations and Interpretations to Prospective
Bidders

(a) Any prospective bidder desiring an explanation or interpretation
of the solicitation, specifications, drawings, etc., must request it at
least 7 days before the scheduled time for bid opening.  Requests
may be oral or written.  Oral requests must be confirmed in writing.
The only oral clarifications that will be provided will be those clearly
related to solicitation procedures, i.e., not substantive technical
information.  No other oral explanation or interpretation will be
provided.  Any information given a prospective bidder concerning
this solicitation will be furnished promptly to all other prospective
bidders as a written amendment to the solicitation, if that information
is necessary in submitting bids, or if the lack of it would be prejudicial
to other prospective bidders.

(b) Any information obtained by, or provided to, a bidder other than
by formal amendment to the solicitation shall not constitute a change
to the solicitation.

3. Amendments to Invitations for Bids
(a) If this solicitation is amended, then all terms and conditions
which are not modified remain unchanged.

(b) Bidders shall acknowledge receipt of any amendment to this
solicitation (1) by signing and returning the amendment, (2) by
identifying the amendment number and date on the bid form, or (3)
by letter, telegram, or facsimile, if those methods are authorized in
the solicitation.  The PHA/IHA must receive acknowledgement by the
time and at the place specified for receipt of bids.  Bids which fail to
acknowledge the bidder’s receipt of any amendment will result in the
rejection of the bid if the amendment(s) contained information which
substantively changed the PHA’s/IHA’s requirements.

(c) Amendments will be on file in the offices of the PHA/IHA and the
Architect at least 7 days before bid opening.

4. Responsibility of Prospective Contractor
(a) The PHA/IHA will award contracts only to responsible prospec-
tive contractors who have the ability to perform successfully under
the terms and conditions of the proposed contract.  In determining
the responsibility of a bidder, the PHA/IHA will consider such matters
as the bidder’s:

(1) Integrity;

(2) Compliance with public policy;

(3) Record of past performance; and

(4) Financial and technical resources (including construction
and technical equipment).

(b) Before a bid is considered for award, the bidder may be re-
quested by the PHA/IHA to submit a statement or other documenta-
tion regarding any of the items in paragraph (a) above.  Failure by the
bidder to provide such additional information shall render the bidder
nonresponsible and ineligible for award.
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5. Late Submissions, Modifications, and Withdrawal of Bids
(a) Any bid received at the place designated in the solicitation after
the exact time specified for receipt will not be considered unless it is
received before award is made and it:

(1) Was sent by registered or certified mail not later than the
fifth calendar day before the date specified for receipt of offers (e.g.,
an offer submitted in response to a solicitation requiring receipt of
offers by the 20th of the month must have been mailed by the 15th);

(2) Was sent by mail, or if authorized by the solicitation, was
sent by telegram or via facsimile, and it is determined by the PHA/IHA
that the late receipt was due solely to mishandling by the PHA/IHA
after receipt at the PHA/IHA; or

(3) Was sent by U.S. Postal Service Express Mail Next Day
Service - Post Office to Addressee, not later than 5:00 p.m. at the
place of mailing two working days prior to the date specified for
receipt of proposals.  The term “working days” excludes weekends
and observed holidays.

(b) Any modification or withdrawal of a bid is subject to the same
conditions as in paragraph (a) of this provision.

(c) The only acceptable evidence to establish the date of mailing of
a late bid, modification, or withdrawal sent either by registered or
certified mail is the U.S. or Canadian Postal Service postmark both
on the envelope or wrapper and on the original receipt from the U.S.
or Canadian Postal Service. Both postmarks must show a legible
date or the bid, modification, or withdrawal shall be processed as if
mailed late.  “Postmark” means a printed, stamped, or otherwise
placed impression (exclusive of a postage meter machine impres-
sion) that is readily identifiable without further action as having been
supplied and affixed by employees of the U.S. or Canadian Postal
Service on the date of mailing.  Therefore, bidders should request the
postal clerk to place a hand cancellation bull’s-eye postmark on both
the receipt and the envelope or wrapper.

(d) The only acceptable evidence to establish the time of receipt at the
PHA/IHA is the time/date stamp of PHA/IHA on the proposal wrapper or
other documentary evidence of receipt maintained by the PHA/IHA.

(e) The only acceptable evidence to establish the date of mailing of
a late bid, modification, or withdrawal sent by Express Mail Next Day
Service-Post Office to Addressee is the date entered by the post
office receiving clerk on the “Express Mail Next Day Service-Post
Office to Addressee” label and the postmark on both the envelope or
wrapper and on the original receipt from the U.S. Postal Service.
“Postmark” has the same meaning as defined in paragraph (c) of this
provision, excluding postmarks of the Canadian Postal Service.
Therefore, bidders should request the postal clerk to place a legible
hand cancellation bull’s eye postmark on both the receipt and Failure
by a bidder to acknowledge receipt of the envelope or wrapper.

(f) Notwithstanding paragraph (a) of this provision, a late modifica-
tion of an otherwise successful bid that makes its terms more
favorable to the PHA/IHA will be considered at any time it is received
and may be accepted.

(g) Bids may be withdrawn by written notice, or if authorized by this
solicitation, by telegram (including mailgram) or facsimile machine
transmission received at any time before the exact time set for
opening of bids; provided that written confirmation of telegraphic or
facsimile withdrawals over the signature of the bidder is mailed and
postmarked prior to the specified bid opening time.  A bid may be
withdrawn in person by a bidder or its authorized representative if,
before the exact time set for opening of bids, the identity of the person
requesting withdrawal is established and the person signs a receipt
for the bid.

6. Bid Opening
All bids received by the date and time of receipt specified in the
solicitation will be publicly opened and read.  The time and place of
opening will be as specified in the solicitation.  Bidders and other
interested persons may be present.

7. Service of Protest
(a) Definitions.  As used in this provision:

“Interested party” means an actual or prospective bidder whose
direct economic interest would be affected by the award of the
contract.

“Protest” means a written objection by an interested party to this
solicitation or to a proposed or actual award of a contract pursuant
to this solicitation.

(b) Protests shall be served on the Contracting Officer by obtaining
written and dated acknowledgement from —

[Contracting Officer designate the official or location where a protest
may be served on the Contracting Officer]

(c) All protests shall be resolved in accordance with the PHA’s/
IHA’s protest policy and procedures, copies of which are maintained
at the PHA/IHA.

8. Contract Award
(a) The PHA/IHA will evaluate bids in response to this solicitation
without discussions and will award a contract to the responsible
bidder whose bid, conforming to the solicitation, will be most advan-
tageous to the PHA/IHA considering only price and any price-related
factors specified in the solicitation.

(b) If the apparent low bid received in response to this solicitation
exceeds the PHA’s/IHA’s available funding for the proposed contract
work, the PHA/IHA may either accept separately priced items (see
8(e) below) or use the following procedure to determine contract
award.  The PHA/IHA shall apply in turn to each bid (proceeding in
order from the apparent low bid to the high bid) each of the separately
priced bid deductible items, if any, in their priority order set forth in
this solicitation.  If upon the application of the first deductible item to
all initial bids, a new low bid is within the PHA’s/IHA’s available
funding, then award shall be made to that bidder.  If no bid is within
the available funding amount, then the PHA/IHA shall apply the
second deductible item. The PHA/IHA shall continue this process
until an evaluated low bid, if any, is within the PHA’s/IHA’s available
funding. If upon the application of all deductibles, no bid is within the
PHA’s/IHA’s available funding, or if the solicitation does not request
separately priced deductibles, the PHA/IHA shall follow its written
policy and procedures in making any award under this solicitation.

(c) In the case of tie low bids, award shall be made in accordance
with the PHA’s/IHA’s written policy and procedures.

(d) The PHA/IHA may reject any and all bids, accept other than the
lowest bid (e.g., the apparent low bid is unreasonably low), and waive
informalities or minor irregularities in bids received, in accordance
with the PHA’s/IHA’s written policy and procedures.
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(e) Unless precluded elsewhere in the solicitation, the PHA/IHA
may accept any item or combination of items bid.

(f) The PHA/IHA may reject any bid as nonresponsive if it is
materially unbalanced as to the prices for the various items of work
to be performed.  A bid is materially unbalanced when it is based on
prices significantly less than cost for some work and prices which are
significantly overstated for other work.

(g) A written award shall be furnished to the successful bidder within
the period for acceptance specified in the bid and shall result in a
binding contract without further action by either party.

9. Bid Guarantee (applicable to construction and equip-
ment contracts exceeding $25,000)

All bids must be accompanied by a negotiable bid guarantee which
shall not be less than five percent (5%) of the amount of the bid.  The
bid guarantee may be a certified check, bank draft, U.S. Government
Bonds at par value, or a bid bond secured by a surety company
acceptable to the U.S. Government and authorized to do business in
the state where the work is to be performed.  In the case where the
work under the contract will be performed on an Indian reservation
area, the bid guarantee may also be an irrevocable Letter of Credit
(see provision 10, Assurance of Completion, below).  Certified
checks and bank drafts must be made payable to the order of the
PHA/IHA.  The bid guarantee shall insure the execution of the
contract and the furnishing of a method of assurance of completion
by the successful bidder as required by the solicitation.  Failure to
submit a bid guarantee with the bid shall result in the rejection of the
bid. Bid guarantees submitted by unsuccessful bidders will be
returned as soon as practicable after bid opening.

10. Assurance of Completion
(a) Unless otherwise provided in State law, the successful bidder
shall furnish an assurance of completion prior to the execution of any
contract under this solicitation.  This assurance may be [Contracting
Officer check applicable items] —

[  ] (1) a performance and payment bond in a penal sum of 100
percent of the contract price; or, as may be required or permitted by
State law;

[  ] (2) separate performance and payment bonds, each for 50
percent or more of the contract price;

[  ] (3) a 20 percent cash escrow;

[  ] (4) a 25 percent irrevocable letter of credit; or,

[  ] (5) an irrevocable letter of credit for 10 percent of the total
contract price with a monitoring and disbursements agreement with
the IHA (applicable only to contracts awarded by an IHA under the
Indian Housing Program).

(b) Bonds must be obtained from guarantee or surety companies
acceptable to the U.S. Government and authorized to do business in
the state where the work is to be performed.  Individual sureties will
not be considered.  U.S. Treasury Circular Number 570, published
annually in the Federal Register, lists companies approved to act as
sureties on bonds securing Government contracts, the maximum
underwriting limits on each contract bonded, and the States in which
the company is licensed to do business.  Use of companies listed in
this circular is mandatory.  Copies of the circular may be downloaded
on the U.S. Department of Treasury website http://
www.fms.treas.gov/c570/index.html, or ordered for a minimum fee
by contacting the Government Printing Office at (202) 512-2168.

(c) Each bond shall clearly state the rate of premium and the total
amount of premium charged.  The current power of attorney for the
person who signs for the surety company must be attached to the
bond.  The effective date of the power of attorney shall not precede
the date of the bond. The effective date of the bond shall be on or after
the execution date of the contract.

(d) Failure by the successful bidder to obtain the required assur-
ance of completion within the time specified, or within such extended
period as the PHA/IHA may grant based upon reasons determined
adequate by the  PHA/IHA, shall render the bidder ineligible for
award.  The PHA/IHA may then either award the contract to the next
lowest responsible bidder or solicit new bids.  The PHA/IHA may
retain the ineligible bidder’s bid guarantee.

11. Preconstruction Conference (applicable to construction
contracts)

After award of a contract under this solicitation and prior to the start
of work, the successful bidder will be required to attend a
preconstruction conference with representatives of the PHA/IHA and
its architect/engineer, and other interested parties convened by the
PHA/IHA.  The conference will serve to acquaint the participants with
the general plan of the construction operation and all other require-
ments of the contract (e.g., Equal Employment Opportunity, Labor
Standards).  The PHA/IHA will provide the successful bidder with the
date, time, and place of the conference.

12. Indian Preference Requirements (applicable only if
this solicitation is for a contract to be performed on a
project for an Indian Housing Authority)

(a) HUD has determined that the contract awarded under this
solicitation is subject to the requirements of section 7(b) of the Indian
Self-Determination and Education Assistance Act (25 U.S.C. 450e(b)).
Section 7(b) requires that any contract or subcontract entered into for
the benefit of Indians shall require that, to the greatest extent feasible

(1) Preferences and opportunities for training and employment
(other than core crew positions; see paragraph (h) below) in connec-
tion with the administration of such contracts or subcontracts be
given to qualified “Indians.” The Act defines “Indians” to mean
persons who are members of an Indian tribe and defines “Indian
tribe” to mean any Indian tribe, band, nation, or other organized
group or community, including any Alaska Native village or regional
or village corporation as defined in or established pursuant to the
Alaska Native Claims Settlement Act, which is recognized as eligible
for the special programs and services provided by the United States
to Indians because of their status as Indians; and,

(2) Preference in the award of contracts or subcontracts in
connection with the administration of contracts be given to Indian
organizations and to Indian-owned economic enterprises, as de-
fined in section 3 of the Indian Financing Act of 1974 (25 U.S.C.
1452).  That Act defines “economic enterprise” to mean any Indian-
owned commercial, industrial, or business activity established or
organized for the purpose of profit, except that the Indian ownership
must constitute not less than 51 percent of the enterprise; “Indian
organization” to mean the governing body of any Indian tribe or entity
established or recognized by such governing body; “Indian” to mean
any person who is a member of any tribe, band, group, pueblo, or
community which is recognized by the Federal Government as
eligible for services from the Bureau of Indian Affairs and any
“Native” as defined in the Alaska Native Claims Settlement Act; and
Indian “tribe” to mean any Indian tribe, band, group, pueblo, or
community including Native villages and Native groups (including
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corporations organized by Kenai, Juneau, Sitka, and Kodiak) as
defined in the Alaska Native Claims Settlement Act, which is recog-
nized by the Federal Government as eligible for services from the
Bureau of Indian Affairs.

(b) (1) The successful Contractor under this solicitation shall com-
ply with the requirements of this provision in awarding all subcon-
tracts under the contract and in providing training and employment
opportunities.

(2) A finding by the IHA that the contractor, either (i) awarded
a subcontract without using the procedure required by the IHA, (ii)
falsely represented that subcontracts would be awarded to Indian
enterprises or organizations; or, (iii) failed to comply with the
contractor’s employment and training preference bid statement shall
be grounds for termination of the contract or for the assessment of
penalties or other remedies.

(c) If specified elsewhere in this solicitation, the IHA may restrict the
solicitation to qualified Indian-owned enterprises and Indian organi-
zations.  If two or more (or a greater number as specified elsewhere
in the solicitation) qualified Indian-owned enterprises or organiza-
tions submit responsive bids, award shall be made to the qualified
enterprise or organization with the lowest responsive bid.  If fewer
than the minimum required number of qualified Indian-owned enter-
prises or organizations submit responsive bids, the IHA shall reject
all bids and readvertise the solicitation in accordance with paragraph
(d) below.

(d) If the IHA prefers not to restrict the solicitation as described in
paragraph (c) above, or if after having restricted a solicitation an
insufficient number of qualified Indian enterprises or organizations
submit bids, the IHA may advertise for bids from non-Indian as well
as Indian-owned enterprises and Indian organizations.  Award shall
be made to the qualified Indian enterprise or organization with the
lowest responsive bid if that bid is -

(1) Within the maximum HUD-approved budget amount estab-
lished for the specific project or activity for which bids are being
solicited; and

(2) No more than the percentage specified in 24 CFR 905.175(c)
higher than the total bid price of the lowest responsive bid from any
qualified bidder.  If no responsive bid by a qualified Indian-owned
economic enterprise or organization is within the stated range of the
total bid price of the lowest responsive bid from any qualified
enterprise, award shall be made to the bidder with the lowest bid.

(e) Bidders seeking to qualify for preference in contracting or
subcontracting shall submit proof of Indian ownership with their bids.
Proof of Indian ownership shall include but not be limited to:

(1) Certification by a tribe or other evidence that the bidder is
an Indian.  The IHA shall accept the certification of a tribe that an
individual is a member.

(2) Evidence such as stock ownership, structure, manage-
ment, control, financing and salary or profit sharing arrangements of
the enterprise.

(f) (1) All bidders must submit with their bids a statement describ-
ing how they will provide Indian preference in the award  of subcon-
tracts.  The specific requirements of that statement and the factors
to used by the IHA in determining the statement’s adequacy are
included as an attachment to this solicitation.  Any bid that fails to
include the required statement shall be rejected as nonresponsive.
The IHA may require that comparable statements be provided by
subcontractors to the successful Contractor, and may require the
Contractor to reject any bid or proposal by a subcontractor that fails
to include the statement.

(2) Bidders and prospective subcontractors shall submit a
certification (supported by credible evidence) to the IHA in any
instance where the bidder or subcontractor believes it is infeasible to
provide Indian preference in subcontracting.  The acceptance or
rejection by the IHA of the certification shall be final.  Rejection shall
disqualify the bid from further consideration.

(g) All bidders must submit with their bids a statement detailing their
employment and training opportunities and their plans to provide
preference to Indians in implementing the contract; and the number
or percentage of Indians anticipated to be employed and trained.
Comparable statements from all proposed subcontractors must be
submitted.  The criteria to be used by the IHA in determining the
statement(s)’s adequacy are included as an attachment to this
solicitation.  Any bid that fails to include the required statement(s), or
that includes a statement that does not meet minimum standards
required by the IHA shall be rejected as nonresponsive.

(h) Core crew employees.  A core crew employee is an individual
who is a bona fide employee of the contractor at the time the bid is
submitted; or an individual who was not employed by the bidder at the
time the bid was submitted, but who is regularly employed by the
bidder in a supervisory or other key skilled position when work is
available.  Bidders shall submit with their bids a list of all core crew
employees.

(i) Preference in contracting, subcontracting, employment, and
training shall apply not only on-site, on the reservation, or within the
IHA’s jurisdiction, but also to contracts with firms that operate outside
these areas (e.g., employment in modular or manufactured housing
construction facilities).

(j) Bidders should contact the IHA to determine if any additional
local preference requirements are applicable to this solicitation.

(k) The IHA  [  ] does  [  ] does not [Contracting Officer check
applicable box] maintain lists of Indian-owned economic enterprises
and Indian organizations by specialty (e.g., plumbing, electrical,
foundations), which are available to bidders to assist them in meeting
their responsibility to provide preference in connection with the
administration of contracts and subcontracts.
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U.S. Department of Housing and Urban
Development 
Office of Public and Indian Housing 
OMB Approval No. 2577-0157 (exp. 1/31/2027)   

Applicability. This form is applicable to any 

construction/development contract greater than $250,000. 

Public reporting burden for this collection of information is estimated to average 1.0 hours per response, including the time for reviewing instructions,         
searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Comments          
regarding the accuracy of this burden estimate and any suggestions for reducing this burden can be sent to the Reports Management Officer, Office of     
Policy Development and Research, REE, Department of Housing and Urban Development, 451 7th St SW, Room 4176, Washington, DC 20410-5000.    
When providing comments, please refer to OMB Approval No. 2577-0157. This form includes those clauses required by OMB's common rule on grantee  
procurement, implemented at HUD in 2 CFR 200, and those requirements set forth in Section 3 of the Housing and Urban Development Act of 1968 and   
its amendment by the Housing and Community Development Act of 1992, implemented by HUD at 24 CFR Part 75. The form is required for construction    
contracts awarded by Public Housing Agencies (PHAs). The form is used by Housing Authorities in solicitations to provide necessary contract clauses. If    
the form were not used, PHAs would be unable to enforce their contracts. Responses to the collection of information are required to obtain a benefit or to   
retain a benefit. The information requested does not lend itself to confidentiality. HUD may not conduct or sponsor, and a person is not required to respond 
to a collection of information unless it displays a currently valid OMB number. 
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1. Definitions (a) The Contractor shall furnish all necessary labor, 
materials, tools, equipment, and transportation necessary 

(a) “Architect” means the person or other entity engaged by for performance of the work. The Contractor shall also 
the PHA to perform architectural, engineering, design, furnish all necessary water, heat, light, and power not 

and other services related to the work as provided for in made available to the Contractor by the PHA pursuant to 

the contract. When a PHA uses an engineer to act in this the clause entitled Availability and Use of Utility Services 
capacity, the terms “architect” and “engineer” shall be herein. 

synonymous. The Architect shall serve as a technical (b) The Contractor shall perform on the site, and with its own 
representative of the Contracting Officer. The Architect’s organization, work equivalent to at least [ ] (12 percent 
authority is as set forth elsewhere in this contract. unless otherwise indicated) of the total amount of work to 

(b) “Contract” means the contract entered into between the be performed under the order. This percentage may be 

PHA and the Contractor. It includes the forms of Bid, the reduced by a supplemental agreement to this order if, 

Bid Bond, the Performance and Payment Bond or Bonds during performing the work, the Contractor requests a 

or other assurance of completion, the Certifications, reduction and the Contracting Officer determines that the 
Representations, and Other Statements of Bidders (form reduction would be to the advantage of the PHA. 

HUD-5370), these General Conditions of the Contract for (c) At all times during performance of this contract and until 

Construction (form HUD-5370), the applicable wage rate the work is completed and accepted, the Contractor shall 

determinations from the U.S. Department of Labor, any directly superintend the work or assign and have on the 

special conditions included elsewhere in the contract, the work site a competent superintendent who is satisfactory 

specifications, and drawings. It includes all formal to the Contracting Officer and has authority to act for the 
changes to any of those documents by addendum, Contractor. 

change order, or other modification. (d) The Contractor shall be responsible for all damages to 
(c) “Contracting Officer” means the person delegated the au- persons or property that occur as a result of the 

thority by the PHA to enter into, administer, and/or Contractor’s fault or negligence, and shall take proper 

terminate this contract and designated as such in writing safety and health precautions to protect the work, the 
to the Contractor. The term includes any successor workers, the public, and the property of others. The 

Contracting Officer and any duly authorized Contractor shall hold and save the PHA, its officers and 

representative of the Contracting Officer also designated agents, free and harmless from liability of any nature 

in writing. The Contracting Officer shall be deemed the occasioned by the Contractor’s performance. The 
authorized agent of the PHA in all dealings with the Contractor shall also be responsible for all materials 

Contractor. delivered and work performed until completion and 
(d) “Contractor” means the person or other entity entering acceptance of the entire work, except for any completed 

into the contract with the PHA to perform all of the work unit of work which may have been accepted under the 

required under the contract. contract. 

(e) “Drawings” means the drawings enumerated in the (e) The Contractor shall lay out the work from base lines and 
schedule of drawings contained in the Specifications and bench marks indicated on the drawings and be 
as described in the contract clause entitled Specifications responsible for all lines, levels, and measurements of all 

and Drawings for Construction herein. work executed under the contract. The Contractor shall 
(f) “HUD” means the United States of America acting through verify the figures before laying out the work and will be 

the Department of Housing and Urban Development held responsible for any error resulting from its failure to 
including the Secretary, or any other person designated to do so. 
act on its behalf. HUD has agreed, subject to the provisions of an (f) The Contractor shall confine all operations (including  

Annual Contributions Terms and Conditions (ACC), to storage of materials) on PHA premises to areas 

provide financial assistance to the PHA, which includes authorized or approved by the Contracting Officer. 
assistance in financing the work to be performed under (g) The Contractor shall at all times keep the work area, 
this contract. As defined elsewhere in these General including storage areas, free from accumulations of 

Conditions or the contract documents, the determination waste materials. After completing the work and before 
of HUD may be required to authorize changes in the work final inspection, the Contractor shall (1) remove from the 

or for release of funds to the PHA for payment to the premises all scaffolding, equipment, tools, and materials 

Contractor. Notwithstanding HUD’s role, nothing in this (including rejected materials) that are not the property of 

contract shall be construed to create any contractual the PHA and all rubbish caused by its work; (2) leave the 

relationship between the Contractor and HUD. work area in a clean, neat, and orderly condition 
(g) “Project” means the entire project, whether construction satisfactory to the Contracting Officer; (3) perform all 

or rehabilitation, the work for which is provided for in specified tests; and, (4) deliver the installation in 

whole or in part under this contract. complete and operating condition. 

(h) “PHA” means the Public Housing Agency organized (h) The Contractor’s responsibility will terminate when all 
under applicable state laws which is a party to this work has been completed, the final inspection made, and 

contract. the work accepted by the Contracting Officer. The 

(j) “Specifications” means the written description of the Contractor will then be released from further obligation 
technical requirements for construction and includes the except as required by the warranties specified elsewhere 

criteria and tests for determining whether the in the contract.  

requirements are met. 
(l) “Work” means materials, workmanship, and manufacture 3. Architect’s Duties, Responsibilities, and Authority 

and fabrication of components. 

(a) The Architect for this contract, and any successor, shall 

2. Contractor’s Responsibility for Work be designated in writing by the Contracting Officer. 
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(b) The Architect shall serve as the Contracting Officer’s 

technical representative with respect to architectural, 6. Construction Progress 
Schedule engineering, and design matters related to the work 

performed under the contract. The Architect may provide (a) The Contractor shall, within five days after the work 

direction on contract performance. Such direction shall be commences on the contract or another period of time 

within the scope of the contract and may not be of a determined by the Contracting Officer, prepare and 
nature which: (1) institutes additional work outside the submit to the Contracting Officer for approval three copies 

scope of the contract; (2) constitutes a change as defined of a practicable schedule showing the order in which the 

in the Changes clause herein; (3) causes an increase or Contractor proposes to perform the work, and the dates 
decrease in the cost of the contract; (4) alters the on which the Contractor contemplates starting and 

Construction Progress Schedule; or (5) changes any of completing the several salient features of the work 

the other express terms or conditions of the contract. (including acquiring labor, materials, and equipment). The 
(c) The Architect’s duties and responsibilities may include but schedule shall be in the form of a progress chart of 

shall not be limited to: suitable scale to indicate appropriately the percentage of 

(1) Making periodic visits to the work site, and on the work scheduled for completion by any given date during 
basis of his/her on-site inspections, issuing written the period. If the Contractor fails to submit a schedule 

reports to the PHA which shall include all observed within the time prescribed, the Contracting Officer may 

deficiencies. The Architect shall file a copy of the withhold approval of progress payments or take other 

report with the Contractor’s designated representative remedies under the contract until the Contractor submits 

at the site; the required schedule. 
(2) Making modifications in drawings and technical (b) The Contractor shall enter the actual progress on the 

specifications and assisting the Contracting Officer in chart as required by the Contracting Officer, and 

the preparation of change orders and other contract immediately deliver three copies of the annotated 
modifications for issuance by the Contracting Officer; schedule to the Contracting Officer. If the Contracting 

(3) Reviewing and making recommendations with respect Officer determines, upon the basis of inspection 

to - (i) the Contractor’s construction progress conducted pursuant to the clause entitled Inspection and 
schedules; (ii) the Contractor’s shop and detailed Acceptance of Construction, herein that the Contractor is 

drawings; (iii) the machinery, mechanical and other not meeting the approved schedule, the Contractor shall 
equipment and materials or other articles proposed take steps necessary to improve its progress, including 

for use by the Contractor; and, (iv) the Contractor’s those that may be required by the Contracting Officer, 

price breakdown and progress payment estimates; without additional cost to the PHA. In this circumstance, 
and, the Contracting Officer may require the Contractor to 

(4) Assisting in inspections, signing Certificates of increase the number of shifts, overtime operations, days 

Completion, and making recommendations with of work, and/or the amount of construction plant, and to 

respect to acceptance of work completed under the submit for approval any supplementary schedule or 

contract. schedules in chart form as the Contracting Officer deems 

necessary to demonstrate how the approved rate of 
4. Other Contracts progress will be regained. 

(c) Failure of the Contractor to comply with the requirements 

The PHA may undertake or award other contracts for of the Contracting Officer under this clause shall be 
additional work at or near the site of the work under this grounds for a determination by the Contracting Officer that 

contract. The Contractor shall fully cooperate with the the Contractor is not prosecuting the work with sufficient 

other contractors and with PHA employees and shall diligence to ensure completion within the time 

carefully adapt scheduling and performing the work under specified in the Contract. Upon making this 

this contract to accommodate the additional work, heeding determination, the Contracting Officer may terminate the 
any direction that may be provided by the Contracting Contractor’s right to proceed with the work, or any 
Officer. The Contractor shall not commit or permit any act separable part of it, in accordance with the Default clause 
that will interfere with the performance of work by any of this contract.  
other contractor or by PHA employees 

 7. Site Investigation and Conditions Affecting the Work 
Construction Requirements  

(a) The Contractor acknowledges that it has taken steps 

5. Pre-construction Conference and Notice to Proceed reasonably necessary to ascertain the nature and location 

of the work, and that it has investigated and satisfied itself 
(a) Within ten calendar days of contract execution, and prior as to the general and local conditions which can affect the 

to the commencement of work, the Contractor shall work or its cost, including but not limited to, (1) conditions 

attend a preconstruction conference with representatives bearing upon transportation, disposal, handling, and 

of the PHA, its Architect, and other interested parties storage of materials; (2) the availability of labor, water, 

convened by the PHA. The conference will serve to electric power, and roads;(3) uncertainties of weather, 
acquaint the participants with the general plan of the river stages, tides, or similar physical conditions at the 

construction operation and all other requirements of the site; (4) the conformation and conditions of the ground; 

contract. The PHA will provide the Contractor with the and (5) the character of equipment and facilities needed 

date, time, and place of the conference. preliminary to and during work performance. The 
(b) The contractor shall begin work upon receipt of a written Contractor also acknowledges that it has satisfied itself as 

Notice to Proceed from the Contracting Officer or to the character, quality, and quantity of surface and 
designee. The Contractor shall not begin work prior to subsurface materials or obstacles to be encountered 

receiving such notice. insofar as this information is 

Previous editions are obsolete Page 3 of 19 form HUD-5370 (1/2014) 

Replaces form HUD-5370-A 



reasonably ascertainable from an inspection of the site, promptly submitted to the Contracting Officer, who shall 

including all exploratory work done by the PHA, as well 
as from the drawings and specifications made a part of 

this contract. Any failure of the Contractor to take the 

actions described and acknowledged in this paragraph 

will not relieve the Contractor from responsibility for 
estimating properly the difficulty and cost of successfully 

performing the work, or for proceeding to successfully 

perform the work without additional expense to the PHA. 

(b) The PHA assumes no responsibility for any conclusions 

or interpretations made by the Contractor based on the 

information made available by the PHA. Nor does the 

PHA assume responsibility for any understanding 

reached or representation made concerning conditions 

which can affect the work by any of its officers or agents 

before the execution of this contract, unless that 

understanding or representation is expressly stated in 

this contract. 

8. Differing Site Conditions 

(a) The Contractor shall promptly, and before the conditions 

are disturbed, give a written notice to the Contracting Officer 

of (1) subsurface or latent physical conditions at the site which 

differ materially from those indicated in this contract, or (2) 

unknown physical conditions at the site(s), of an unusual 

nature, which differ materially from those ordinarily 

encountered and generally recognized as inhering in work of 

the character provided for in the contract. 

(b) The Contracting Officer shall investigate the site 

conditions promptly after receiving the notice. Work shall not 

proceed at the affected site, except at the 

Contractor’s risk, until the Contracting Officer has 

provided written instructions to the Contractor. If the 

conditions do materially so differ and cause an increase 

or decrease in the Contractor’s cost of, or the time 

required for, performing any part of the work under this 

contract, whether or not changed as a result of the 

conditions, the Contractor shall file a claim in writing to 

the PHA within ten days after receipt of such instructions 

and, in any event, before proceeding with the work. An 

equitable adjustment in the contract price, the delivery 

schedule, or both shall be made under this clause and 

the contract modified in writing accordingly. 

(c) No request by the Contractor for an equitable 

adjustment to the contract under this clause shall be 

allowed, unless the Contractor has given the written notice 

required; provided, that the time prescribed in (a) above for 

giving written notice may be extended by the Contracting 

Officer. 

(d) No request by the Contractor for an equitable adjustment 

to the contract for differing site conditions shall be allowed if 

made after final payment under this contract. 

9. Specifications and Drawings for Construction 

(a) The Contractor shall keep on the work site a copy of the 

drawings and specifications and shall at all times give 

the Contracting Officer access thereto. Anything 

mentioned in the specifications and not shown on the 

drawings, or shown on the drawings and not mentioned 

in the specifications, shall be of like effect as if shown or 

mentioned in both. In case of difference between 

drawings and specifications, the specifications shall 

govern. In case of discrepancy in the figures, in the 

drawings, or in the specifications, the matter shall be  

promptly make a determination in writing. Any adjustment 

by the Contractor without such a determination shall be at 

its own risk and expense. The Contracting Officer shall 

furnish from time to time such detailed drawings and other 

information as considered necessary, unless 

otherwise provided. 

(b) Wherever in the specifications or upon the drawings the 

words “directed”, “required”, “ordered”, “designated”, 

“prescribed”, or words of like import are used, it shall be 

understood that the “direction”, “requirement”, “order”, 

“designation”, or “prescription”, of the Contracting Officer is 

intended and similarly the words “approved”, “acceptable”, 

“satisfactory”, or words of like import shall mean “approved 

by”, or “acceptable to”, or “satisfactory to” the Contracting 

Officer, unless otherwise expressly stated. 

(c) Where “as shown” “as indicated”, “as detailed”, or words  

of similar import are used, it shall be understood that the 

reference is made to the drawings accompanying this 

contract unless stated otherwise. The word “provided” as 

used herein shall be understood to mean “provide 

complete in place” that is “furnished and installed”. 

(d) “Shop drawings” means drawings, submitted to the PHA 

by the Contractor, subcontractor, or any lower tier 

subcontractor, showing in detail (1) the proposed fabrication 

and assembly of structural elements and (2) the installation 

(i.e., form, fit, and attachment details) of materials of 

equipment. It includes drawings, diagrams, layouts, 

schematics, descriptive literature, illustrations, schedules, 

performance and test data, and similar materials furnished by 

the Contractor to explain in detail specific portions of the work 

required by the contract. The PHA may duplicate, use, and 

disclose in any manner and for any purpose shop drawings 

delivered under this contract. 

(e) If this contract requires shop drawings, the Contractor 

shall coordinate all such drawings, and review them for 

accuracy, completeness, and compliance with other contract 

requirements and shall indicate its approval thereon as 

evidence of such coordination and review. Shop drawings 

submitted to the Contracting Officer without evidence of the 

Contractor’s approval may be returned for resubmission. 

The Contracting Officer will indicate an approval or 

disapproval of the shop drawings and if not approved as 

submitted shall indicate the PHA’s reasons therefore. Any 

work done before such approval shall be at the Contractor’s 

risk. Approval by the Contracting Officer shall not relieve the 

Contractor from responsibility for any errors or omissions in 

such drawings, nor from responsibility for complying with the 

requirements of this contract, except with respect to 

variations described and approved in accordance with (f) 

below. 

(f) If shop drawings show variations from the contract 

requirements, the Contractor shall describe such variations in 

writing, separate from the drawings, at the time of 

submission. If the Architect approves any such variation and 

the Contracting Officer concurs, the Contracting Officer shall 

issue an appropriate modification to the contract, except that, 

if the variation is minor or does not involve a change in price 

or in time of performance, a modification need not be issued. 

(g) It shall be the responsibility of the Contractor to make 

timely requests of the PHA for such large scale and full size 

drawings, color schemes, and other additional information, 

not already in his possession, which shall be 
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required in the planning and production of the work. Such machinery and mechanical and other equipment. 

requests may be submitted as the need arises, but each When required by this contract or by the Contracting 
such request shall be filed in ample time to permit Officer, the Contractor shall also obtain the 

appropriate action to be taken by all parties involved so Contracting Officer’s approval of the material or 
as to avoid delay. articles which the Contractor contemplates 

(h) The Contractor shall submit to the Contracting Officer for incorporating into the work. When requesting 

approval four copies (unless otherwise indicated) of all approval, the Contractor shall provide full information 

shop drawings as called for under the various headings concerning the material or articles. Machinery, 
of these specifications. Three sets (unless otherwise equipment, material, and articles that do not have the 

indicated) of all shop drawings, will be retained by the required approval shall be installed or used at the risk 

PHA and one set will be returned to the Contractor. As of subsequent rejection. 
required by the Contracting Officer, the Contractor, upon (2) When required by the specifications or the 

completing the work under this contract, shall furnish a Contracting Officer, the Contractor shall submit 
complete set of all shop drawings as finally approved. appropriately marked samples (and certificates 

These drawings shall show all changes and revisions related to them) for approval at the Contractor’s 
made up to the time the work is completed and accepted. expense, with all shipping charges prepaid. The 

(i) This clause shall be included in all subcontracts at any tier. Contractor shall label, or otherwise properly mark on 

It shall be the responsibility of the Contractor to ensure the container, the material or product represented, its 

that all shop drawings prepared by subcontractors are place of origin, the name of the producer, the 

submitted to the Contracting Officer. Contractor’s name, and the identification of the 
construction project for which the material or product 

10. As-Built Drawings is intended to be used. 

(3) Certificates shall be submitted in triplicate, describing 

(a) “As-built drawings,” as used in this clause, means each sample submitted for approval and certifying 
drawings submitted by the Contractor or subcontractor at that the material, equipment or accessory complies 

any tier to show the construction of a particular structure with contract requirements. The certificates shall 

or work as actually completed under the contract. “As-built include the name and brand of the product, name of 

drawings” shall be synonymous with “Record manufacturer, and the location where produced. 

drawings.” (4) Approval of a sample shall not constitute a waiver of 
(b) As required by the Contracting Officer, the Contractor the PHA right to demand full compliance with contract 

shall provide the Contracting Officer accurate information requirements. Materials, equipment and accessories 

to be used in the preparation of permanent as-built may be rejected for cause even though samples have 

drawings. For this purpose, the Contractor shall record on been approved. 

one set of contract drawings all changes from the (5) Wherever materials are required to comply with 
installations originally indicated, and record final locations recognized standards or specifications, such 
of underground lines by depth from finish grade and by specifications shall be accepted as establishing the 

accurate horizontal offset distances to permanent surface technical qualities and testing methods, but shall not 

improvements such as buildings, curbs, or edges of govern the number of tests required to be made nor 

walks. modify other contract requirements. The Contracting 

(c) This clause shall be included in all subcontracts at any Officer may require laboratory test reports on items 
tier. It shall be the responsibility of the Contractor to submitted for approval or may approve materials on 

ensure that all as-built drawings prepared by the basis of data submitted in certificates with 

subcontractors are submitted to the Contracting Officer. samples. Check tests will be made on materials 

delivered for use only as frequently as the Contracting 
11. Material and Workmanship Officer determines necessary to insure compliance of 

materials with the specifications. The Contractor will  

(a) All equipment, material, and articles furnished under this assume all costs of retesting materials which fail to 

contract shall be new and of the most suitable grade for meet contract requirements and/or testing materials 

the purpose intended, unless otherwise specifically offered in substitution for those found deficient. 

provided in this contract. References in the contract to (6) After approval, samples will be kept in the Project 

equipment, material, articles, or patented processes by office until completion of work. They may be built into 
trade name, make, or catalog number, shall be regarded the work after a substantial quantity of the materials 

as establishing a standard of quality and shall not be they represent has been built in and accepted. 
construed as limiting competition. The Contractor may, at (c) Requirements concerning lead-based paint. The 
its option, use any equipment, material, article, or Contractor shall comply with the requirements concerning 

process that, in the judgment of, and as approved by the lead-based paint contained in the Lead-Based Paint 
Contracting Officer, is equal to that named in the Poisoning Prevention Act (42 U.S.C. 4821-4846) as 

specifications, unless otherwise specifically provided in implemented by 24 CFR Part 35. 

this contract. 
(b) Approval of equipment and materials. 12. Permits and Codes  
(1) The Contractor shall obtain the Contracting Officer’s 

approval of the machinery and mechanical and other (a) The Contractor shall give all notices and comply with all 

equipment to be incorporated into the work. When applicable laws, ordinances, codes, rules and regulations. 

requesting approval, the Contractor shall furnish to the Notwithstanding the requirement of the Contractor to 

Contracting Officer the name of the manufacturer, the comply with the drawings and specifications in the 
model number, and other information concerning the contract, all work installed shall comply with all applicable 

performance, capacity, nature, and rating of the codes and regulations as amended by any 
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waivers. Before installing the work, the Contractor shall 

examine the drawings and the specifications for 14. Temporary Heating  

compliance with applicable codes and regulations 

bearing on the work and shall immediately report any The Contractor shall provide and pay for temporary 
discrepancy it may discover to the Contracting Officer. heating, covering, and enclosures necessary to properly 

Where the requirements of the drawings and protect all work and materials against damage by 

specifications fail to comply with the applicable code or dampness and cold, to dry out the work, and to facilitate 

regulation, the Contracting Officer shall modify the the completion of the work. Any permanent heating 

contract by change order pursuant to the clause entitled equipment used shall be turned over to the PHA in the 

Changes herein to conform to the code or regulation. condition and at the time required by the specifications. 

(b) The Contractor shall secure and pay for all permits, fees, 

and licenses necessary for the proper execution and 15. Availability and Use of Utility Services 

completion of the work. Where the PHA can arrange for 

the issuance of all or part of these permits, fees and (a) The PHA shall make all reasonably required amounts of 

licenses, without cost to the Contractor, the contract utilities available to the Contractor from existing outlets 

amount shall be reduced accordingly. and supplies, as specified in the contract. Unless 

otherwise provided in the contract, the amount of each 

13. Health, Safety, and Accident Prevention utility service consumed shall be charged to or paid for by 
the Contractor at prevailing rates charged to the PHA or, 

(a) In performing this contract, the Contractor shall: where the utility is produced by the PHA, at reasonable 

(1) Ensure that no laborer or mechanic shall be required rates determined by the Contracting Officer. The 

to work in surroundings or under working conditions Contractor shall carefully conserve any utilities furnished 

which are unsanitary, hazardous, or dangerous to without charge. 
his/her health and/or safety as determined under (b) The Contractor, at its expense and in a manner 

construction safety and health standards promulgated satisfactory to the Contracting Officer, shall install and 

by the Secretary of Labor by regulation; maintain all necessary temporary connections and 

(2) Protect the lives, health, and safety of other persons; distribution lines, and all meters required to measure the 

(3) Prevent damage to property, materials, supplies, and amount of each utility used for the purpose of 

equipment; and, determining charges. Before final acceptance of the work 
(4) Avoid work interruptions. by the PHA, the Contractor shall remove all the 

(b) For these purposes, the Contractor shall: temporary connections, distribution lines, meters, and 

(1) Comply with regulations and standards issued by the associated paraphernalia. 

Secretary of Labor at 29 CFR Part 1926. Failure to 

comply may result in imposition of sanctions pursuant 16. Protection of Existing Vegetation, Structures, 

to the Contract Work Hours and Safety Standards Act Equipment, Utilities, and Improvements 

(Public Law 91-54, 83 Stat. 96), 40 U.S.C. 3701 et 
seq.; and (a) The Contractor shall preserve and protect all structures, 

(2) Include the terms of this clause in every subcontract equipment, and vegetation (such as trees, shrubs, and 

so that such terms will be binding on each grass) on or adjacent to the work site, which are not to be 
subcontractor. removed under this contract, and which do not 

(c) The Contractor shall maintain an accurate record of unreasonably interfere with the work required under this 

exposure data on all accidents incident to work performed contract. 

under this contract resulting in death, traumatic injury, (b) The Contractor shall only remove trees when specifically 

occupational disease, or damage to property, materials, authorized to do so, and shall avoid damaging vegetation 

supplies, or equipment, and shall report this data in the that will remain in place. If any limbs or branches of trees 

manner prescribed by 29 CFR Part are broken during performance of this contract, or by the 
1904. careless operation of equipment, or by workmen, the 

(d) The Contracting Officer shall notify the Contractor of any Contractor shall trim those limbs or branches with a clean 
noncompliance with these requirements and of the cut and paint the cut with a tree-pruning compound as 

corrective action required. This notice, when delivered to directed by the Contracting Officer. 

the Contractor or the Contractor’s representative at the (c) The Contractor shall protect from damage all existing 

site of the work, shall be deemed sufficient notice of the improvements and utilities (1) at or near the work site and 
noncompliance and corrective action required. After (2) on adjacent property of a third party, the locations of 

receiving the notice, the Contractor shall immediately which are made known to or should be known by the 

take corrective action. If the Contractor fails or refuses to Contractor. Prior to disturbing the ground at the 

take corrective action promptly, the Contracting Officer construction site, the Contractor shall ensure that all 

may issue an order stopping all or part of the work until underground utility lines are clearly marked. 

satisfactory corrective action has been taken. The (d) The Contractor shall shore up, brace, underpin, secure, 
Contractor shall not base any claim or request for and protect as necessary all foundations and other parts 

equitable adjustment for additional time or money on any of existing structures adjacent to, adjoining, and in the 
stop order issued under these circumstances. vicinity of the site, which may be affected by the 

(e) The Contractor shall be responsible for its subcontractors’ excavations or other operations connected with the 

compliance with the provisions of this clause. The construction of the project. 
Contractor shall take such action with respect to any (e) Any equipment temporarily removed as a result of work 

subcontract as the PHA, the Secretary of Housing and under this contract shall be protected, cleaned, and 
Urban Development, or the Secretary of Labor shall replaced in the same condition as at the time of award of 

direct as a means of enforcing such provisions. this contract. 
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(f) New work which connects to existing work shall The contactor shall comply with the Clean Air Act, as 

correspond in all respects with that to which it connects amended, 42 USC 7401 et seq., the Federal Water 

and/or be similar to existing work unless otherwise Pollution Control Water Act, as amended, 33 U.S.C. 1251 

required by the specifications. et seq., and standards issued pursuant thereto in the 
(g) No structural members shall be altered or in any way facilities in which this contract is to be performed. 
weakened without the written authorization of the 

Contracting Officer, unless such work is clearly specified 19. Energy Efficiency  

in the plans or specifications. 

(h) If the removal of the existing work exposes discolored or The Contractor shall comply with mandatory standards 
unfinished surfaces, or work out of alignment, such and policies relating to energy efficiency which are 

surfaces shall be refinished, or the material replaced as contained in the energy conservation plan issued in 

necessary to make the continuous work uniform and compliance with the Energy Policy and Conservation Act 
harmonious. This, however, shall not be construed to (Pub.L. 94-163) for the State in which the work under the 

require the refinishing or reconstruction of dissimilar contract is performed.  

finishes previously exposed, or finished surfaces in good 

condition, but in different planes or on different levels 20. Inspection and Acceptance of 
Construction when brought together by the removal of intervening 

work, unless such refinishing or reconstruction is (a) Definitions. As used in this clause - 
specified in the plans or specifications. (1) “Acceptance” means the act of an authorized 

(i) The Contractor shall give all required notices to any representative of the PHA by which the PHA approves 

adjoining or adjacent property owner or other party before and assumes ownership of the work performed under this 
the commencement of any work. contract. Acceptance may be partial or complete. 

(j) The Contractor shall indemnify and save harmless the (2) “Inspection” means examining and testing the work 
PHA from any damages on account of settlement or the performed under the contract (including, when 

loss of lateral support of adjoining property, any damages appropriate, raw materials, equipment, components, and 

from changes in topography affecting drainage, and from intermediate assemblies) to determine whether it 
all loss or expense and all damages for which the PHA conforms to contract requirements. 

may become liable in consequence of such injury or (3) “Testing” means that element of inspection that 

damage to adjoining and adjacent structures and their determines the properties or elements, including 
premises. functional operation of materials, equipment, or their 

(k) The Contractor shall repair any damage to vegetation, components, by the application of established scientific 

structures, equipment, utilities, or improvements, principles and procedures. 

including those that are the property of a third party, (b) The Contractor shall maintain an adequate inspection 

resulting from failure to comply with the requirements of system and perform such inspections as will ensure that 
this contract or failure to exercise reasonable care in the work performed under the contract conforms to 

performing the work. If the Contractor fails or refuses to contract requirements. All work is subject to PHA 
repair the damage promptly, the Contracting Officer may inspection and test at all places and at all reasonable 

have the necessary work performed and charge the cost times before acceptance to ensure strict compliance with 

to the Contractor. the terms of the contract. 

(c) PHA inspections and tests are for the sole benefit of the 
17. Temporary Buildings and Transportation of Materials PHA and do not: (1) relieve the Contractor of 

responsibility for providing adequate quality control 

(a) Temporary buildings (e.g., storage sheds, shops, offices, measures; (2) relieve the Contractor of responsibility for 

sanitary facilities) and utilities may be erected by the loss or damage of the material before acceptance; (3) 
Contractor only with the approval of the Contracting constitute or imply acceptance; or, (4) affect the 
Officer and shall be built with labor and materials continuing rights of the PHA after acceptance of the 

furnished by the Contractor without expense to the PHA. completed work under paragraph (j) below. 
The temporary buildings and utilities shall remain the (d) The presence or absence of the PHA inspector does not 
property of the Contractor and shall be removed by the relieve the Contractor from any contract requirement, nor 

Contractor at its expense upon completion of the work. is the inspector authorized to change any term or 
With the written consent of the Contracting Officer, the condition of the specifications without the Contracting 

buildings and utilities may be abandoned and need not Officer’s written authorization. All instructions and 

be removed. approvals with respect to the work shall be given to the 

(b) The Contractor shall, as directed by the Contracting Contractor by the Contracting Officer. 
Officer, use only established roadways, or use temporary (e) The Contractor shall promptly furnish, without additional 

roadways constructed by the Contractor when and as charge, all facilities, labor, and material reasonably 
authorized by the Contracting Officer. When materials are needed for performing such safe and convenient 

transported in prosecuting the work, vehicles shall not be inspections and tests as may be required by the 

loaded beyond the loading capacity recommended by the Contracting Officer. The PHA may charge to the 
manufacturer of the vehicle or prescribed by any federal, Contractor any additional cost of inspection or test when 

state, or local law or regulation. When it is necessary to work is not ready at the time specified by the Contractor 

cross curbs or sidewalks, the Contractor shall protect them for inspection or test, or when prior rejection makes 
from damage. The Contractor shall repair or pay for the reinspection or retest necessary. The PHA shall perform 

repair of any damaged curbs, sidewalks, or roads. all inspections and tests in a manner that will not 

unnecessarily delay the work. Special, full size, and 
18. Clean Air and Water performance tests shall be performed as described in the 

contract. 
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(f) The PHA may conduct routine inspections of the occupied without proper remuneration therefore. If prior 

construction site on a daily basis. possession or use by the PHA delays the progress of the 

(g) The Contractor shall, without charge, replace or correct work or causes additional expense to the Contractor, an 

work found by the PHA not to conform to contract equitable adjustment shall be made in the contract price 
requirements, unless the PHA decides that it is in its or the time of completion, and the contract shall be 
interest to accept the work with an appropriate modified in writing accordingly. 

adjustment in contract price. The Contractor shall 

promptly segregate and remove rejected material from 22. Warranty of Title  

the premises. 
(h) If the Contractor does not promptly replace or correct The Contractor warrants good title to all materials, 

rejected work, the PHA may (1) by contract or otherwise, supplies, and equipment incorporated in the work and 
replace or correct the work and charge the cost to the agrees to deliver the premises together with all 

Contractor, or (2) terminate for default the Contractor’s improvements thereon free from any claims, liens or 
right to proceed. charges, and agrees further that neither it nor any other 

(i) If any work requiring inspection is covered up without ap- person, firm or corporation shall have any right to a lien 

proval of the PHA, it must, if requested by the Contracting upon the premises or anything appurtenant thereto. 

Officer, be uncovered at the expense of the Contractor. If 
at any time before final acceptance of the entire work, the 23. Warranty of 
Construction PHA considers it necessary or advisable, to examine 

work already completed by removing or tearing it out, the (a) In addition to any other warranties in this contract, the 

Contractor, shall on request, promptly furnish all Contractor warrants, except as provided in paragraph (j) 

necessary facilities, labor, and material. If such work is of this clause, that work performed under this contract 

found to be defective or nonconforming in any material conforms to the contract requirements and is free of any 
respect due to the fault of the Contractor or its defect in equipment, material, or workmanship performed 
subcontractors, the Contractor shall defray all the by the Contractor or any subcontractor or supplier at any 

expenses of the examination and of satisfactory tier. This warranty shall continue for a period of  __________   

reconstruction. If, however, such work is found to meet (one year unless otherwise indicated) from the date of final 

the requirements of the contract, the Contracting Officer acceptance of the work. If the PHA takes possession of 

shall make an equitable adjustment to cover the cost of any part of the work before final acceptance, this warranty 
the examination and reconstruction, including, if shall continue for a period of (one year unless otherwise 

completion of the work was thereby delayed, an indicated) from the date that the PHA takes 
extension of time. possession. 

(j) The Contractor shall notify the Contracting Officer, in (b) The Contractor shall remedy, at the Contractor’s 
writing, as to the date when in its opinion all or a expense, any failure to conform, or any defect. In 
designated portion of the work will be substantially addition, the Contractor shall remedy, at the Contractor’s 

completed and ready for inspection. If the Architect expense, any damage to PHA-owned or controlled real or 

determines that the state of preparedness is as personal property when the damage is the result of— 

represented, the PHA will promptly arrange for the (1) The Contractor’s failure to conform to contract require-  
inspection. Unless otherwise specified in the contract, the merits; or 
PHA shall accept, as soon as practicable after completion (2) Any defects of equipment, material, workmanship or 

and inspection, all work required by the contract or that design furnished by the Contractor. 

portion of the work the Contracting Officer determines and (c) The Contractor shall restore any work damaged in 
designates can be accepted separately. Acceptance shall fulfilling the terms and conditions of this clause. The 

be final and conclusive except for latent defects, fraud, Contractor’s warranty with respect to work repaired or 

gross mistakes amounting to fraud, or the PHA’s right replaced will run for (one year unless otherwise indicated) 

under any warranty or guarantee. from the date of repair or replacement. 

(d) The Contracting Officer shall notify the Contractor, in 
21. Use and Possession Prior to Completion writing, within a reasonable time after the discovery of 

any failure, defect or damage. 

(a) The PHA shall have the right to take possession of or use (e) If the Contractor fails to remedy any failure, defect, or 

any completed or partially completed part of the work. damage within a reasonable time after receipt of notice, 
Before taking possession of or using any work, the the PHA shall have the right to replace, repair or 
Contracting Officer shall furnish the Contractor a list of otherwise remedy the failure, defect, or damage at the 

items of work remaining to be performed or corrected on Contractor’s expense. 
those portions of the work that the PHA intends to take (f) With respect to all warranties, express or implied, from 

possession of or use. However, failure of the Contracting subcontractors, manufacturers, or suppliers for work 
Officer to list any item of work shall not relieve the performed and materials furnished under this contract, 

Contractor of responsibility for complying with the terms of the Contractor shall: 

the contract. The PHA’s possession or use shall not be (1) Obtain all warranties that would be given in normal 

deemed an acceptance of any work under the contract. commercial practice; 
(b) While the PHA has such possession or use, the (2) Require all warranties to be executed in writing, for the 

Contractor shall be relieved of the responsibility for (1) the benefit of the PHA; and, 

loss of or damage to the work resulting from the PHA’s (3) Enforce all warranties for the benefit of the PHA. 

possession or use, notwithstanding the terms of the (g) In the event the Contractor’s warranty under paragraph 
clause entitled Permits and Codes herein; (2) all (a) of this clause has expired, the PHA may bring suit at 

maintenance costs on the areas occupied; and, (3) its own expense to enforce a subcontractor’s, 

furnishing heat, light, power, and water used in the areas manufacturer’s or supplier’s warranty. 
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Administrative Requirements 

(h) Unless a defect is caused by the negligence of the basis for determining progress payments. The breakdown 

Contractor or subcontractor or supplier at any tier, the shall be approved by the Contracting Officer and must be 

Contractor shall not be liable for the repair of any defect of acceptable to HUD. If the contract covers more than one 

material or design furnished by the PHA nor for the repair project, the Contractor shall furnish a separate 
of any damage that results from any defect in PHA breakdown for each. The values and quantities employed 

furnished material or design. in making up this breakdown are for determining the 

(i) Notwithstanding any provisions herein to the contrary, the amount of progress payments and shall not be construed 

establishment of the time periods in paragraphs (a) and as a basis for additions to or deductions from the contract 

(c) above relate only to the specific obligation of the price. The Contractor shall prorate its overhead and profit 
Contractor to correct the work, and have no relationship over the construction period of the contract. 

to the time within which its obligation to comply with the (d) The Contractor shall submit, on forms provided by the 

contract may be sought to be enforced, nor to the time PHA, periodic estimates showing the value of the work 

within which proceedings may be commenced to performed during each period based upon the approved 

establish the Contractor’s liability with respect to its 

obligation other than specifically to correct the work. submitted not later than ___________  days in advance of 

(j) This warranty shall not limit the PHA’s rights under the the date set for payment and are subject to correction and 
Inspection and Acceptance of Construction clause of this revision as required. The estimates must be approved by 

contract with respect to latent defects, gross mistakes or the Contracting Officer with the concurrence of the 

fraud. Architect prior to payment. If the contract covers more 

than one project, the Contractor shall furnish a 
24. Prohibition Against Liens separate progress payment estimate for each. 

(e) Along with each request for progress payments and the 

The Contractor is prohibited from placing a lien on the required estimates, the Contractor shall furnish the 

PHA’s property. This prohibition shall apply to all following certification, or payment shall not be made: I 
subcontractors at any tier and all materials suppliers. hereby certify, to the best of my knowledge and belief, 

that: 

(1) The amounts requested are only for performance in 

accordance with the specifications, terms, and 
25. Contract Period conditions of the contract; 

(2) Payments to subcontractors and suppliers have been 

made from previous payments received under the 

this contract within calendar days of the contract, and timely payments will be made from the 
effective date of the contract, or within the time schedule proceeds of the payment covered by this certification, 

established in the notice to proceed issued by the in accordance with subcontract agreements; and, 
Contracting Officer. (3) This request for progress payments does not include 

any amounts which the prime contractor intends to 

26. Order of Provisions withhold or retain from a subcontractor or supplier in 

accordance with the terms and conditions of the 

In the event of a conflict between these General subcontract. 

Conditions and the Specifications, the General 

Conditions shall prevail. In the event of a conflict between 
the contract and any applicable state or local law or Name: 
regulation, the state or local law or regulation shall 

prevail; provided that such state or local law or regulation 

does not conflict with, or is less restrictive than applicable Title: 

federal law, regulation, or Executive Order. In the event of 
such a conflict, applicable federal law, regulation, and 

Executive Order shall prevail. Date: 

27. Payments (f) Except as otherwise provided in State law, the PHA shall 

retain ten (10) percent of the amount of progress 
(a) The PHA shall pay the Contractor the price as provided in payments until completion and acceptance of all work 

this contract. under the contract; except, that if upon completion of 50 
(b) The PHA shall make progress payments approximately percent of the work, the Contracting Officer, after 

every 30 days as the work proceeds, on estimates of consulting with the Architect, determines that the 

work accomplished which meets the standards of quality Contractor’s performance and progress are satisfactory, 
established under the contract, as approved by the the PHA may make the remaining payments in full for the 

Contracting Officer. The PHA may, subject to written work subsequently completed. If the Contracting Officer 

determination and approval of the Contracting Officer, subsequently determines that the Contractor’s 
make more frequent payments to contractors which are performance and progress are unsatisfactory, the PHA 

qualified small businesses. shall reinstate the ten (10) percent (or other percentage 

(c) Before the first progress payment under this contract, the as provided in State law) retainage until such time as the 

Contractor shall furnish, in such detail as requested by Contracting Officer determines that performance and 
the Contracting Officer, a breakdown of the total contract progress are satisfactory. 

price showing the amount included therein for each (g) The Contracting Officer may authorize material delivered 

principal category of the work, which shall substantiate on the site and preparatory work done to be taken into 

the payment amount requested in order to provide a consideration when computing progress payments. 
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Material delivered to the Contractor at locations other than responsibilities of the parties (e.g., change in the PHA 

the site may also be taken into consideration if the address). All other contract modifications shall be in the 

Contractor furnishes satisfactory evidence that (1) it has form of supplemental agreements signed by the 

acquired title to such material; (2) the material is properly Contractor and the Contracting Officer. 
stored in a bonded warehouse, storage yard, or similar (c) When a proposed modification requires the approval of 
suitable place as may be approved by the Contracting HUD prior to its issuance (e.g., a change order that 

Officer; (3) the material is insured to cover its full value; exceeds the PHA’s approved threshold), such 
and (4) the material will be used to perform this contract. modification shall not be effective until the required 

Before any progress payment which includes delivered approval is received by the PHA. 

material is made, the Contractor shall furnish such 

documentation as the Contracting Officer may require to 29. Changes  
assure the protection of the PHA’s interest in such 

materials. The Contractor shall remain responsible for (a) The Contracting Officer may, at any time, without notice 

such stored material notwithstanding the transfer of title to the sureties, by written order designated or indicated 
to the PHA. to be a change order, make changes in the work within 

(h) All material and work covered by progress payments the general scope of the contract including changes: 
made shall, at the time of payment become the sole (1) In the specifications (including drawings and designs); 

property of the PHA, but this shall not be construed as (1) (2) In the method or manner of performance of the work; 

relieving the Contractor from the sole responsibility for all (3) PHA-furnished facilities, equipment, materials, 

material and work upon which payments have been made services, or site; or, 
or the restoration of any damaged work; or, (2) waiving the (4) Directing the acceleration in the performance of the 

right of the PHA to require the fulfillment of all of the terms work. 

of the contract. In the event the work of the Contractor has (b) Any other written order or oral order (which, as used in 
been damaged by other contractors or persons other than this paragraph (b), includes direction, instruction, 

employees of the PHA in the course of their employment, interpretation, or determination) from the Contracting 

the Contractor shall restore such damaged work without Officer that causes a change shall be treated as a 

cost to the PHA and to seek redress for its damage only change order under this clause; provided, that the 

from those who directly Contractor gives the Contracting Officer written notice 
caused it. stating (1) the date, circumstances and source of the 

(i) The PHA shall make the final payment due the Contractor order and (2) that the Contractor regards the order as a 

under this contract after (1) completion and final change order. 

acceptance of all work; and (2) presentation of release of (c) Except as provided in this clause, no order, statement or 

all claims against the PHA arising by virtue of this contract, conduct of the Contracting Officer shall be treated as a 

other than claims, in stated amounts, that the Contractor change under this clause or entitle the Contractor to an 
has specifically excepted from the operation of the release. equitable adjustment. 

Each such exception shall embrace no more than one (d) If any change under this clause causes an increase or 
claim, the basis and scope of which shall be clearly decrease in the Contractor’s cost of, or the time required 
defined. The amounts for such excepted claims shall not for the performance of any part of the work under this 

be included in the request for final payment. A release may contract, whether or not changed by any such order, the 

also be required of the assignee if the Contractor’s claim to Contracting Officer shall make an equitable adjustment 
amounts payable under this contract and modify the contract in writing. However, except for a 

has been assigned. adjustment based on defective specifications, no proposal 
(j) Prior to making any payment, the Contracting Officer may for any change under paragraph (b) above shall be 

require the Contractor to furnish receipts or other allowed for any costs incurred more than 20 days (5 days 

evidence of payment from all persons performing work for oral orders) before the Contractor gives written notice 
and supplying material to the Contractor, if the as required. In the case of defective specifications for 
Contracting Officer determines such evidence is which the PHA is responsible, the equitable adjustment 

necessary to substantiate claimed costs. shall include any increased cost reasonably incurred by 

(k) The PHA shall not; (1) determine or adjust any claims for the Contractor in attempting to comply with 

payment or disputes arising there under between the the defective specifications. 
Contractor and its subcontractors or material suppliers; (e) The Contractor must assert its right to an adjustment 
or, (2) withhold any moneys for the protection of the under this clause within 30 days after (1) receipt of a 

subcontractors or material suppliers. The failure or written change order under paragraph (a) of this clause, 
refusal of the PHA to withhold moneys from the or (2) the furnishing of a written notice under paragraph 

Contractor shall in nowise impair the obligations of any (b) of this clause, by submitting a written statement 

surety or sureties under any bonds furnished under this describing the general nature and the amount of the 

contract. proposal. If the facts justify it, the Contracting Officer may 

extend the period for submission. The proposal may be 
28. Contract Modifications included in the notice required under paragraph (b) 

above. No proposal by the Contractor for an equitable 

(a) Only the Contracting Officer has authority to modify any adjustment shall be allowed if asserted after final 

term or condition of this contract. Any contract payment under this contract. 
modification shall be authorized in writing. (f) The Contractor’s written proposal for equitable 

(b) The Contracting Officer may modify the contract adjustment shall be submitted in the form of a lump sum 

unilaterally (1) pursuant to a specific authorization stated proposal supported with an itemized breakdown of all 

in a contract clause (e.g., Changes); or (2) for increases and decreases in the contract in at least the 

administrative matters which do not change the rights or following details: 

Previous editions are obsolete Page 10 of 19 form HUD-5370 (1/2014) 

Replaces form HUD-5370-A 



(1) Direct Costs. Materials (list individual items, the been so suspended, delayed, or interrupted by any other 

quantity and unit cost of each, and the aggregate cause, including the fault or negligence of the Contractor 
cost); Transportation and delivery costs associated or for which any equitable adjustment is provided for or 

with materials; Labor breakdowns by hours or unit excluded under any other provision of this contract. 
costs (identified with specific work to be performed); (c) A claim under this clause shall not be allowed (1) for any 

Construction equipment exclusively necessary for the costs incurred more than 20 days before the Contractor 

change; Costs of preparation and/ or revision to shop shall have notified the Contracting Officer in writing of 
drawings resulting from the change; Worker’s the act or failure to act involved (but this requirement 

Compensation and Public Liability Insurance; shall not apply as to a claim resulting from a suspension 
Employment taxes under FICA and FUTA; and, Bond order); and, (2) unless the claim, in an amount stated, is 
Costs when size of change warrants revision. asserted in writing as soon as practicable after the 

(2) Indirect Costs. Indirect costs may include overhead, termination of the suspension, delay, or interruption, but 

general and administrative expenses, and fringe not later than the date of final payment under the 

benefits not normally treated as direct costs. contract. 

(3) Profit. The amount of profit shall be negotiated and 

may vary according to the nature, extent, and 31. Disputes  
complexity of the work required by the change. The 

allowability of the direct and indirect costs shall be (a) “Claim,” as used in this clause, means a written demand 
determined in accordance with the Contract Cost or written assertion by one of the contracting parties 

Principles and Procedures for Commercial Firms in Part seeking, as a matter of right, the payment of money in a 
31 of the Federal Acquisition Regulation (48 CFR 1-31), sum certain, the adjustment or interpretation of contract 

as implemented by HUD Handbook 2210.18, in effect on terms, or other relief arising under or relating to the 

the date of this contract. The Contractor shall not be contract. A claim arising under the contract, unlike a 
allowed a profit on the profit received by any claim relating to the contract, is a claim that can be 

subcontractor. Equitable adjustments for deleted work resolved under a contract clause that provides for the 

shall include a credit for profit and may include a credit for relief sought by the claimant. A voucher, invoice, or other 
indirect costs. On proposals covering both increases and routine request for payment that is not in dispute when 

decreases in the amount of the contract, the application of submitted is not a claim. The submission may be 
indirect costs and profit shall be on the net-change in converted to a claim by complying with the requirements 

direct costs for the Contractor or subcontractor of this clause, if it is disputed either as to liability or 

performing the work. amount or is not acted upon in a reasonable time. 

(g) The Contractor shall include in the proposal its request (b) Except for disputes arising under the clauses entitled 
for time extension (if any), and shall include sufficient Labor Standards - Davis Bacon and Related Acts, herein, 

information and dates to demonstrate whether and to all disputes arising under or relating to this contract, 

what extent the change will delay the completion of the including any claims for damages for the alleged breach 
contract in its entirety. thereof which are not disposed of by agreement, shall be 

(h) The Contracting Officer shall act on proposals within 30 resolved under this clause. 

days after their receipt, or notify the Contractor of the (c) All claims by the Contractor shall be made in writing and 

date when such action will be taken. submitted to the Contracting Officer for a written decision. 

(i) Failure to reach an agreement on any proposal shall be a A claim by the PHA against the Contractor shall be 
dispute under the clause entitled Disputes herein. subject to a written decision by the Contracting Officer. 

Nothing in this clause, however, shall excuse the (d) The Contracting Officer shall, within 60 (unless otherwise 

Contractor from proceeding with the contract as changed. indicated) days after receipt of the request, decide the 

(j) Except in an emergency endangering life or property, no claim or notify the Contractor of the date by which the 

change shall be made by the Contractor without a prior decision will be made. 

order from the Contracting Officer. (e) The Contracting Officer’s decision shall be final unless 

the Contractor (1) appeals in writing to a higher level in 
30. Suspension of Work the PHA in accordance with the PHA’s policy and 

procedures, (2) refers the appeal to an independent 

(a) The Contracting Officer may order the Contractor in mediator or arbitrator, or (3) files suit in a court of 
writing to suspend, delay, or interrupt all or any part of the competent jurisdiction. Such appeal must be made within 
work of this contract for the period of time that the (30 unless otherwise indicated) days after receipt of the 

Contracting Officer determines appropriate for the Contracting Officer’s decision. 

convenience of the PHA. (f) The Contractor shall proceed diligently with performance 
(b) If the performance of all or any part of the work is, for an of this contract, pending final resolution of any request for 

unreasonable period of time, suspended, delayed, or relief, claim, appeal, or action arising under or relating to 
interrupted (1) by an act of the Contracting Officer in the the contract, and comply with any decision of the 

administration of this contract, or (2) by the Contracting Contracting Officer.  

Officer’s failure to act within the time specified (or within a 
reasonable time if not specified) in this contract an 32. Default  
adjustment shall be made for any increase in the cost of 

performance of the contract (excluding profit) necessarily (a) If the Contractor refuses or fails to prosecute the work, or 

caused by such unreasonable suspension, delay, or any separable part thereof, with the diligence that will 

interruption and the contract modified in writing insure its completion within the time specified in this 

accordingly. However, no adjustment shall be made contract, or any extension thereof, or fails to complete 
under this clause for any suspension, delay, or said work within this time, the Contracting Officer may, by 

interruption to the extent that performance would have written notice to the Contractor, terminate the right to 
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proceed with the work (or separable part of the work) that completion of the work together with any increased costs 

has been delayed. In this event, the PHA may take over occasioned the PHA in completing the work. 

the work and complete it, by contract or otherwise, and (c) If the PHA does not terminate the Contractor’s right to 

may take possession of and use any materials, proceed, the resulting damage will consist of liquidated 

equipment, and plant on the work site necessary for damages until the work is completed or accepted. 

completing the work. The Contractor and its sureties shall 

be liable for any damage to the PHA resulting from the 34. Termination for 
Convenience Contractor’s refusal or failure to complete the work within 

the specified time, whether or not the Contractor’s right to (a) The Contracting Officer may terminate this contract in 
proceed with the work is terminated. This liability includes whole, or in part, whenever the Contracting Officer 

any increased costs incurred by the PHA in completing determines that such termination is in the best interest of 

the work. the PHA. Any such termination shall be effected by 
(b) The Contractor’s right to proceed shall not be terminated delivery to the Contractor of a Notice of Termination 

or the Contractor charged with damages under this specifying the extent to which the performance of the 
clause if— work under the contract is terminated, and the date upon 

(1) The delay in completing the work arises from which such termination becomes effective. 

unforeseeable causes beyond the control and without (b) If the performance of the work is terminated, either in 

the fault or negligence of the Contractor. Examples of whole or in part, the PHA shall be liable to the Contractor 
such causes include (i) acts of God, or of the public for reasonable and proper costs resulting from such 

enemy, (ii) acts of the PHA or other governmental termination upon the receipt by the PHA of a properly 
entity in either its sovereign or contractual capacity, presented claim setting out in detail: (1) the total cost of 

(iii) acts of another contractor in the performance of a the work performed to date of termination less the total 
contract with the PHA, (iv) fires, (v) floods, (vi) amount of contract payments made to the Contractor; (2) 
epidemics, (vii) quarantine restrictions, (viii) strikes, the cost (including reasonable profit) of settling and 

(ix) freight embargoes, (x) unusually severe weather, paying claims under subcontracts and material orders for 

or (xi) delays of subcontractors or suppliers at any tier work performed and materials and supplies delivered to 
arising from unforeseeable causes beyond the control the site, payment for which has not been made by the 

and without the fault or negligence of both the PHA to the Contractor or by the Contractor to the 
Contractor and the subcontractors or suppliers; and subcontractor or supplier; (3) the cost of preserving and 

(2) The Contractor, within days (10 days unless otherwise protecting the work already performed until the PHA or 

indicated) from the beginning of such delay (unless assignee takes possession thereof or assumes 
extended by the Contracting Officer) notifies the responsibility therefore; (4) the actual or estimated cost of 

Contracting Officer in writing of the causes of delay. legal and accounting services reasonably necessary to 
The Contracting Officer shall ascertain the facts and prepare and present the termination claim to the PHA; 
the extent of the delay. If, in the judgment of the and (5) an amount constituting a reasonable profit on the 

Contracting Officer, the findings of fact warrant such value of the work performed by the Contractor. 
action, time for completing the work shall be extended (c) The Contracting Officer will act on the Contractor’s claim 
by written modification to the contract. The findings of within days (60 days unless otherwise indicated) of 

the Contracting Officer shall be reduced to a written receipt of the Contractor’s claim. 

decision which shall be subject to the provisions of (d) Any disputes with regard to this clause are expressly 
the Disputes clause of this contract. made subject to the provisions of the Disputes clause of 

(c) If, after termination of the Contractor’s right to proceed, it this contract.  

is determined that the Contractor was not in default, or 

that the delay was excusable, the rights and obligations 35. Assignment of Contract  
of the parties will be the same as if the termination had 

been for convenience of the PHA. The Contractor shall not assign or transfer any interest in 

this contract; except that claims for monies due or to 
33. Liquidated Damages become due from the PHA under the contract may be 

assigned to a bank, trust company, or other financial 

(a) If the Contractor fails to complete the work within the time institution. Such assignments of claims shall only be 
specified in the contract, or any extension, as specified in made with the written concurrence of the Contracting 

the clause entitled Default of this contract, the Contractor Officer. If the Contractor is a partnership, this contract 

shall pay to the PHA as liquidated damages, the sum of shall inure to the benefit of the surviving or remaining 

$ ____________ Contracting Officer insert amount] for member(s) of such partnership as approved by the 

each day of delay. If different completion dates are Contracting Officer.  

specified in the contract for separate parts or stages of the 

work, the amount of liquidated damages shall be 36. Insurance  
assessed on those parts or stages which are delayed. To 

the extent that the Contractor’s delay or nonperformance (a) Before commencing work, the Contractor and each 

is excused under another clause in this contract, subcontractor shall furnish the PHA with certificates of 

liquidated damages shall not be due the PHA. The insurance showing the following insurance is in force and 

Contractor remains liable for damages caused other than will insure all operations under the Contract: 
by delay. (1) Workers’ Compensation, in accordance with state or 

(b) If the PHA terminates the Contractor’s right to proceed, Territorial Workers’ Compensation laws. 

the resulting damage will consist of liquidated damages (2) Commercial General Liability with a combined single 

until such reasonable time as may be required for final limit for bodily injury and property damage of not less 

than $  __________  [Contracting Officer insert amount] 

Previous editions are obsolete Page 12 of 19 form HUD-5370 (1/2014) 
Replaces form HUD-5370-A 



per occurrence to protect the Contractor and each (2) “Subcontractor” means any supplier, vendor, or firm 

subcontractor against claims for bodily injury or death that furnishes supplies, materials, equipment, or 

and damage to the property of others. This shall cover services to or for the Contractor or another 

the use of all equipment, hoists, and vehicles subcontractor. 
on the site(s) not covered by Automobile Liability (b) The Contractor shall not enter into any subcontract with 
under (3) below. If the Contractor has a "claims made” any subcontractor who has been temporarily denied 

policy, then the following additional requirements participation in a HUD program or who has been 

apply: the policy must provide a “retroactive date” suspended or debarred from participating in contracting 

which must be on or before the programs by any agency of the United States 
execution date of the Contract; and the extended Government or of the state in which the work under this 

reporting period may not be less than five years contract is to be performed. 

following the completion date of the Contract. (c) The Contractor shall be as fully responsible for the acts or 

(3) Automobile Liability on owned and non -owned motor omissions of its subcontractors, and of persons either 

vehicles used on the site(s) or in connection therewith directly or indirectly employed by them as for the acts or 

for a combined single limit for bodily injury and omissions of persons directly employed by the 
property damage of not less than $   ______________________________ Contractor. 

[Contracting Officer insert amount] per occurrence. (d) The Contractor shall insert appropriate clauses in all 

(b) Before commencing work, the Contractor shall furnish the subcontracts to bind subcontractors to the terms and 

PHA with a certificate of insurance evidencing that conditions of this contract insofar as they are applicable 

Builder’s Risk (fire and extended coverage) Insurance on to the work of subcontractors. 
all work in place and/or materials stored at the building (e) Nothing contained in this contract shall create any 
site(s), including foundations and building equipment, is contractual relationship between any subcontractor and 

in force. The Builder’s Risk Insurance shall be for the the PHA or between the subcontractor and HUD. 

benefit of the Contractor and the PHA as their interests 

may appear and each shall be named in the policy or 38. Subcontracting with Small and Minority Firms, 
policies as an insured. The Contractor in installing Women’s Business Enterprise, and Labor Surplus 

equipment supplied by the PHA shall carry insurance on Area Firms  

such equipment from the time the Contractor takes 

possession thereof until the Contract work is accepted by The Contractor shall take the following steps to ensure 

the PHA. The Builder’s Risk Insurance need not be that, whenever possible, subcontracts are awarded to 
carried on excavations, piers, footings, or foundations small business firms, minority firms, women’s business 
until such time as work on the superstructure is started. It enterprises, and labor surplus area firms: 

need not be carried on landscape work. Policies shall 

furnish coverage at all times for the full cash value of all 

completed construction, as well as materials in place 

and/or stored at the site(s), whether or not partial 

payment has been made by the PHA. The Contractor 

may terminate this insurance on buildings as of the date 

taken over for occupancy by the PHA. The Contractor is 

not required to carry Builder’s Risk Insurance for 

modernization work which does not involve structural 

alterations or additions and where the PHA’s existing fire 

and extended coverage policy can be endorsed to 

include such work. 

(c) All insurance shall be carried with companies which are 

financially responsible and admitted to do business in the 

State in which the project is located. If any such 

insurance is due to expire during the construction period, 

the Contractor (including subcontractors, as applicable) 

shall not permit the coverage to lapse and shall furnish 

evidence of coverage to the Contracting Officer. All 

certificates of insurance, as evidence of coverage, shall 

provide that no coverage may be canceled or non-

renewed by the insurance company until at least 30 days 

prior written notice has been given to the Contracting 

Officer. 

37. Subcontracts 

(a) Definitions. As used in this contract - 
(1) “Subcontract” means any contract, purchase order, or 

other purchase agreement, including modifications and 

change orders to the foregoing, entered into by a 

subcontractor to furnish supplies, materials, 

equipment, and services for the performance of the 

prime contract or a subcontract. 

(a) Placing qualified small and minority businesses and 

women’s business enterprises on solicitation lists; 

(b) Ensuring that small and minority businesses and 
women’s business enterprises are solicited whenever they 
are potential sources; 

(c) Dividing total requirements, when economically feasible, 

into smaller tasks or quantities to permit maximum 

participation by small and minority businesses and women’s 

business enterprises; 

(d) Establishing delivery schedules, where the requirements 
of the contract permit, which encourage participation by small 
and minority businesses and women’s business enterprises; 
and 

(e) Using the services and assistance of the U.S. Small 

Business Administration, the Minority Business 

Development Agency of the U.S. Department of 

Commerce, and State and local governmental small 

business agencies. 

39. Equal Employment Opportunity 

During the performance of this contract, the Contractor/ 

Seller agrees as follows: 

(a) The Contractor/Seller shall not discriminate against any 
employee or applicant for employment because of of race color, 
religion, sex, sexual orientation, gender identity, disability, or 
national origin. 

(b) The Contractor/Seller shall take affirmative action to 
ensure that applicants are employed, and that employees 

are treated during employment without regard to their race, 

color, religion, sex, sexual orientation, gender identity, 

disability, or national origin. Such action shall 
include, but not be limited to, (1) employment, (2) upgrading 
demotion, (4) transfer, (5) recruitment or 

recruitment advertising, (6) layoff or termination, (7) 
rates of pay or other forms of compensation, and (8) 
selection for training,including apprenticeship  
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(c) The Contractor/Seller agrees to post in conspicuous places 

available to employees and applicants for employment the notices 

to be provided by the Contracting Officer setting forth the 

provisions of this nondiscrimination clause. 

(d) The Contractor/Seller shall, in all solicitations or 

advertisements for employees placed by or on behalf of the 

Contractor/Seller, state that all qualified applicants will receive 

consideration for employment without regard to race, color, 

religion, sex, or national origin. 

(e) The Contractor/Seller shall send, to each labor union or 

representative of workers with which it has a collective 

bargaining agreement or other contract or understanding, the 

notice to be provided by the Contracting Officer advising the 

labor union or workers’ representative of the Contractor’s 

commitments under this clause, and post copies of the notice 

in conspicuous places available to employees and applicants 

for employment. 

(f) The Contractor/Seller shall comply with Executive Order 

11246, as amended, and the rules, regulations, and orders of 

the Secretary of Labor. 

(g) The Contractor/Seller shall furnish all information and reports 
required by Executive Order 11246, as amended, Section 503 of 
the Rehabilitation Act of 1973, as amended, and by rules, 
regulations, and orders of the Secretary of Labor, or pursuant 
thereto. The Contractor/Seller shall permit 

access to its books, records, and accounts by the 

Secretary of Labor for purposes of investigation to 

ascertain compliance with such rules, regulations, and 
orders. 

(h) In the event of a that the Contractor/Seller is in noncompliance 
with the nondiscrimination clauses of this contract or with any of 
such rules, regulations, or orders, this contract may be canceled, 
terminated or suspended in whole or in part and the 
contractor/seller may be declared ineligible for further 
Government contracts in accordance with procedures authorized 
in Executive Order 11246 of September 24, 1965, and such other 
sanctions may be imposed and remedies invoked as provided in 
Executive Order 11246 of September 24, 1965, or by rule, 
regulation, or order of the Secretary of Labor, or as otherwise 
provided by law. 

(i)The contractor/seller will include the provisions of 
paragraphs (a) through (h) in every subcontract or purchase 
order unless exempted by rules, regulations, or orders of the 
Secretary of Labor issued pursuant to section 204 of Executive 
Order 11246 of September 24, 1965, so that such provisions 
will be binding upon each sub[contractor/seller] or vendor. The 
[contractor/seller] will take such action with respect to any 
subcontract or purchase order as may be directed by the 
Secretary of Labor as a means of enforcing such provisions in 
cluding sanctions for noncompliance: Provided, however, that 
in the event the [contractor/seller] becomes involved in, or is 
threatened with, litigation with a subcontractor or vendor as a 
result of such direction, the [contractor/seller] may request the 
United States to enter into such litigation to protect the 
interests of the United States. 

(j) Compliance with the requirements of this clause shall be 

to the maximum extent consistent with, but not in 

derogation of, compliance with section 7(b) of the Indian 

Self-Determination and Education Assistance Act and the 

Indian Preference clause of this contract. 

 
40. Employment, Training, and Contracting 

Opportunities for Low-Income Persons, Section 3 of the 

Housing and Urban Development Act of 1968. 

(a) The work to be performed under this contract is subject to 

the requirements of Section 3 of the Housing and Urban 

Development Act of 1968, as amended, 12 U.S.C. 1701u (section 

3). The purpose of section 3 is to ensure that employment and 

other economic opportunities generated by HUD assistance or 

HUD-assisted projects covered by Section 3, shall, to the greatest 

extent feasible, be directed to low- and very low-income persons, 

particularly persons who are recipients of HUD assistance for 

housing. 

(b) The parties to this contract agree to comply with HUD's 

regulations in 24 CFR Part 75, which implement Section 3. As 

evidenced by their execution of this contract, the parties to this 

contract certify that they are under no contractual or other 

impediment that would prevent them from complying with the 

Part 75 regulations. 

(c) The contractor agrees to send to each labor organization 

or representative of workers with which the contractor has a 

collective bargaining agreement or other understanding, if any, 

a notice advising the labor organization or workers' 

representative of the contractor's commitments under this 

section 3 clause and will post copies of the notice in 

conspicuous places at the work site where both employees and 

applicants for training and employment positions can see the 

notice. The notice shall describe the Section 3 prioritization 

requirements and shall state the minimum percentages of labor 

hour requirements established in the Benchmark Notice (FR-

6085-N-04).  

(d) The contractor agrees to include this section 3 clause in 

every subcontract subject to compliance with regulations in 24 

CFR Part 75, and agrees to take appropriate action, as 

provided in an applicable provision of the subcontract or in this 

section 3 clause, upon a finding that the subcontractor is in 

violation of the regulations in 24 CFR Part 75. The contractor 

will not subcontract with any subcontractor where the 

contractor has notice or knowledge that the subcontractor has 

been found in violation of the regulations in 24 CFR Part 75. 

(e) Noncompliance with HUD's regulations in 24 CFR Part 75 
may result in sanctions, termination of this contract for default, 
and debarment or suspension from future HUD assisted 
contracts. 

(f) Contracts, subcontracts, grants, or subgrants subject to 

Section 7(b) of the Indian Self-Determination and Education 
Assistance Act (25 U.S.C. 5307(b)) or subject to tribal 
preference requirements as authorized under 101(k) of the 
Native American Housing Assistance and Self-Determination 
Act (25 U.S.C. 4111(k)) must provide preferences in 
employment, training, and business opportunities to Indians and 
Indian organizations, and are therefore not subject to the 
requirements of 24 CFR Part 75. 
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41. Interest of Members of Congress (a) The PHA, HUD, or Comptroller General of the United 

States, or any of their duly authorized representatives 

No member of or delegate to the Congress of the United shall, until 3 years after final payment under this contract, 

States of America shall be admitted to any share or part of have access to and the right to examine any of the 
this contract or to any benefit that may arise therefrom. Contractor’s directly pertinent books, documents, papers, 

or other records involving transactions related to this 

42. Interest of Members, Officers, or Employees and contract for the purpose of making audit, examination, 
Former Members, Officers, or Employees excerpts, and transcriptions. 

(b) The Contractor agrees to include in first-tier subcontracts 
No member, officer, or employee of the PHA, no member under this contract a clause substantially the same as 
of the governing body of the locality in which the project paragraph (a) above. “Subcontract,” as used in this 

is situated, no member of the governing body of the clause, excludes purchase orders not exceeding 
locality in which the PHA was activated, and no other $10,000. 

public official of such locality or localities who exercises (c) The periods of access and examination in paragraphs (a) 

any functions or responsibilities with respect to the and (b) above for records relating to (1) appeals under the 
project, shall, during his or her tenure, or for one year Disputes clause of this contract, (2) litigation or settlement 
thereafter, have any interest, direct or indirect, in this of claims arising from the performance of this contract, or 

contract or the proceeds thereof. (3) costs and expenses of this contract to which the PHA, 

HUD, or Comptroller General or any of their duly 
43. Limitations on Payments made to Influence Certain authorized representatives has taken exception shall 

Federal Financial Transactions continue until disposition of such appeals, litigation, 

claims, or exceptions. 

(a) The Contractor agrees to comply with Section 1352 of 
Title 31, United States Code which prohibits the use of 46. Labor Standards - Davis-Bacon and Related 
Acts Federal appropriated funds to pay any person for 

influencing or attempting to influence an officer or If the total amount of this contract exceeds $2,000, the 

employee of any agency, a Member of Congress, and Federal labor standards set forth in the clause below shall 

officer or employee of Congress, or an employee of a apply to the development or construction work to be 

Member of Congress in connection with any of the performed under the contract. 
following covered Federal actions: the awarding of any (a) Minimum Wages. 

Federal contract; the making of any Federal grant; the (1) All laborers and mechanics employed under this 

making of any Federal loan; the entering into of any contract in the development or construction of the 

cooperative agreement; or the modification of any project(s) involved will be paid unconditionally and not 

Federal contract, grant, loan, or cooperative agreement. less often than once a week, and without subsequent 

(b) The Contractor further agrees to comply with the deduction or rebate on any account (except such payroll 
requirement of the Act to furnish a disclosure (OMB deductions as are permitted by regulations issued by the 

Standard Form LLL, Disclosure of Lobbying Activities) if Secretary of Labor under the Copeland Act (29 CFR Part 

any funds other than Federal appropriated funds 3)), the full amount of wages and bona fide fringe benefits 
(including profit or fee received under a covered Federal (or cash equivalents thereof) due at time of payment 

transaction) have been paid, or will be paid, to any person computed at rates not less than those contained in the 

for influencing or attempting to influence an officer or wage determination of the Secretary of Labor which is 
employee of any agency, a Member of Congress, an attached hereto and made a part hereof, regardless of 

officer or employee of Congress, or an employee of a any contractual relationship which may be alleged to exist 
Member of Congress in connection with a Federal between the Contractor and such laborers and 
contract, grant, loan, or cooperative agreement. mechanics. Contributions made or costs reasonably 

anticipated for bona fide fringe benefits under Section 
44. Royalties and Patents 1(b)(2) of the Davis-Bacon Act on behalf of laborers or 

mechanics are considered wages paid to such laborers or 
The Contractor shall pay all royalties and license fees. It mechanics, subject to the provisions of 29 CFR 
shall defend all suits or claims for infringement of any 5.5(a)(1)(iv); also, regular contributions made or costs 

patent rights and shall save the PHA harmless from loss incurred for more than a weekly period (but not less often 

on account thereof; except that the PHA shall be than quarterly) under plans, funds, or programs which 

responsible for all such loss when a particular design, cover the regular weekly period, are deemed to be 

process or the product of a particular manufacturer or constructively made or incurred during such weekly 
manufacturers is specified and the Contractor has no period. Such laborers and mechanics shall be paid the 

reason to believe that the specified design, process, or appropriate wage rate and fringe benefits in the wage 
product is an infringement. If, however, the Contractor determination for the classification of work actually 

has reason to believe that any design, process or product performed, without regard to skill, except as provided in 

specified is an infringement of a patent, the Contractor 29 CFR 5.5(a)(4). Laborers or mechanics performing 
shall promptly notify the Contracting Officer. Failure to work in more than one classification may be 
give such notice shall make the Contractor responsible compensated at the rate specified for each classification 

for resultant loss. for the time actually worked therein; provided, that the 

employer’s payroll records accurately set forth the time 

45. Examination and Retention of Contractor’s Records spent in each classification in which work is performed. The 

wage determination (including any additional classification 

and wage rates conformed under 29 CFR 5.5(a)(1)(ii) and 

the Davis-Bacon poster (WH-1321) shall 
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be posted at all times by the Contractor and its amount of any costs reasonably anticipated in 

subcontractors at the site of the work in a prominent and providing bona fide fringe benefits under a plan or 

accessible place where it can be easily seen by the program; provided, that the Secretary of Labor has 

workers. found, upon the written request of the Contractor, that 
(2) (i) Any class of laborers or mechanics, including the applicable standards of the Davis-Bacon Act have 

helpers, which is not listed in the wage been met. The Secretary of Labor may require the 
determination and which is to be employed under Contractor to set aside in a separate account assets 

the contract shall be classified in conformance with for the meeting of obligations under the plan or 

the wage determination. HUD shall approve an program. 
additional classification and wage rate and fringe (b) Withholding of funds. HUD or its designee shall, upon its 

benefits therefor only when all the following criteria own action or upon written request of an authorized 

have been met: (A) The work to be performed by representative of the Department of Labor, withhold or 
the classification requested is not performed by a cause to be withheld from the Contractor under this 

classification in the wage determination; and (B) contract or any other Federal contract with the same 

The classification is utilized in the area by the prime Contractor, or any other Federally-assisted 
construction industry; and (C) The proposed wage contract subject to Davis-Bacon prevailing wage 

rate, including any bona fide fringe benefits, bears requirements, which is held by the same prime 

a reasonable relationship to the wage rates Contractor, so much of the accrued payments or 
contained in the wage advances as may be considered necessary to pay 
determination. laborers and mechanics, including apprentices, trainees, 

(ii) If the Contractor and the laborers and mechanics and helpers, employed by the Contractor or any 

to be employed in the classification (if known), or subcontractor the full amount of wages required by the 

their representatives, and HUD or its designee contract. In the event of failure to pay any laborer or 
agree on the classification and wage rate mechanic, including any apprentice, trainee, or helper, 
(including the amount designated for fringe employed or working in the construction or development 

benefits where appropriate), a report of the action of the project, all or part of the wages required by the 
taken shall be sent by HUD or its designee to the contract, HUD or its designee may, after written notice to 

Administrator of the Wage and Hour Division, the Contractor, take such action as may be necessary to 
Employee Standards Administration, U.S. cause the suspension of any further payment, advance, 

Department of Labor, Washington, DC 20210. or guarantee of funds until such violations have ceased. 
The Administrator, or an authorized HUD or its designee may, after written notice to the 
representative, will approve, modify, or disapprove Contractor, disburse such amounts withheld for and on 

every additional classification action within 30 days account of the Contractor or subcontractor to the 

of receipt and so advise HUD or its designee or will respective employees to whom they are due. 

notify HUD or its designee within the 30-day period (c) Payrolls and basic records. 

that additional time is necessary. (1) Payrolls and basic records relating thereto shall be 

(iii) In the event the Contractor, the laborers or maintained by the Contractor during the course of the 
mechanics to be employed in the classification or work and preserved for a period of three years 

their representatives, and HUD or its designee do thereafter for all laborers and mechanics working in 
not agree on the proposed classification and wage the construction or development of the project. Such 

rate (including the amount designated for fringe records shall contain the name, address, and social 

benefits, where appropriate), HUD or its designee security number of each such worker, his or her 

shall refer the questions, including the views of all correct classification, hourly rates of wages paid 
interested parties and the recommendation of HUD (including rates of contributions or costs anticipated 

or its designee, to the Administrator of the Wage for bona fide fringe benefits or cash equivalents 
and Hour Division for determination. The thereof of the types described in section 1(b)(2)(B) of 

Administrator, or an authorized representative, will the Davis-Bacon Act), daily and weekly number of 

issue a determination within 30 days of receipt and hours worked, deductions made, and actual wages 
so advise HUD or its designee or will notify HUD or paid. Whenever the Secretary of Labor has found, 

its designee within the 30-day period that under 29 CFR 5.5(a)(1)(iv), that the wages of any 

additional time is necessary. laborer or mechanic include the amount of costs 
(iv) The wage rate (including fringe benefits where reasonably anticipated in providing benefits under a 

appropriate) determined pursuant to plan or program described in section 1(b)(2)(B) of the 
subparagraphs (a)(2)(ii) or (iii) of this clause shall Davis-Bacon Act, the Contractor shall maintain 

be paid to all workers performing work in the records which show that the commitment to provide 

classification under this contract from the first day such benefits is enforceable, that the plan or program 

on which work is performed in classification. is financially responsible, and that the plan or 
(3) Whenever the minimum wage rate prescribed in the program has been communicated in writing to the 

contract for a class of laborers or mechanics includes laborers or mechanics affected, and records which 

a fringe benefit which is not expressed as an hourly show the costs anticipated or the actual cost incurred 
rate, the Contractor shall either pay the benefit as in providing such benefits. Contractors employing 

stated in the wage determination or shall pay another apprentices or trainees under approved programs 

bona fide fringe benefit or an hourly cash equivalent shall maintain written evidence of the registration of 
thereof. apprenticeship programs and certification of trainee 

(4) If the Contractor does not make payments to a trustee programs, the registration of the apprentices and 
or other third person, the Contractor may consider as trainees, and the ratios and wage rates prescribed in 

part of the wages of any laborer or mechanic the the applicable programs. 
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(2) (i) The Contractor shall submit weekly for each week make such records available may be grounds for 

in which any contract work is performed a copy of debarment action pursuant to 29 CFR 5.12. 

all payrolls to the Contracting Officer for (d) (1) Apprentices. Apprentices will be permitted to work at 

transmission to HUD or its designee. The payrolls less than the predetermined rate for the work they 
submitted shall set out accurately and completely performed when they are employed pursuant to and 

all of the information required to be maintained individually registered in a bona fide apprenticeship 

under subparagraph (c)(1) of this clause. This program registered with the U.S. Department of 

information may be submitted in any form desired. Labor, Employment and Training Administration, 

Optional Form WH-347 (Federal Stock Number Office of Apprenticeship and Training, Employer and 
029-005-00014-1) is available for this purpose and Labor Services (OATELS), or with a State 

may be purchased from the Superintendent of Apprenticeship Agency recognized by OATELS, or if a 

Documents, U.S. Government Printing Office, person is employed in his or her first 90 days of 

Washington, D.C. 20402. The Contractor is probationary employment as an apprentice in such an 

responsible for the submission of copies of apprenticeship program, who is not individually 

payrolls by all subcontractors. (Approved by the registered in the program, but who has been certified 

Office of Management and Budget under OMB by OATELS or a State Apprenticeship Agency (where 

Control Number 1214-0149.) appropriate) to be eligible for probationary 

(ii) Each payroll submitted shall be accompanied by a employment as an apprentice. The allowable ratio of 

“Statement of Compliance,” signed by the apprentices to journeymen on the job site in any craft 

Contractor or subcontractor or his or her agent classification shall not be greater than the ratio 
who pays or supervises the payment of the permitted to the Contractor as to the entire work force 

persons employed under the contract and shall under the registered program. Any worker listed on a 

certify the following: payroll at an apprentice wage rate, who is not 
(A) That the payroll for the payroll period contains registered or otherwise employed as stated in this 

the information required to be maintained paragraph, shall be paid not less than the applicable 

under paragraph (c) (1) of this clause and that wage rate on the wage determination for the 
such information is correct and complete; classification of work actually performed. In addition, 

(B) That each laborer or mechanic (including each any apprentice performing work on the job site in 

helper, apprentice, and trainee) employed on excess of the ratio permitted under the registered 
the contract during the payroll period has been program shall be paid not less than the applicable 

paid the full weekly wages earned, without wage rate on the wage determination for the work 

rebate, either directly or indirectly, and that no actually performed. Where a contractor is performing 
deductions have been made either directly or construction on a project in a locality other than that in 

indirectly from the full wages earned, other which its program is registered, the ratios and wage 

than permissible deductions as set forth in 29 rates (expressed in percentages of the journeyman’s 

CFR Part 3; and hourly rate) specified in the Contractor’s or 

(C) That each laborer or mechanic has been paid subcontractor’s registered program shall be observed. 

not less than the applicable wage rates and Every apprentice must be paid at not less than the rate 

fringe benefits or cash equivalents for the specified in the registered program for the apprentice’s 

classification of work performed, as specified level of progress, expressed as a percentage of the 
in the applicable wage determination journeyman hourly rate specified in the applicable 

incorporated into the contract. wage determination. Apprentices shall be paid fringe 
(iii) The weekly submission of a properly executed benefits in accordance with the provisions of the 

certification set forth on the reverse side of apprenticeship program. If the apprenticeship program 

Optional Form WH-347 shall satisfy the does not specify fringe benefits, apprentices must be 
requirements for submission of the “Statement of paid the full amount of fringe benefits listed on the 
Compliance” required by subparagraph (c)(2)(ii) of wage determination for the applicable classification. If 

this clause. the Administrator of the Wage and Hour Division 

(iv) The falsification of any of the above certifications determines that a different practice prevails for the 

may subject the Contractor or subcontractor to civil applicable apprentice classification, fringes shall be 

or criminal prosecution under Section 1001 of Title paid in accordance with that determination. In the 
18 and Section 3729 of Title 31 of the United event OATELS, or a State Apprenticeship Agency 

States Code. recognized by OATELS, withdraws approval of an 

(3) The Contractor or subcontractor shall make the apprenticeship program, the Contractor will no longer 

records required under subparagraph (c)(1) available be permitted to utilize apprentices at less than the 

for inspection, copying, or transcription by authorized applicable predetermined rate for the work performed 
representatives of HUD or its designee, the until an acceptable 
Contracting Officer, or the Department of Labor and program is approved. 

shall permit such representatives to interview (2) Trainees. Except as provided in 29 CFR 5.16, 

employees during working hours on the job. If the trainees will not be permitted to work at less than the 

Contractor or subcontractor fails to submit the predetermined rate for the work performed unless they 

required records or to make them available, HUD or are employed pursuant to and individually registered in 
its designee may, after written notice to the a program which has received prior approval, 

Contractor, take such action as may be necessary to evidenced by formal certification by the U.S. 

cause the suspension of any further payment, Department of Labor, Employment and Training 

advance, or guarantee of funds. Furthermore, failure Administration. The ratio of trainees to journeymen on 

to submit the required records upon request or to the job site shall not be greater than permitted under 
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(2) No part of this contract shall be subcontracted to any 
person or firm ineligible for award of a United States 

Government contract by virtue of section 3(a) of the 
Davis-Bacon Act or 29 CFR 5.12(a)(1). 

(3) The penalty for making false statements is prescribed 
in the U. S. Criminal Code, 18 U.S.C. 1001. 

(j) Contract Work Hours and Safety Standards Act. As used 

in this paragraph, the terms “laborers” and “mechanics” 

include watchmen and guards. 

(1) Overtime requirements. No contractor or 
subcontractor contracting for any part of the contract 

work which may require or involve the employment of 
laborers or mechanics, including watchmen and 
guards, shall require or permit any such laborer or 

mechanic in any workweek in which the individual is 

employed on such work to work in excess of 40 hours 
in such workweek unless such laborer or mechanic 

receives compensation at a rate not less than one and 
one-half times the basic rate of pay for all hours 

worked in excess of 40 hours in such workweek. 

(2) Violation; liability for unpaid wages; liquidated 

damages. In the event of any violation of the 

provisions set forth in subparagraph (j)(1) of this 

clause, the Contractor and any subcontractor 
responsible therefor shall be liable for the unpaid 

wages. In addition, such Contractor and 

subcontractor shall be liable to the United States (in 
the case of work done under contract for the District 

of Columbia or a territory, to such District or to such 

territory), for liquidated damages. Such liquidated 

damages shall be computed with respect to each 
individual laborer or mechanic (including watchmen 

and guards) employed in violation of the provisions 

set forth in subparagraph (j)(1) of this clause, in the 

sum of $27 for each calendar day on which such 

individual was required or permitted to work in excess 

of the standard workweek of 40 hours without 
payment of the overtime wages required by 

provisions set forth in subparagraph (j)(1) of this 

clause. DOL posts current fines at: https://www.dol.gov/whd/  

govcontracts/cwhssa.htm#cmp 

(3) Withholding for unpaid wages and liquidated 

damages. HUD or its designee shall upon its own 

action or upon written request of an authorized 

representative of the Department of Labor withhold or 

cause to be withheld, from any moneys payable on 

account of work performed by the Contractor or 
subcontractor under any such contract or any Federal 
contract with the same prime Contractor, or any other 

Federally-assisted contract subject to the Contract 
Work Hours and Safety Standards Act, which is held 

by the same prime Contractor, such sums as may be 
determined to be necessary to satisfy any liabilities of 

such Contractor or subcontractor for unpaid wages 
and liquidated damages as provided in the provisions 

set forth in subparagraph (j)(2) of this clause. 

(k) Subcontracts. The Contractor or subcontractor shall insert 

in any subcontracts all the provisions contained in this 
clause, and such other clauses as HUD or its designee 

may by appropriate instructions require, and also a 

clause requiring the subcontractors to include these 
provisions in any lower tier subcontracts. The prime 

Contractor shall be responsible for the compliance by any 

subcontractor or lower tier subcontractor with all these 
provisions. 

the plan approved by the Employment and Training 
Administration. Every trainee must be paid at not less 

than the rate specified in the approved program for the 
trainee’s level of progress, expressed as a percentage 

of the journeyman hourly rate specified in the 
applicable wage determination. Trainees shall be paid 

fringe benefits in accordance with the provisions of the 

trainee program. If the trainee program does not 

mention fringe benefits, trainees shall be paid the full 

amount of fringe benefits listed in the wage 
determination unless the Administrator of the Wage 

and Hour Division determines that there is an 
apprenticeship program associated with the 
corresponding journeyman wage rate in the wage 

determination which provides for less than full fringe 

benefits for apprentices. Any employee listed on the 
payroll at a trainee rate who is not registered and 

participating in a training plan approved by the 
Employment and Training Administration shall be paid 

not less than the applicable wage rate in the wage 

determination for the classification of work actually 

performed. In addition, any trainee performing work on 

the job site in excess of the ratio permitted under the 

registered program shall be paid not less than the 
applicable wage rate in the wage determination for the 

work actually performed. In the event the Employment 

and Training Administration withdraws approval of a 
training program, the Contractor will no longer be 

permitted to utilize trainees at less than the applicable 

predetermined rate for the work performed 

until an acceptable program is approved. 
(3) Equal employment opportunity. The utilization of 

apprentices, trainees, and journeymen under this 

clause shall be in conformity with the equal 

employment opportunity requirements of Executive 

Order 11246, as amended, and 29 CFR Part 30. 

(e)  Compliance with Copeland Act requirements. The 
Contractor shall comply with the requirements of 29 CFR 

Part 3, which are hereby incorporated by reference in this 

contract. 

 
(f)  Contract termination; debarment. A breach of this contract 

clause may be grounds for termination of the contract and 

for debarment as a Contractor and a subcontractor as 

provided in 29 CFR 5.12. 

(g)  Compliance with Davis-Bacon and related Act 

requirements. All rulings and interpretations of the Davis- 
Bacon and related Acts contained in 29 CFR Parts 1, 3, 
and 5 are herein incorporated by reference in this 

contract. 
(h)  Disputes concerning labor standards. Disputes arising out 

of the labor standards provisions of this clause shall not 
be subject to the general disputes clause of this contract. 

Such disputes shall be resolved in accordance with the 
procedures of the Department of Labor set forth in 29 

CFR Parts 5, 6, and 7. Disputes within the meaning of 

this clause include disputes between the Contractor (or 

any of its subcontractors) and the PHA, HUD, the U.S. 
Department of Labor, or the employees or their 

representatives. 

(i)  Certification of eligibility. 
(1) By entering into this contract, the Contractor certifies 

that neither it (nor he or she) nor any person or firm 

who has an interest in the Contractor’s firm is a 
person or firm ineligible to be awarded contracts by 

the United States Government by virtue of section 

3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 
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47. Non-Federal Prevailing Wage Rates 

(a) Any prevailing wage rate (including basic hourly rate and  

any fringe benefits), determined under State or tribal law  

to be prevailing, with respect to any employee in any  

trade or position employed under the contract, is  

inapplicable to the contract and shall not be enforced  

against the Contractor or any subcontractor, with respect  

to employees engaged under the contract whenever  

such non-Federal prevailing wage rate exceeds:  

(1) The applicable wage rate determined by the Secretary 

of Labor pursuant to the Davis-Bacon Act (40 U.S.C. 

3141 et seq.) to be prevailing in the locality with 
respect to such trade; 

(b) An applicable apprentice wage rate based thereon  

specified in an apprenticeship program registered with  

the U.S. Department of Labor (DOL) or a DOL-  
recognized State Apprenticeship Agency; or 

(c) An applicable trainee wage rate based thereon specified  

in a DOL-certified trainee program. 

48. Procurement of Recovered Materials. 

(a) In accordance with Section 6002 of the Solid Waste  

Disposal Act, as amended by the Resource Conservation  

and Recovery Act, the Contractor shall procure items  

designated in guidelines of the Environmental Protection  

Agency (EPA) at 40 CFR Part 247 that contain the highest  

percentage of recovered materials practicable, consistent  

with maintaining a satisfactory level of competition. The  

Contractor shall procure items designated in the EPA  

guidelines that contain the highest percentage of  

recovered materials practicable unless the Contractor  

determines that such items: (1) are not reasonably  

available in a reasonable period of time; (2) fail to meet  

reasonable performance standards, which shall be  

determined on the basis of the guidelines of the National  

Institute of Standards and Technology, if applicable to the  

item; or (3) are only available at an 

unreasonable price. 

( ) Paragraph (a) of this clause shall apply to items  

purchased under this contract where: (1) the 

Contractor purchases in excess of $10,000 of the item  

under this contract; or (2) during the preceding  

Federal fiscal year, the Contractor: (i) purchased any  

amount of the items for use under a contract that was  

funded with Federal appropriations and was with a  

Federal agency or a State agency or agency of a  

political subdivision of a State; and (ii) purchased a  

total of in excess of $10,000 of the item both under  

and outside that contract. 
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SUPPLEMENT TO THE GENERAL CONDITIONS 
 

A. The Contractor shall furnish all labor, material, equipment and services 
necessary to complete work as specified under this contract. 

B. The Contractor has no right to assign or subcontract the work under this contract 
of any part thereof to another party without the expressed written approval of the 
owner. 

C. The contractor will be required to begin work within 10 working days of receipt of 
written Notice to Proceed by the Owner. 

D. Payment under this contract will be partial payments at approximately 30-day 
intervals.  Payment less 10% retainage will be made after submission of proper 
documents and receipt of funds from HUD.  The Owner reserves the right to 
withhold payment for any work not completed in a proper workmanlike manner by 
notifying the Contractor of the action required to remedy the condition. 

E. Drawings and specifications will be available for viewing on the internet at: 
www.hurst-rosche.com. The documents are being provided for reference purposes 
only. Bidders must obtain clean bid form(s), from the offices of Hurst-Rosche, Inc. to 
submit a bid for this project. 

F. Contractor is responsible for application, payment and obtaining all necessary 
permits and licenses required for the work specified in this contract. 

G. The Contractor is responsible for reproduction of plans and specifications at the 
contractor’s expense. 

H. Under no circumstances shall trash or debris be allowed to accumulate on 
premises.  All debris resulting from the work shall be removed by the contractor 
at the end of each work day. 

I. Before submitting their proposals, bidder shall carefully examine the drawings 
and specifications, waist the project site, and fully inform themselves as to the 
existing conditions.  All bidders shall make their proposals to carry out and 
complete the work under such conditions and in strict accordance with the 
drawing, specifications, and local codes and ordinances. 

J. Contractor may be required to work between established hours of 7:30 a.m. to 
5:30 p.m. 

K. The Contractor agrees to warrant the workmanship and materials of the Contract 
work against and defect for a period of one (1) year from date of Final Payment 
in the form of a Good Faith Agreement.  Contracts exceeding $100,000.00 will 
require both a Good Faith Agreement and a Warranty Bond for 100% of the 
contracted amount. 

L. Contractor is responsible for security of the buildings, materials, equipment and 
supplies related to this contract. 

M. Contractor will not be authorized to start work or gather materials related to this 
contract until receipt of written Notice of Award and Notice to Proceed from 
Owner. 

N. The Contractor or Subcontractor is prohibited from placing lien on the PHA’s 
property. 

O. No vehicles will be allowed on non-street or non-parking areas of the property.  
Any damages created by construction vehicles, employee vehicles or delivery 
vehicles will be charged to the Contractor. 

P. At no time will any work be charged on an hourly rate or per hour basis. 
 
 
 

http://www.hurst-rosche.com/
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Q. The Contractor shall provide liability insurance and worker compensation in full 
until completion of the Work. Fire, theft and windstorm insurance during the Work 
period shall be provided by the Contractor. Insurance shall be at the following 
minimum amounts: 
 
1. Commercial General Liability 

a. Each Occurrence $ 1,000,000 
b. Fire Damage $ 100,000 
c. Medical Expenses $ 10,000 
d. Personal & Adv lnjury $ 1,000,000 
e. General Aggregate $ 2,000,000 
f.  Product-Comp/Op Aggregate $ 2,000,000 
g. Auto Liability $ 1,000,000 

2. Excess Liability 
a. Each Occurrence $ 1,000,000 
b. Aggregate $ 1,000,000 

3. Worker's Compensation and Employer Liability 
a. EL Each Accident $ 1,000,000 
b. EL Disease -Each Employee $ 1,000,000 
c. EL Disease -Policy Limit $ 1,000,000 

 
Contractor shall furnish one copy each of Certificates of Insurance herein required 
for each copy of the Agreement which shall specifically set forth evidence of all 
coverage required above.  The form of the Certificate shall be AIA Document G705, 
Certificate of Insurance.  Contractor shall furnish to the Owner copies of any 
endorsements that are subsequently issued amending coverage or limits.  The 
Contractor shall furnish to the Owner notice of any policy cancellation at least 30 
days prior to the effective date of cancellation. The Contractor shall submit copies of 
subcontractor's Certificates of Insurance prior to the beginning of work. 

 
The Owner and Architect/Engineer shall be named as additional insureds by 
endorsement for the purpose of coverage only with no liability for premium 
payments. 
 
R. PROPERTY INSURANCE:  

 
1. The General Contractor shall be responsible to maintain property (builder’s 

risk) insurance upon the completed value of all work at the site under this 
contract to the full insurable value thereof. This insurance shall include the 
interests of the Owner, the General Contractor, Subcontractors, and Sub-
subcontractors in the work and as their interests may appear in the work, and 
shall be an all-risk type policy, including theft, subject to the exclusions 
generally accepted in the insurance industry.  This coverage is not intended 
to, and shall not, provide coverage for tools, equipment, scaffolding, forms, or 
other devices used by the Contractors or Subcontractors in performing work 
under this contract. 
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STANDARD FORM AGREEMENT 
 

BETWEEN 
 

GRANITE CITY HOUSING AUTHORITY 
 

AND 
 

CONTRACTOR 
 

 Be it understood that as of this day, __________  , the Granite City 

Housing Authority (hereafter called the “Owner”, “PHA” or “Authority”) has entered into 

an Agreement with ________________   (hereafter called the “Contractor”) for 

the work of Kitchen Countertop Replacements: Granite City Commons as proposed on;  

   for the sum of $_____________     subject to 

the conditions herein contained. 

 
ARTICLE 1 

CONTRACT DOCUMENTS 
 

 The Contract Documents consist of this Agreement, Conditions of the Contract 
(General, Supplementary and other Conditions), Drawings, Specifications, and all 
modifications issued subsequent thereto.  These form the Contract Documents and all 
are fully a part of the Contract as if attached to this Agreement of repeated herein.  An 
enumeration of the Contractor Documents appears in Article 20. 
 

ARTICLE 2  
WORK TO BE PERFORMED 

 
The contractor shall perform all the work required (either described or inferred) by the 
Contract Documents for Construction of Kitchen Countertop Replacements: Granite City 
Commons. 
 

ARTICLE 3 
PERFORMANCE / PAYMENT BOND 

 
 Prior to the “Notice to Proceed” the Contractor agrees to provide a performance 
and payment bond in acceptable form for 100% of the contract price.  
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ARTICLE 4 
INSURANCE 

 
Contractor shall provide proof of Comprehensive General Public Liability and Automobile 
Insurance in the amounts specified by the Contract Documents.   Certificate shall have 
original signatures on an original Certificate of Insurance.  Copies, including those 
electronically transmitted, are not acceptable.  Granite City Housing Authority and Hurst-
Rosche, Inc., shall be listed on the Certificate as Additional Insured. 
 

ARTICLE 5 
HOLD HARMLESS AGREEMENT  

 
 The contractor shall indemnify and hold harmless the housing authority and its 
employees from and against all claims for personal injury or property damage, including 
claims against the housing authority, its agents or servants, arising out of the Illinois 
Structural Work Act, and all losses and expenses, including attorney’s fees that may be 
incurred by the housing authority defending such claims, arising out of or resulting from 
the performance of the work and caused in whole or in part by any negligent act or 
omission of the contractor, any subcontractor, any directly or indirectly employed by any 
of them or anyone for whose acts any of them may be liable, regardless of whether or not 
it is caused in part by a party indemnified hereunder.  In any and all claims against the 
housing authority or any of its agents or servants by an employee of a contractor, any 
subcontractor, anyone directly or indirectly employed by any of them or anyone for whose 
acts in any way by any limitation on the amount or type of damages, compensation or 
benefits payable by or for the contract or subcontractor under Workers Compensation 
Acts, Disability Acts, or their Employee Benefit Acts. 
 

ARTICLE 6 
PREVAILING WAGE RATE 

 
 The contractor shall be responsible for compliance with the Davis-Bacon Act 
including the prevailing wage rate requirements as applicable to the location where the 
work is performed; with copies of applicable Department of Labor Wage Rate 
Determination to be furnished by the Owner.  Davis-Bacon Wage Decision is an 
attachment to this contract. 
 

ARTICLE 7 
PAYROLL SUBMISSION 

 
 The Contractor will submit a Weekly Payroll Report of forms provided by the owner.  
Reports will be submitted on Monday reflecting the work completed the previous week.  
All employees participating in the execution of this contract must be listed on the Weekly 
Payroll Report.  
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ARTICLE 8 
TIME TO PERFORM 

 
 The work on this Contract is to commence by the date stipulated on the Notice to 
Proceed and is to be completed within 120 calendar days; or a construction delay penalty 
of $100.00 per day shall be deducted from the contract price unless the Owner agrees in 
writing to an extension of this deadline. 
 
All work shall be performed between the hours of 7:30 AM and 5:30 PM, Monday through 
Friday, excluding and holidays observed by the Authority. 
 

ARTICLE 9 
MATERIALS 

 
 Contractor will furnish all materials, tools and equipment required to perform this 
contract. 
 

ARTICLE 10 
CONTRACT SUM 

 
 Owner shall pay the Contractor for the performance of the work, subject to the 
additions and deductions by approved Change Order as provided in the Contract 
Documents the Contract Sum of $______________     . 
 

ARTICLE 11 
MULTIPLE PROGRESS PAYMENT  

 
 Based upon the Application for Payment submitted to the Architect or the Owner’s 
representative by the Contractor and Certificates for Payments issued by the Architect or 
Owner’s Representative, the Owner shall make progress on account of the Contract Sum 
to the Contractor as provided in the Conditions of the Contract in accordance with General 
Conditions, HUD Form 5370, Section 6 and 27. 
 

ARTICLE 12 
FINAL PAYMENT  

 
 The final payment, consisting of the entire unpaid balance of the Contract Sum, 
shall be paid by the Owner to the Contractor after the contractor has completed and 
submitted the proper documentation to the Owner unless otherwise stipulated, provided 
the work has been completed, the contract fully performed, and a Final Certificate of 
Payment has been approved by the Owner. 
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ARTICLE 13 
AFFIDAVIT AND LIEN WAIVER SUBMISSION 

 
 The contractor will provide the Owner with an Affidavit attesting to the Fact that all 
labor and materials except those provided by owner will be supplied by the Contractor, 
and that there shall be no other subcontractor and/or material suppliers required to 
complete the work of the contract. 

OR 
The contractor will provide the Owner with Affidavits and Lien Waivers for all 

Sub-Contractors and Materials Suppliers involved in the completion of the Work of the 
Contract. 
 

A. The Contractor will provide a lien waiver in the amount of the payment 
requested. 

B. The Contractor will provide the Owner with Affidavits and Final Lien Waivers 
for all subcontractors and material suppliers involved in the completion of the 
work of the contract upon request for final payment. 

C. The Contractor shall deliver to the Owner a signed and notarized Contractor’s 
Certificate of Release of all liens arising out of this contract prior to final 
payment. 

 
ARTICLE 14 

SAFETY/EEO 
 

 The Contractor agrees that all work will be performed in compliance with all 
applicable State and Federal laws related to Occupational Safety and Equal Employment 
Opportunity. 
 

ARTICLE 15 
NO INTEREST CLAUSE 

 
 No member, officer or employee of the housing authority during his/her tenure or 
for one (1) year thereafter shall have any interest direct or indirect in this contract or the 
proceeds thereof. 
 

ARTICLE 16 
WARRANTY 

 
 The Contractor agrees to Warranty the workmanship, materials and equipment of 
the Contract Work against any defect for a period of one (1) year from date of Final 
Payment in the form of a Good Faith Agreement and a Warranty Bond for One Hundred 
(100%) of the Contract Sum. 
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ARTICLE 17 

PERMITS AND LICENSES 
 

 The Contractor agrees to be responsible for application, payment and obtaining all 
necessary permits and licenses required for the work specified in this contract and as 
amended by change order. 
 

ARTICLE 18 
PLANS AND SPECIFICATIONS 

 
 The Contractor is responsible for obtaining reproduction copies of plans and 
specifications at the contractor’s expense. 
 

ARTICLE 19 
SECTION 3 REQUIREMENTS 

 
 The work to be performed under this contract is on a project assisted under a 
program providing direct Federal financial assistance from the Department of Housing 
and Urban Development and is subject to the requirements of Section 3 of the Housing 
and Urban Development Act of 1968, as amended, 12 U.S.C.  1701u, Section 3 requires 
that to the greatest extent feasible, opportunities for training and employment be given to 
lower income residents of the area of the Section 3 covered project, and contracts for 
work in connection with the project be awarded to business concerns which are located 
in, or owned in substantial part by persons residing in the area of the Section 3 covered 
project. 
 The parties to this contract will comply with the provisions of said Section 3 and 
the regulations issued pursuant thereto by the Secretary of Housing and Urban 
Development set forth in 24 part CFR 135, and all applicable rules and orders of the 
Department issued there under prior to the execution of this contract.  The parties to this 
contract certify and agree that they are under no contractual or other disability that would 
prevent them from complying with these requirements. 
 The contractor will send to each labor organization or representative of workers 
with which he has a collective bargaining agreement or other contract or understanding, 
if any, a notice advising the said labor organization or worker’s representative of his 
commitments under this Section 3 clause and shall post copies of the notice in 
conspicuous places available to employees and applicants for employments or training. 
 The contractor will include the Section 3 clause in every subcontract for work in 
connection with the project and will, at the direction of the applicant for or recipient of 
Federal Financial assistance, take appropriate action pursuant to the subcontract upon 
finding that the subcontractor is in violation of regulations issued by the Secretary of 
Housing and Urban Development, 24 CFR Part 135.  The contractor will not subcontract 
with any subcontractor where it has notice or knowledge that the latter has been found in 
violation of regulations under 24 CFR part 135 and will not let any subcontract unless the 
subcontractor has first provided it with a preliminary statement of ability to comply with 
the requirements of these regulations. Compliance with the provisions of section 3, the 
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regulations set forth in 24 CFR part 135, and all applicable rules and orders of the 
Department issued there under prior to the execution of the contract, shall be a condition 
of the Federal financial assistance provided to the project, binding upon the applicant or 
recipient, its contractors and subcontractors, its successors, and assigns to those 
sanctions specified by the grant or loan agreement or contract through which Federal 
assistance is provided, and to such sanctions as are specified by 24 CFR part 135. 
 The contractor will certify that any vacant employment positions, including training 
position, that are filled (1) after the contractor is selected but before the contract is 
executed, and (2) with persons other than those to whom the regulations of 24 CFR part 
135 require employment opportunities to be directed, were not filled to circumvent the 
contractor’s obligations under 24 CFR part 135. 
 Noncompliance with HUD’s regulations in 24 CFR part 135 may result in sanctions, 
termination of this contract for default, and debarment or suspension from future HUD 
assisted contracts. 
 
____________________________  ________________________________ 
Recipient (GCHA)     Contractor 
 

ARTICLE 20 
MISCELLANEOUS PROVISIONS 

 
 Terms used in this Agreement that are defined in the conditions of the Contract 
shall have the meanings designated in those Conditions. 
 
 The Contract Documents, which constitute the entire agreement between the 
Owner and the Contractor, are listed in Article 1 and enumerated as follows: 
 

1. Instructions to Bidders HUD 5369 
2. General Conditions HUD 5370 
3. Supplemental General Conditions 
4. Standard Form Agreement 
5. Wage Decision 
6. Non-Collusive Affidavit 
7. Certification of Payments HUD 50071 
8. Disclosure of Lobbying Activities HUD SF-LLL 
9. Bid Form 
10. Affirmative Action & EEO Requirements 
11. Statement of Bidders HUD 5369A 
12. Section 3 Clause and Plan 
13. Drawings and Project Manual 
14. Addenda issued during Bidding. 
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Kitchen Countertop Replacements: Granite City Commons 
 
THIS AGREEMENT EXECUTED ON THIS DATE: 
 
OWNER:      CONTRACTOR: 
 
Granite City Housing Authority   ___________________________  

2517 Nameoki Road    ___________________________  

Granite City, IL 62040    ___________________________  

 
BY:____________________________   BY:_________________________  
 Teri Lake     Contractor Signature 
 Executive Director 
       _______________________   
       Title 
DATE: __________________________   DATE: _______________________  
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"General Decision Number: IL20260007 01/02/2026 
 
Superseded General Decision Number: IL20250007 

State: Illinois 

Construction Types: Building and Residential Counties: 

Madison and St Clair Counties in Illinois. 

BUILDING CONSTRUCTION PROJECTS (does not include residential 
construction consisting of single family homes and apartments 
up to and including 4 stories) & RESIDENTIAL CONSTRUCTION 
PROJECTS (consisting of single family homes and apartments up 
to and including 4 stories) 
 
Modification Number  Publication Date 

0      01/02/2026 
 
ASBE0001-003 10/07/2024 

 
Rates    Fringes 

ASBESTOS WORKER/HEAT & FROST 
INSULATOR........................$ 43.48      27.24 
 
BOIL0363-001 01/01/2025 

 
Rates    Fringes 

BOILERMAKER......................$ 45.50      35.30 
 
BRIL0008-006 08/01/2017 

 
Rates    Fringes 

 
Bricklayer, Caulker, Cleaner, 
Pointer & Stonemason (including 
Marble Mason, Tile 
Layer)...........................$ 33.13      22.05 
 
CARP0500-002 05/01/2021 

 
ST. CLAIR COUNTY  

 Rates Fringes 

CARPENTER (Lather,   

Piledriver, and Millwright)   
Building.             $ 41.36 18.90 
Residential.           $ 31.30 18.90 

Carpet Installer (Carpet,   
Linoleum, Hardwood, and Tile   
Layer).                  $ 36.08 18.90 

CARP0664-002 05/01/2021 

MADISON COUNTY 

Rates    Fringes 
 
CARPENTER (Lather, 
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Piledriver, and Millwright) 
 

Building.             $ 41.36 18.90 
Residential.           $ 31.30 18.90 

Carpet Installer (Carpet,   
Linoleum, Hardwood, and Tile   
Layer).                  $ 36.08 18.90 

ELEC0309-005 09/01/2025 
 

MADISON (Remainder) and ST. CLAIR COUNTIES 
 

Rates    Fringes 
 

ELECTRICIAN 
Building....................$ 52.41   52.01%+3.01 
Residential.................$ 35.73   49.28%+2.05 

 
ELEC0309-014 09/01/2020 

 
MADISON (Remainder) and 
ST. CLAIR COUNTIES 

 
Rates    Fringes 

ELECTRICAL LOW VOLTAGE WIRING 
INSTALLER........................$ 35.27      15.65 

Installation, service and maintenance of low-voltage systems 
which utilizes the transmission and/or transference of 
voice, sound, vision, or digital for commercial, education, 
security and entertainment purposes for the following: TV 
monitoring and surveillance, background/foreground music, 
intercom and telephone interconnect, field programming, 
inventory control systems, microwave transmission, 
multi-media, multiplex, radio page, school, intercom and 
sound burglar alarms and low voltage master clock systems. 

 
ELEC0649-003 09/01/2024 

 
MADISON COUNTY (Area West of a North-South line 1 mile East of 
the West boundaries of Edwardsville, Fort Russell & Moro Twps 
and North of Hwy 66 West to Mississippi River) 

 
Rates    Fringes 

 
ELECTRICAL LOW VOLTAGE WIRING 
INSTALLER 

Installation, service, and 
maintenance of low-voltage 
systems which utilizes the 
transmission and/or 
transference of voice, 
sound, vision, or digital 
for commercial, education, 
security and entertainment 
purposes for the 
following: TV monitoring 
and surveillance, 
background/foreground 
music, intercom and 
telephone interconnect, 
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field programming, 
inventory control systems, 
microwave transmission, 

 
multi-media, multiplex, 
radio page, school, 
intercom and sound burglar 
alarms and low voltage 
master clock systems........$ 36.91      20.99 

ELECTRICIAN 
Building Construction.......$ 47.43      26.16 
Residential Construction 
(Up to and including a six 
family apartment building, 
but excluding multi-
building apartment 
complexes or apartment 
buildings that have 
commercial stores or 
professional quarters in 
conjunction with commercial 
ventures such as nursing 
homes, motels, 
inc.).......................$ 23.28      10.84 

 
ELEV0003-003 01/01/2025 

 
Rates     Fringes 

ELEVATOR MECHANIC................$ 62.73    38.435+a+b 

FOOTNOTES: 

a) Employer contributes 8% of regular basic hourly rate as 
as vacation pay credit for employees with more than 5 years 
of service, and 6% for less than 5 years of service 

 
b) Eight paid holidays: New Year's Day, Memorial Day, 
Independence Day, Labor Day, Thanksgiving Day Friday after 
Thanksgiving Day, Veterans' Day and Christmas Day. 

 
ENGI0520-003 08/01/2025 

 
Rates    Fringes 

 
POWER EQUIPMENT OPERATOR 

Group 01.             $ 48.70 39.10 
Group 02.             $ 47.57 39.10 
Group 03.             $ 43.09 39.10 
Group 04.             $ 43.15 39.10 
Group 05.             $ 43.15 39.10 
Group 06.             $ 51.45 39.10 
Group 07.             $ 43.80 34.95 
Group 08.             $ 44.10 34.95 
Group 09.             $ 49.70 39.10 
Group 10.             $ 45.25 34.95 
Group 11.             $ 50.70 39.10 
Group 12.             $ 51.70 39.10 

 
POWER EQUIPMENT OPERATOR CLASSIFICATIONS 
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GROUP 1:  Cranes, Draglines, Shovels, Skimmer Scoops, 
Clamshells or Derrick Boats, Pile Drivers, Crane-Type 
Backhoes, Asphalt Plant Operators, Concrete Plant 
Operators, Dredges, Asphalt Spreading Machines, Screws on 
Asphalt Spreading Machines, All Locomotives, Cable Ways or 
Tower Machines, Hoists, Hydraulic Backhoes, Ditching 
Machines, or Backfiller, Cherrypickers, overhead Cranes, 

 
Roller, Steam or Gas, Concrete Pavers, Excavator Concrete 
Breakers, Concrete Pumps, Bulk Cement Plants, Cement Pumps, 
DerrickType Drills, Boat Operators, Motor Graders or 
Pushcats, Scoops or Toumapulls, Bulldozers, Endloaders or 
Fork Lifts, Power Blade or Elevating Graders, Winch Cats, 
Boom or Winch Trucks or Boom Tractors, Pipe Wrapping or 
Painting Machines, Asphalt Plant Engineer, Journeyman 
Lubricating Engineer, Drills (other than derrick type), Mud 
Jacks, or Well Drilling Machines, Boring Machines or Track 
Jacks, Mixers, Conveyors (two), Air Compressors (two) Water 
Pumps, regardless of size (two), Welding Machines (two), 
Siphons or Jets (two), Winch Head or Apparatuses (two), 
Light Plants (two), Waterblasters (two), all Tractors, 
regardless of size (straight tractor only), Fireman on 
Stationary Boilers, Automatic Elevators, Form Grading 
Machines, Finishing Machines, Power Sub-Grader or Ribbon 
Machines, Longitudinal Floats, Distributor Operators on 
Trucks, Winch Heads or Apparatuses (one), Mobil Track air 
and heaters (two to five), Heavy Equipment Greaser, Relief 
Operator, Assistant Master Mechanic and Heavy Duty Mechanic, 
concrete saws of all types and sizes with their 
attachments, gobhoppers, excavators all sizes, the repair, 
greasing, and fueling of all diesel hammers, the operation, 
set-up and cleaning ofbidwells, concrete placement booms, 
the alterations, repair of all barges, water blasters of 
all sizes and their clutches, mobile lifts, hydraulic jacks 
where used for hoisting, diesel or gas powered flashing 
sings used for traffic control, micro pavers, log skiders, 
iceolators used on and off of pipeline, condor cranes, 
drill rigs of all sizes, bow boats, survey boats, ross 
carriers, bob-cats and all their attachments, skid steer 
loaders and all their attachments, creter crane, direct 
drive electric motors the bolting and unbolting the 
adjusting and shimming, (dewateringjobs, whirley crane, 
conveyor belts) etc., batch plants (all sizes), roto mills, 
conveyors systems of any size and any configuration, 
hydroseeders and strawblowers all sizes, operation, repair, 
service of all vibratory hammers, all power pacs and their 
controls regardless of location, curtains or brush burning 
machines, stump cutter machines, grout machines regardless 
of size, Nail launchers when mounted on a machine 
or self-propelled, con-cover machines, Goldhofer and similar 
S.P.M.T. (self-propelled modular transpmiers) heavy 
transport units and all Operators (except those listed 
below). 

 
Group 2: Assistant Operators 

 
GROUP 3: Air Compressor One; Water Pump regardless of size 
One; Welding Machine One; 1-Bag Mixer One; Conveyor One; 
Siphon or Jet; Light Plant One; Heater One; Immobile Track 
Air One 

 
GROUP 4: Firemen on Whirlies and Asphalt Spreader Oiler; 
Heavy Equipment Oilers; Truck Cranes; Monigans; Large over 
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65 tons capacity; Concrete Plant OIler and Black Top Plant 
Oiler 

 
GROUP 5: Oilers 

 
GROUP 6: Operators on equipment with Booms, including Jibs, 
100 ft and over, but less than 150 ft 

 
GROUP 7: Operators on equipment with Booms, including Jibs, 
150 ft and over, but less than 200 ft 

 
GROUP 8: Operators on equipment with Boomns, including Jibs, 
200 ft and over; Tower Cranes, and Whirley Cranes 

 
GROUP 9: Certified crane Operators, Below 17.5 tons, when 
requested by the Contractor or required by the Owner. 

 
GROUP 10: Certified crane Operators 17.5 tons and above, when 
requested by the Contractor or required by the Owner. 

 
GROUP 11: Master Mechanic 

GROUP 12: Licensed Boat Pilot 

 
IRON0392-004 08/01/2024 

 
Rates    Fringes 

IRONWORKER.......................$ 41.65      31.18 
 

LABO0044-001 08/01/2024 

MADISON COUNTY (Southwest) 
 

Rates    Fringes 
 

LABORER 
Group 1.....................$ 32.35      32.38 
Group 2.....................$ 32.85      32.38 
Group 3.....................$ 33.85      32.38 

LABORER CLASSIFICATIONS: 

GROUP 1 - General Laborer 

GROUP 2 - Asbestos Abatement Worker and Hazardous Waste 
Worker; Lead Base Paint Worker; Mason and Plasterer Tender 

GROUP 3 - Dynamite Man and Powder Man 
 

LABO0100-001 08/01/2024 
 

ST CLAIR COUNTY (East St. Louis,Alcoa, Brooklyn,Cahokia, 
Caseyville,Centreville, Dupo, Fairmont City, French Village, 
Midway, Maplewood, National City) 

 
Rates    Fringes 

 
LABORERS 

Group 1.....................$ 35.38      29.35 
Group 2.....................$ 35.88      29.35 
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Group 3.....................$ 36.88      29.35 
 

LABORER CLASSIFICATIONS: 
 

GROUP 1 - General Laborer 
 

GROUP 2 - Asbestos Abatement Worker and Hazardous Waste 
Worker; Lead Base Paint Worker, Hod Carrier 

 
GROUP 3 - Dynamite Man 

 
LABO0100-003 08/01/2024 

 
ST CLAIR COUNTY (Northeast) 

 
Rates    Fringes 

 
LABORERS 

Group 1.....................$ 35.38      29.35 
Group 2.....................$ 35.88      29.35 
Group 3.....................$ 36.88      29.35 

LABORER CLASSIFICATIONS: 

GROUP 1 - General Laborer 

GROUP 2 - Asbestos Abatement Worker and Hazardous Waste 
Worker; Lead Base Paint Worker 

GROUP 3 - Dynamite Man 
 

LABO0218-002 08/01/2022 

MADISON COUNTY (Northwest) 
 

Rates    Fringes 
 

LABORERS 
Group 1.....................$ 32.84      27.89 
Group 2.....................$ 33.34      27.89 
Group 3.....................$ 34.34      27.89 

 
LABORER CLASSIFICATIONS: 

 
GROUP 1 - General Laborer 

 
GROUP 2 - Asbestos Abatement Worker and Hazardous Waste 
Worker; Lead Base Paint Worker 

 
GROUP 3 - Dynamite Man and Powder Man 

 
LABO0338-001 08/01/2024 

 
MADISON COUNTY (Westside) 

 
Rates    Fringes 

 
LABORERS 

Group 1.....................$ 34.14      30.59 
Group 2.....................$ 34.64      30.59 
Group 3.....................$ 35.64      30.59 
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LABORER CLASSIFICATIONS: 

GROUP 1 - General Laborer 

GROUP 2 - Asbestos Abatement Worker and Hazardous Waste 
Worker; Lead Base Paint Worker 

GROUP 3 - Dynamite Man and Powder Man 
 

LABO0397-001 08/01/2022 
 

MADISON COUNTY (Southeast) 
 

Rates    Fringes 
 

LABORERS 
Group 1.....................$ 33.43      27.30 
Group 2.....................$ 33.93      27.30 
Group 3.....................$ 34.93      27.30 

 
LABORER CLASSIFICATIONS: 

 
GROUP 1 - General Laborer 

 
GROUP 2 - Asbestos Abatement Worker and Hazardous Waste 
Worker; Lead Base Paint Worker 

 
GROUP 3 - Dynamite Man 

 
LABO0459-001 08/01/2024 

ST. CLAIR COUNTY (South) 

 
Rates    Fringes 

 
LABORERS 

Group 1.....................$ 34.14      30.59 
Group 2.....................$ 34.64      30.59 
Group 3.....................$ 35.64      30.59 

LABORER CLASSIFICATIONS: 

GROUP 1 - General Laborer 

GROUP 2 - Asbestos Abatement Worker and Hazardous Waste 
Worker; Lead Base Paint Worker 

GROUP 3 - Dynamite Man 
 

LABO0742-003 08/01/2022 ST. 

CLAIR COUNTY (Eastside) 

 
Rates    Fringes 

LABORERS 
Group 1.....................$ 29.26      31.47 
Group 2.....................$ 29.76      31.47 
Group 3.....................$ 30.76      31.47 
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LABORER CLASSIFICATIONS: 

GROUP 1 - General Laborer 

GROUP 2 - Asbestos Abatement Worker and Hazardous Waste 
Worker; Lead Base Paint Worker 

Group 3 - Dynamite Man 
 

PAIN0058-005 05/01/2017 
 

PAINTER 
Building....................$ 31.25      17.12 
Residential.................$ 29.95      17.12 

 
Epoxy or Toxic-Lead-Based Paint Work-$1.00 Premimum 

 
PAIN0513-003 11/01/2023 

 
BOND, CALHOUN, CLINTON, GREENE, JACKSON, JERSEY, MACOUPIN 
(Southside), MADISON, MARION, MONROE, PERRY, RANDOLPH, ST. 
CLAIR, AND WASHINGTON COUNTIES 

 
Rates    Fringes 

GLAZIER..........................$ 43.32      25.43 
 

PLAS0090-003 08/01/2024 
 

Rates    Fringes 

CEMENT MASON.....................$ 39.00      30.60 
PLASTERER........................$ 37.30      24.75 
TERRAZZO WORKER/SETTER...........$ 17.55      0.00 
TILE SETTER......................$ 11.70      1.605 

 
PLUM0101-002 07/01/2025 

ST. CLAIR COUNTY (BELLEVILLE, FAYETTEVILLE, FREESBURG, LEBANON, 
LENZBERG, MASCOUTAH, MARISSA, MILLSTADT, NEW ATHENS, SCOTT AFB, 
SHILOH, SMITHON, ST. LIBORY, SUMMERFIELD, and SWANSEE) 

Rates     Fringes 

PLUMBER/PIPEFITTER...............$ 47.75     23.425 

 
PLUM0360-002 07/01/2024 

 
MADISON (GRANITE CITY & SOUTHERN HALF OF COUNTY) and ST. CLAIR 
(EAST ST. LOUIS & VIC.) COUNTIES 

 
Rates    Fringes 

 
PLUMBER..........................$ 43.75      21.25 

 
PLUM0439-001 01/01/2025 

 
MADISON (Grant City and Southern Half of County) and ST. CLAIR 
(East St. Louis and Vic) Counties 



280-1145  Wage Determination- 9 

 
Rates    Fringes 

Steamfitter......................$ 45.80      23.52 
 

PLUM0553-002 01/01/2025 

MADISON COUNTY (North of East - West which is one mile North 
of South line of Chouteau, Edwardsville, Oak, Marine, and 
Saline Townships) 

 
Rates    Fringes 

PLUMBER/PIPEFITTER...............$ 50.11      20.15 

FOOTNOTES: 

A. 4 HOURS PAID FOR CHRISTMAS EVE IF HOLIDAY FALLS ON MONDAY 
THRU FRIDAY. 

 
ROOF0002-004 03/01/2025 

 
Rates    Fringes 

ROOFER...........................$ 40.00      22.05 
 

SFIL0268-001 09/01/2025 
 

WITHIN A 30 MILE RADIUS OF ST. LOUIS, MO 
 

Rates    Fringes 
 

Sprinkler Fitters................$ 54.23      31.45 
 

SFIL0669-001 04/01/2025 

REMAINDER OF COUNTIES 

 
Rates    Fringes 

SPRINKLER FITTER.................$ 50.51      30.25 
 

SHEE0268-002 07/01/2025 
 

Rates    Fringes 
 

Sheet Metal Worker 
Building....................$ 46.57      24.48 
Residential.................$ 34.27      17.44 

 
TEAM0050-003 05/01/2025 

ST CLAIR COUNTY 

 
Rates    Fringes 

 
TRUCK DRIVER 

Group 1              $ 45.35 25.72 
Group 2              $ 45.93 25.72 
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Group 3              $ 46.25 25.72 
Group 4              $ 46.60 25.72 
Group 5              $ 47.71 25.72 

 
CLASSIFICATIONS: 

 
GROUP 1: Drivers on 2 axles hauling less than 9 tons; air 
compressor & welding machines and brooms, including those 
pulled by separate units; Truck Driver Helper, warehouse 
employees; Mechanic Helpers; greasers and tiremen; pick-up 
trucks when hauling material, tools, or workers to and from 
and on the job site; and forklifts up to 6,000 lb capacity. 

 
GROUP 2: 2 or 3 axles hualing more than 9 tons but hauling 
less than 16 tons; A-frame winch trucks; hydrolift trucks; 
Vactor Trucks or similar equipment when used for 

 
transportation purposes; Forklift over 6,000 lb.capacity; 
winch trucks; and four axle combiation units. 

 
GROUP 3: 2, 3 or 4 Axles hauling 16 tons or more; 5-Axles 
or more combination units; drivers on water pulls; 
articulated dump trucks; mechanics and working forepersons. 

 
GROUP 4: Low Boy and Oil Distributors. 

 
GROUP 5: Drivers who require special protective clothing 
while employed on hazardous waste work. 

 
TEAM0525-002 05/01/2025 

 
MADISON COUNTY  

 Rates Fringes 

TRUCK DRIVER   

Group 1.              $ 45.35 25.72 
Group 2.              $ 45.93 25.72 
Group 3.              $ 46.25 25.72 
Group 4.              $ 46.60 25.72 
Group 5.              $ 47.71 25.72 

 
CLASSIFICATIONS: 

 
GROUP 1: Drivers on 2 axles hauling less than 9 tons; air 
compressor & welding machines and brooms, including those 
pulled by separate units; Truck Driver Helper, warehouse 
employees; Mechanic Helpers; greasers and tiremen; pick-up 
trucks when hauling material, tools, or workers to and from 
and on the job site; and forklifts up to 6,000 lb capacity. 

 
GROUP 2: 2 or 3 axles hualing more than 9 tons but hauling 
less than 16 tons; A-frame winch trucks; hydrolift trucks; 
Vactor Trucks or similar equipment when used for 
transportation purposes; Forklift over 6,000 lb.capacity; 
winch trucks; and four axle combiation units. 

 
GROUP 3: 2, 3 or 4 Axles hauling 16 tons or more; 5-Axles 
or more combination units; drivers on water pulls; 
articulated dump trucks; mechanics and working forepersons. 

 
GROUP 4: Low Boy and Oil Distributors. 
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GROUP 5: Drivers who require special protective clothing 
while employed on hazardous waste work. 

 
WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 

 
================================================================ 

 
Note: Executive Order (EO) 13706, Establishing Paid Sick Leave 
for Federal Contractors applies to all contracts subject to the 
Davis-Bacon Act for which the contract is awarded (and any 
solicitation was issued) on or after January 1, 2017. If this 
contract is covered by the EO, the contractor must provide 
employees with 1 hour of paid sick leave for every 30 hours 
they work, up to 56 hours of paid sick leave each year. 
Employees must be permitted to use paid sick leave for their 

 
own illness, injury or other health-related needs, including 
preventive care; to assist a family member (or person who is 
like family to the employee) who is ill, injured, or has other 
health-related needs, including preventive care; or for reasons 
resulting from, or to assist a family member (or person who is 
like family to the employee) who is a victim of, domestic 
violence, sexual assault, or stalking.  Additional information 
on contractor requirements and worker protections under the EO 
is available at 
https://www.dol.gov/agencies/whd/government-contracts. 

 
Note: Executive Order 13658 generally applies to contracts 
subject to the Davis-Bacon Act that were awarded on or between 
January 1, 2015 and January 29, 2022, and that have not been 
renewed or extended on or after January 30, 2022. Executive 
Order 13658 does not apply to contracts subject only to the 
Davis-Bacon Related Acts regardless of when they were awarded. 
If a contract is subject to Executive Order 13658, the 
contractor must pay all covered workers at least $13.30 per 
hour (or the applicable wage rate listed on this wage 
determination, if it is higher) for all hours spent performing 
on the contract in 2025.  The applicable Executive Order 
minimum wage rate will be adjusted annually.  Additional 
information on contractor requirements and worker protections 
under Executive Order 13658 is available at 
www.dol.gov/whd/govcontracts. 

 
Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (iii)). 

 
The body of each wage determination lists the classifications 
and wage rates that have been found to be prevailing for the 
type(s) of construction and geographic area covered by the wage 
determination. The classifications are listed in alphabetical 
order under rate identifiers indicating whether the particular 
rate is a union rate (current union negotiated rate), a survey 
rate, a weighted union average rate, a state adopted rate, or a 
supplemental classification rate. 

 
Union Rate Identifiers 

 

https://www.dol.gov/agencies/whd/government-contracts
http://www.dol.gov/whd/govcontracts
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A four-letter identifier beginning with characters other than 
""SU"", ""UAVG"", ?SA?, or ?SC? denotes that a union rate was 
prevailing for that classification in the survey. Example: 
PLUM0198-005 07/01/2024. PLUM is an identifier of the union 
whose collectively bargained rate prevailed in the survey for 
this classification, which in this example would be Plumbers. 
0198 indicates the local union number or district council 
number where applicable, i.e., Plumbers Local 0198. The next 
number, 005 in the example, is an internal number used in 
processing the wage determination. The date, 07/01/2024 in the 
example, is the effective date of the most current negotiated 
rate. 

 
Union prevailing wage rates are updated to reflect all changes 
over time that are reported to WHD in the rates 
in the collective bargaining agreement (CBA) governing the 
classification. 

 
Union Average Rate Identifiers 

 
The UAVG identifier indicates that no single rate prevailed for 
those classifications, but that 100% of the data reported for 
the classifications reflected union rates. EXAMPLE: 
UAVG-OH-0010 01/01/2024. UAVG indicates that the rate is a 
weighted union average rate. OH indicates the State of Ohio. 
The next number, 0010 in the example, is an internal number 
used in producing the wage determination. The date, 01/01/2024 
in the example, indicates the date the wage determination was 
updated to reflect the most current union average rate. 

 
A UAVG rate will be updated once a year, usually in January, to 
reflect a weighted average of the current rates in the 
collective bargaining agreements on which the rate is based. 

 
Survey Rate Identifiers 

 
The ""SU"" identifier indicates that either a single non-union 
rate prevailed (as defined in 29 CFR 1.2) for this 
classification in the survey or that the rate was derived by 
computing a weighted average rate based on all the rates 
reported in the survey for that classification. As a weighted 
average rate includes all rates reported in the survey, it may 
include both union and non-union rates. Example: SUFL2022-007 
6/27/2024. SU indicates the rate is a single non-union 
prevailing rate or a weighted average of survey data for that 
classification. FL indicates the State of Florida. 2022 is the 
year of the survey on which these classifications and rates are 
based. The next number, 007 in the example, is an internal 
number used in producing the wage determination. The date, 
6/27/2024 in the example, indicates the survey completion date 
for the classifications and rates under that identifier. 

 
?SU? wage rates typically remain in effect until a new survey 
is conducted. However, the Wage and Hour Division (WHD) has the 
discretion to update such rates under 29 CFR 1.6(c)(1). 

 
State Adopted Rate Identifiers 

 
The ""SA"" identifier indicates that the classifications and 
prevailing wage rates set by a state (or local) government were 
adopted under 29 C.F.R 1.3(g)-(h).  Example: SAME2023-007 
01/03/2024. SA reflects that the rates are state adopted. ME 
refers to the State of Maine. 2023 is the year during which the 
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state completed the survey on which the listed classifications 
and rates are based. The next number, 007 in the example, is an 
internal number used in producing the wage determination. 
The date, 01/03/2024 in the example, reflects the date on which 
the classifications and rates under the ?SA? identifier took 
effect under state law in the state from which the rates were 
adopted. 

 
WAGE DETERMINATION APPEALS PROCESS 

 
1) Has there been an initial decision in the matter? This can 
be: 

 
a) a survey underlying a wage determination 
b) an existing published wage determination 

c) an initial WHD letter setting forth a position on a 
wage determination matter 
d) an initial conformance (additional classification 
and rate) determination 
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On survey related matters, initial contact, including requests 
for summaries of surveys, should be directed to the WHD 
Branch of Wage Surveys. Requests can be submitted via 
email to davisbaconinfo@dol.gov or by mail to: 
Branch of Wage Surveys Wage and Hour 
Division 
U.S. Department of Labor 
200 Constitution Avenue, N.W. Washington, 
DC 20210 
Regarding any other wage determination matter such as 
conformance decisions, requests for initial decisions 
should be directed to the WHD Branch of Construction Wage 
Determinations. Requests can be submitted via email to 
BCWD-Office@dol.gov or by mail to: 
Branch of Construction Wage Determinations Wage and 
Hour Division 
U.S. Department of Labor 
200 Constitution Avenue, N.W. Washington, 
DC 20210 
2) If an initial decision has been issued, then any 
interested party (those affected by the action) that 
disagrees with the decision can request review and 
reconsideration from the Wage and Hour Administrator (See 
29 CFR Part 1.8 and 29 CFR Part 7). Requests for review 
and reconsideration can be submitted via email to 
dba.reconsideration@dol.gov or by mail to: 
Wage and Hour Administrator 
U.S. Department of Labor 
200 Constitution Avenue, N.W. Washington, 
DC 20210 
The request should be accompanied by a full statement 
of the interested party's position and any information 
(wage payment data, project description, area practice 
material, etc.) that the requestor considers relevant to 
the issue. 
 
3) If the decision of the Administrator is not 
favorable, an interested party may appeal directly to 
the Administrative Review Board (formerly the Wage 
Appeals Board). Write to: 
Administrative Review Board 
U.S. Department of Labor 
200 Constitution Avenue, N.W. Washington, 
DC 20210. 
================================================================ 
END OF GENERAL DECISION 
 

mailto:davisbaconinfo@dol.gov
mailto:BCWD-Office@dol.gov
mailto:dba.reconsideration@dol.gov


 
NON-COLLUSION AFFIDAVIT 

 
 
 
STATE OF ILLINOIS           ) 

                                              ss 
COUNTY OF MADISON     ) 
 
 
____________________________________ BEING FIRST DULY SWORN, DEPOSES AND 
SAYS: 
 
  THAT HE/SHE IS (a partner or officer of _________________________________ 
_________________________________________________________________) said firm, the 
party making the foregoing proposal or bid that such proposal is genuine and not collusive or sham; 
that said bidder has not colluded, conspired, connived, or agrees, directly or indirectly, with any 
bidder or person, to put in a sham bid or to refrain from bidding, and he/she is not nor in any manner, 
directly or indirectly, sought by agreement or collusion, or commitment or conference with any 
person, to fix the bid or affidavit or of any other bidder, or to fix any overhead, profit or cost element 
of said bidder, or of any other bidder, or to secure any other advantage against the Granite City 
Housing Authority or any person interested in the proposed contract, and that all statements in said 
proposal or bid are true. 
 
 
 
_______________________________________ 
Signature of Bidder-if bidder is an individual 
 
_______________________________________ 
Signature of Partner-if bidder is a partnership 
 
_______________________________________ 
Signature of Officer-if bidder is a corporation 
 
 
 
Subscribed and sworn to before me this__________ day of __________________,20____. 
 
 
 
________________________________ 
Notary Public 
 
My Commission Expires_____________________________________________________ 
      Month    Day    Year 
 
 

THIS FORM MUST BE SUBMITTED WITH ALL BIDS 
 



 

OMB Approval No. 2577-0157 (Exp. 1/31/2027) 
U.S. Department of Housing
and Urban Development

Certification of Payments 
to Influence Federal Transactions Office of Public and Indian Housing

Applicant Name

Program/Activity Receiving Federal Grant Funding

The undersigned certifies, to the best of his or her knowledge and belief, that:

(1) No Federal appropriated funds have been paid or will be (3) The undersigned shall require that the language of this
paid, by or on behalf of the undersigned, to any person for certification be included in the award documents for all subawards
influencing or attempting to influence an officer or employee of at all tiers (including subcontracts, subgrants, and contracts
an agency, a Member of Congress, an officer or employee of under grants, loans, and cooperative agreements) and that all
Congress, or an employee of a Member of Congress in connec- sub recipients shall certify and disclose accordingly.
tion with the awarding of any Federal contract, the making of any

This certification is a material representation of fact upon whichFederal grant, the making of any Federal loan, the entering into
reliance was placed when this transaction was made or enteredof any cooperative agreement, and the extension, continuation,
into. Submission of this certification is a prerequisite for makingrenewal, amendment, or modification of any Federal contract,
or entering into this transaction imposed by Section 1352, Titlegrant, loan, or cooperative agreement.
31, U.S. Code. Any person who fails to file the required
certification shall be subject to a civil penalty of not less than(2) If any funds other than Federal appropriated funds have
$10,000 and not more than $100,000 for each such failure.been paid or will be paid to any person for influencing or

attempting to influence an officer or employee of an agency, a
Member of Congress, an officer or employee of Congress, or an
employee of a Member of Congress in connection with this
Federal contract, grant, loan, or cooperative agreement, the
undersigned shall complete and submit Standard Form-LLL,
Disclosure Form to Report Lobbying, in accordance with its
instructions.

I hereby certify that all the information stated herein, as well as any information provided in the accompaniment herewith, is true and accurate.
Warning: HUD will prosecute false claims and statements. Conviction may result in criminal and/or civil penalties. (18 U.S.C. 1001, 1010,
1012; 31 U.S.C. 3729, 3802)

Name of Authorized Official Title

Signature Date (mm/dd/yyyy)

Previous edition is obsolete  form HUD 50071 (01/14) 
 

Public reporting burden for this information collection is estimated to average 30 minutes,including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and  
completing and reviewing the collection of information.  The information  requested is required to obtain a benefit.  This form is used to ensure federal funds are not used to influence members of Congress.  There are no  
assurances of confidentiality.   HUD may not conduct or sponsor, and an applicant is not required to respond to a collection of information unless it displays a currently valid OMB control number.  Comments regarding  
the accuracy of this burden estimate and any suggestions for reducing this burden can be sent to the Reports Management Officer, Office of Policy Development and Research, REE, Department of Housing and Urban Development, 451 7th St SW,  
Room 4176, Washington, DC 20410-5000.  When providing comments, please refer to OMB Approval No. 2577-0157. 



DISCLOSURE OF LOBBYING ACTIVITIES Approved by OMB 

Complete this form to disclose lobbying activities pursuant to 31 U.S.C. 1352  0348-0046 

(See reverse for public burden disclosure.) 
1. Type of Federal Action: 2. Status of Federal Action: 3. Report Type: 

a. contract  a. bid/offer/application  a. initial filing 
b. grant  b. initial award  b. material change 
c. cooperative agreement  c. post-award  For Material Change Only: 
d. loan  year _________ quarter _________ 
e. loan guarantee  date of last report ______________ 
f. loan insurance 

4. Name and Address of Reporting Entity: 5. If Reporting Entity in No. 4 is a Subawardee, Enter Name 
and Address of Prime: 

Tier ______, if known : 

Congressional District, if known :  Congressional District, if known : 
6. Federal Department/Agency: 7. Federal Program Name/Description: 

CFDA Number, if applicable: _____________ 

8. Federal Action Number, if known : 9. Award Amount, if known : 

$ 

10. a. Name and Address of Lobbying Registrant b. Individuals Performing Services (including address if 
( if individual, last name, first name, MI): different from No. 10a ) 

(last name, first name, MI ): 

11. Signature: 

Print Name: 

Title: 

Telephone No.: _______________________ 

Authorized for Local Reproduction 

Standard Form LLL (Rev. 7-97) 

Information requested through this form is authorized by title 31 U.S.C. section 
1352. This disclosure of lobbying activities is a material representation of fact 
upon which reliance was placed by the tier above when this transaction was made 
or entered into. This disclosure is required pursuant to 31 U.S.C. 1352. This 
information will be available for public inspection. 
required disclosure shall be subject to a 
not more than $100,000 for each such failure. 

Prime Subawardee 

Federal Use Only: 

Date: 

who fails to file the Any person 
$10,000 and than civil penalty of not less 



INSTRUCTIONS FOR COMPLETION OF SF-LLL, DISCLOSURE OF LOBBYING ACTIVITIES


This disclosure form shall be completed by the reporting entity, whether subawardee or prime Federal recipient, at the initiation or receipt of a covered Federal 
action, or a material change to a previous filing, pursuant to title 31 U.S.C. section 1352. The filing of a form is required for each payment or agreement to make 
payment to any lobbying entity for influencing or attempting to influence an officer or employeeof any agency, a Member of Congress, an officer or employeeof 
Congress, or an employeeof a Member of Congress in connectionwith a coveredFederalaction. Completeall items that apply for both the initial filing and material 
change report. Refer to the implementing guidance published by the Office of Management and Budget for additional information. 

1. Identify the type of covered Federal action for which lobbying activity is and/or has been secured to influence the outcome of a covered Federal action. 

2. Identify the status of the covered Federal action. 

3. Identify the appropriateclassification of this report. If this is a followup report caused by a material change to the information previously reported, enter 
the year and quarter in which the change occurred. Enter the date of the last previously submitted report by this reporting entity for this covered Federal 
action. 

4. Enter the full name, address, city, State and zip code of the reporting entity. Include CongressionalDistrict, if known. Check the appropriateclassification 
of the reporting entity that designates if it is, or expects to be, a prime or subaward recipient. Identify the tier of the subawardee,e.g., the first subawardee 
of the prime is the 1st tier. Subawards include but are not limited to subcontracts, subgrants and contract awards under grants. 

5. If the organization filing the report in item 4 checks "Subawardee," then enter the full name, address, city, State and zip code of the prime Federal 

recipient. Include Congressional District, if known. 

6. Enter the name of the Federal agency making the award or loan commitment. Include at least one organizationallevel below agency name, if known. For 

example, Department of Transportation, United States Coast Guard. 

7. Enter the Federal program name or description for the covered Federal action (item 1). If known, enter the full Catalog of Federal Domestic Assistance 

(CFDA) number for grants, cooperative agreements, loans, and loan commitments. 

8. Enter the most appropriate Federal identifying number available for the Federal action identified in item 1 (e.g., Request for Proposal (RFP) number; 
Invitation for Bid (IFB) number; grant announcement number; the contract, grant, or loan award number; the application/proposal control number 
assigned by the Federal agency). Include prefixes, e.g., "RFP-DE-90-001." 

9. For a covered Federal action where there has been an award or loan commitment by the Federal agency, enter the Federal amount of the award/loan 

commitment for the prime entity identified in item 4 or 5. 

10. (a) Enter the full name, address, city, State and zip code of the lobbying registrant under the Lobbying Disclosure Act of 1995 engaged by the reporting 
entity identified in item 4 to influence the covered Federal action. 

(b) Enter the full names of the individual(s) performing services, and include full address if different from 10 (a). Enter Last Name, First Name, and 
Middle Initial (MI). 

11. The certifying official shall sign and date the form, print his/her name, title, and telephone number. 

According to the Paperwork Reduction Act, as amended, no persons are required to respond to a collection of information unless it displays a valid OMB Control 
Number. The valid OMB control number for this information collection is OMB No. 0348-0046. Public reporting burden for this collection of information is 
estimated to average 10 minutes per response, including time for reviewing instructions, searching existing data sources, gathering and maintaining the data 
needed, and completing and reviewing the collection of information. Send comments regarding the burden estimate or any other aspect of this collection of 
information, including suggestions for reducing this burden, to the Office of Management and Budget, Paperwork Reduction Project (0348-0046), Washington, 
DC 20503. 



280-1145 Bid Form 
BF-1 

BID FOR 

KITCHEN COUNTERTOP REPLACEMENTS 
Granite City Commons 

Granite City Housing Authority 
Madison County, Illinois 

BID FORM 

To:  Granite City Housing Authority 
2517 Nameoki Road 

Granite City, IL 62040 

The undersigned, having familiarized  (himself) (themselves)  with the local conditions 
affecting the cost of the work, and with the Specifications (including but not limited to Invitation for Bids, 
Instructions to Bidders, Representations, Certifications, and other Statements of Bidders, Supplement to 
the Instructions to Bidders, this Bid, the form of Bid Bond, the form of Non-Collusive Affidavit, the form 
of Contract, the form of Performance and Payment Bond or Bonds, the General Conditions of the 
Contract for Construction, the Special Conditions, the General Requirements, and the Technical 
Specifications) and Addenda, if any thereto, as prepared by Hurst-Rosche, Inc. and on file in the offices 
of the Housing Authority and the Architect/Engineer hereby proposes to furnish all labor, materials, 
equipment and services required to complete KITCHEN COUNTERTOP REPLACEMENTS, Granite 
City Commons, Granite City Housing Authority, Madison County, Illinois, all in accordance therewith.  
The work is generally described as: 

BASE BID: 
1. All work as indicated on the Drawings and Specifications at the Granite City Commons

development as indicated on the Drawings and Specifications:

LUMP SUM BASE BID: DOLLARS ($  ). 

ALTERNATE BID NO. 1: 

1. All work required to provide Quartz Agglomerate Countertops as shown on the Drawings, and as
specified in lieu of plastic laminate clad countertops included in the base bid:

ALTERNATE BID NO. 1 (ADD): DOLLARS ($ ). 

Section 3 Business Concern: 
1. The bidder represents and certifies that it [  ] is, [  ] is not a Section 3 Business Concern seeking

preference in contracting.
a. Businesses seeking Section 3 status and preference in contracting will be required to

complete and submit a Section 3 Business Certification Form and supporting documentation
prior to award.

 Bidder’s Initials 

DO N
OT C

OPY



280-1145  Bid Form 
  BF-2 

1. The undersigned has read and understands the specifications, drawings, and General Conditions, 
agrees to perform all work in strict accordance with the contract documents for the price 
submitted, and has visited the job site, and understands the existing conditions. 

2. The undersigned agrees that this proposal shall remain valid and may not be withdrawn for a 
period of sixty (60) consecutive calendar days after the scheduled closing time for receiving 
proposals. 

3. The undersigned further understands that the Owner reserves the right to reject any and all bids 
and to waive any informality in the bidding.  It is the intent of the Owner to award all bid items to 
one Contractor.  However, all bid items may be considered and the amount of work adjusted 
according to Owner’s budget. 

4. The undersigned will comply with the Davis Bacon Wage Rate requirements. 
5. The Contractor to whom this work is awarded shall coordinate his/her work with other 

contractors at the site, if required. 
6. The undersigned acknowledges receipt of the following addenda: 
 No.   , dated      No.   , dated     
7. The undersigned agrees that, upon receipt of the Notice of Award of the contract to him/her, 

he/she shall execute a contract for this work and present same to the Owner within ten (10) days 
thereafter together with a performance bond/labor and material bond and Certificate of Insurance 
satisfactory to, and in the form prescribed by, the Owner, guaranteeing the faithful performance 
of the work in accordance with the terms of the contract. 

8. Security in the sum of      Dollars ($   ) in the form of  
   is submitted herewith in accordance with the Specifications. 

9. Attached hereto is an affidavit in proof that the undersigned has not entered into any collusion 
with any person in respect to this bid or any other bid or submitting of bids for the contract for 
which this bid is submitted. 

10. If awarded the contract for work on the project, Bidder agrees to perform all of the work, 
including punch list items in accordance with the date stipulated on the Notice to Proceed. 

 
Date     , 20 . 
 
 
Name of Bidder:            
   (Insert, “Corporation”, “a Partnership”, or “an Individual”, as applicable) 
 
By:              
 
Print Name:              
 
Title:               
 
Official Address:             
 
             
 
Phone:        Mobile Phone:       
 
(SEALED – If Bid by Corporation)   (State of Incorporation   ) DO N

OT C
OPY



AFFIRMATIVE ACTION & EQUAL EMPLOYMENT OPPORTUNITY 
REQUIREMENTS 

CONTRACTOR’S AGREEMENT  
 
“During the performance of this Contract, the Contractor agrees as Follows:” 
 
“(1) The Contractor will not discriminate against any employee or applicant for employment because of race, creed, 
color or national origin.  The Contractor will take affirmative action to ensure that applicants are employed, and that 
employees are treated during employment without regard to their race, creed, color or national origin.  Such action shall 
include, but not be limited to the following:  employment upgrading, demotion, or transfer; recruitment or recruitment 
advertising; layoff or termination; rates of pay or other forms of compensation; and selection for training, including 
apprenticeship.  The Contractor agrees to post in conspicuous places, available to employees and applicants for 
employment, notices to be provided by the Contracting Office setting forth the Provisions of this nondiscrimination clause.” 
 
“(2) The Contractor will, in all solicitations or advertisements for advertisements for employees placed by or on behalf 
of the Contractor, state that all qualified applicants will receive consideration for employment without regard to race, creed, 
color or national origin.” 
 
“(3) The Contractor will send to each other labor union or representative of workers with which he has a collective 
bargaining agreement or other contract or understanding, a notice, to be provided by the agency Contracting Officer, 
advising the labor union or workers’ representative of the Contractor’s commitments under Section 202 of Executive Order 
No. 11246 of September 24, 1965, and shall post copies of the notice in conspicuous places available to employees and 
applicants for employment.” 
 
“(4) The Contractor shall comply with all provisions of Executive Order No. 11246 of September 24, 1965, and of the 
rules, regulations, and relevant orders of the Secretary of Labor.” 
 
“(5) The Contractor will furnish all information and reports required by Executive Order No. 11246 of September 24, 
1965, and by the rules, regulations, and orders of the Secretary of Labor, or pursuant thereto, and will permit access to his 
books, records and accounts by the contracting agency and the Secretary of Labor for purposes of investigation to ascertain 
compliance with such rules, regulations and orders.” 
 
“(6) In the event of the Contractor’s noncompliance with the nondiscrimination clauses of this contact or with any of such 
rules, regulations or orders, this contract may by cancelled, terminated, or suspended in whole or in part and the Contractor 
may be and the Contractor may be declared ineligible for further Government contracts in accordance with procedures 
authorized to Executive Order No. 11246 of September 24, 1965 or by rule, regulation, or order of the Secretary of Labor, 
or as otherwise provided by.” 
 
“(7) The Contractor will include the provisions of Paragraphs (1) through (7) in every subcontract or purchase order 
unless exempt by rules, regulations, or orders of the Secretary of Labor, issued pursuant to Section 204 of the Executive 
Order No. 11246 of September 24, 1965, so that such provisions will be binding upon each subcontractor or vendor.  The 
Contractor will take such action with respect to any subcontractor or purchase order as the contracting agency may direct 
as a means of enforcing such provisions for noncompliance; provided, however, that in the event the Contractor becomes 
involved in, or is threatened with litigation with a subcontractor or vendor as a result of such direction by the contracting 
agency, the Contractor may request the United States to enter into such litigation to protect the interests of the United 
States.” 
 
NAME OF CONTRACTOR: ______________________________________________________ 
 
SIGNATURE: _________________________________________________________________ 
 
DATE: ______________________________________________________________________ 
 
 

THIS FORM MUST BE SUBMITTED WITH ALL BIDS 
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1. Certificate of Independent Price Determination
(a) The bidder certifies that--

(1) The prices in this bid have been arrived at independently,
without, for the purpose of restricting competition, any consultation,
communication, or agreement with any other bidder or competitor
relating to (i) those prices, (ii) the intention to submit a bid, or (iii) the
methods or factors used to calculate the prices offered;

(2) The prices in this bid have not been and will not be
knowingly disclosed by the bidder, directly or indirectly, to any other
bidder or competitor before bid opening (in the case of a sealed bid
solicitation) or contract award (in the case of a competitive proposal
solicitation) unless otherwise required by law; and

(3) No attempt has been made or will be made by the bidder to
induce any other concern to submit or not to submit a bid for the
purpose of restricting competition.

(b) Each signature on the bid is considered to be a certification by
the signatory that the signatory--

(1) Is the person in the bidder's organization responsible for
determining the prices being offered in this bid or proposal, and that
the signatory has not participated and will not participate in any
action contrary to subparagraphs (a)(l) through (a)(3) above; or

(2) (i) Has been authorized, in writing, to act as agent for the
following principals in certifying that those principals have not
participated, and will not participate in any action contrary to
subparagraphs (a)(l) through (a)(3) above.

_______________________________________________ [insert
full name of person(s) in the bidder's organization responsible for
determining the prices offered in this bid or proposal, and the title of
his or her position in the bidder's organization];

(ii) As an authorized agent, does certify that the principals
named in subdivision (b)(2)(i) above have not participated, and will
not participate, in any action contrary to subparagraphs (a)(1)
through (a)(3) above; and

(iii) As an agent, has not personally participated, and will
not participate in any action contrary to subparagraphs (a)(1)
through (a)(3) above.

(c) If the bidder deletes or modifies subparagraph (a)2 above, the
bidder must furnish with its bid a signed statement setting forth in
detail the circumstances of the disclosure.

[  ] [Contracting Officer check if following paragraph is applicable]

(d) Non-collusive affidavit. (applicable to contracts for construction
and equipment exceeding $50,000)

(1) Each bidder shall execute, in the form provided by the PHA/
IHA, an affidavit to the effect that he/she has not colluded with any
other person, firm or corporation in regard to any bid submitted in
response to this solicitation.  If the successful bidder did not submit
the affidavit with his/her bid, he/she must submit it within three (3)
working days of bid opening.  Failure to submit the affidavit by that
date may render the bid nonresponsive.  No contract award will be
made without a properly executed affidavit.

(2) A fully executed "Non-collusive Affidavit"   [  ] is,  [  ] is not
included with the bid.

2. Contingent Fee Representation and Agreement
(a) Definitions.  As used in this provision:

"Bona fide employee" means a person, employed by a bidder
and subject to the bidder's supervision and control as to time, place,
and manner of performance, who neither exerts, nor proposes to
exert improper influence to solicit or obtain contracts nor holds out
as being able to obtain any contract(s) through improper influence.

"Improper influence" means any influence that induces or tends
to induce a PHA/IHA employee or officer to give consideration or to
act regarding a PHA/IHA contract on any basis other than the merits
of the matter.

(b) The bidder represents and certifies as part of its bid that, except
for full-time bona fide employees working solely for the bidder, the
bidder:

(1) [  ] has,  [  ] has not  employed or retained any person or
company to solicit or obtain this contract; and

(2) [  ] has,  [  ] has not  paid or agreed to pay to any person or
company employed or retained to solicit or obtain this contract any
commission, percentage, brokerage, or other fee contingent upon or
resulting from the award of this contract.

(c) If the answer to either (a)(1) or (a)(2) above is affirmative, the
bidder shall make an immediate and full written disclosure to the
PHA/IHA Contracting Officer.

(d) Any misrepresentation by the bidder shall give the PHA/IHA the
right to (1) terminate the contract; (2) at its discretion, deduct from
contract payments the amount of any commission, percentage,
brokerage, or other contingent fee; or (3) take other remedy
pursuant to the contract.

3. Certification and Disclosure Regarding Payments to
Influence Certain Federal Transactions  (applicable to
contracts exceeding $100,000)

(a) The definitions and prohibitions contained in Section 1352 of
title 31, United States Code, are hereby incorporated by reference
in paragraph (b) of this certification.

Page1 of 3
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6. Minimum Bid Acceptance Period
(a) "Acceptance period," as used in this provision, means the
number of calendar days available to the PHA/IHA for awarding a
contract from the date specified in this solicitation for receipt of bids.

(b) This provision supersedes any language pertaining to the
acceptance period that may appear elsewhere in this solicitation.

(c) The PHA/IHA requires a minimum acceptance period of
[Contracting Officer insert time period] calendar days.

(d) In the space provided immediately below, bidders may specify
a longer acceptance period than the PHA's/IHA's minimum require-
ment.  The bidder allows the following acceptance period:
calendar days.

(e) A bid allowing less than the PHA's/IHA's minimum acceptance
period will be rejected.

(f) The bidder agrees to execute all that it has undertaken to do, in
compliance with its bid, if that bid is accepted in writing within (1) the
acceptance period stated in paragraph (c) above or (2) any longer
acceptance period stated in paragraph (d) above.

7. Small, Minority, Women-Owned Business Concern
Representation

The bidder represents and certifies as part of its bid/ offer that it --

(a) [  ] is,  [  ] is not  a small business concern.  "Small business
concern," as used in this provision, means a concern, including its
affiliates, that is independently owned and operated, not dominant
in the field of operation in which it is bidding, and qualified as a small
business under the criteria and size standards in 13 CFR 121.

(b) [    ] is,  [    ] is not  a women-owned business enterprise.  "Women-
owned business enterprise," as used in this provision, means a
business that is at least 51 percent owned by a woman or women
who are U.S. citizens and who also control and operate the business.

(c) [    ] is,  [    ] is not  a minority business enterprise. "Minority
business enterprise," as used in this provision, means a business
which is at least 51 percent owned or controlled by one or more
minority group members or, in the case of a publicly owned business,
at least 51 percent of its voting stock is owned by one or more
minority group members, and whose management and daily opera-
tions are controlled by one or more such individuals. For the purpose
of this definition, minority group members are:

(Check the block applicable to you)

[  ]  Black Americans [  ]  Asian Pacific Americans

[  ]  Hispanic Americans [  ]  Asian Indian Americans

[  ]  Native Americans [  ]  Hasidic Jewish Americans

8. Indian-Owned Economic Enterprise and Indian
Organization  Representation (applicable only if this
solicitation is for a contract to be performed on a project for an
Indian Housing Authority)

The bidder represents and certifies that it:

(a) [    ] is,  [    ] is not  an Indian-owned economic enterprise.
"Economic enterprise," as used in this provision, means any com-
mercial, industrial, or business activity established or organized for
the purpose of profit, which is at least 51 percent Indian owned.
"Indian," as used in this provision, means any person who is a
member of any tribe, band, group, pueblo, or community which is
recognized by the Federal Government as eligible for services from
the Bureau of Indian Affairs and any "Native" as defined in the Alaska
Native Claims Settlement Act.

(b) [   ] is,  [   ] is not  an Indian organization. "Indian organization,"
as used in this provision, means the governing body of any Indian
tribe or entity established or recognized by such governing body.
Indian "tribe" means any Indian tribe, band, group, pueblo, or

(b) The bidder, by signing its bid, hereby certifies to the best of his
or her knowledge and belief as of December 23, 1989 that:

(1) No Federal appropriated funds have been paid or will be
paid to any person for influencing or attempting to influence an
officer or employee of any agency, a Member of Congress, an officer
or employee of Congress, or an employee of a Member of Congress
on his or her behalf in connection with the awarding of a contract
resulting from this solicitation;

(2) If any funds other than Federal appropriated funds (includ-
ing profit or fee received under a covered Federal transaction) have
been paid, or will be paid, to any person for influencing or attempting
to influence an officer or employee of any agency, a Member of
Congress, an officer or employee of Congress, or an employee of a
Member of Congress on his or her behalf in connection with this
solicitation, the bidder shall complete and submit, with its bid, OMB
standard form LLL, "Disclosure of Lobbying Activities;" and

(3) He or she will include the language of this certification in all
subcontracts at any tier and require that all recipients of subcontract
awards in excess of $100,000 shall certify and disclose accordingly.

(c) Submission of this certification and disclosure is a prerequisite
for making or entering into this contract imposed by section 1352,
title 31, United States Code. Any person who makes an expenditure
prohibited under this provision or who fails to file or amend the
disclosure form to be filed or amended by this provision, shall be
subject to a civil penalty of not less than $10,000, and not more than
$100,000, for each such failure.

(d) Indian tribes (except those chartered by States) and Indian
organizations as defined in section 4 of the Indian Self-Determina-
tion and Education Assistance Act (25 U.S.C. 450B) are exempt
from the requirements of this provision.

4. Organizational Conflicts of Interest Certification
The bidder certifies that to the best of its knowledge and belief and
except as otherwise disclosed, he or she does not have any
organizational conflict of interest which is defined as a situation in
which the nature of work to be performed under this proposed
contract and the bidder's organizational, financial, contractual, or
other interests may, without some restriction on future activities:

(a) Result in an unfair competitive advantage to the bidder; or,

(b) Impair the bidder's objectivity in performing the contract work.

[  ] In the absence of any actual or apparent conflict, I hereby  certify
that to the best of my knowledge and belief, no actual or apparent
conflict of interest exists with regard to my possible performance of
this procurement.

5. Bidder's Certification of Eligibility
(a) By the submission of this bid, the bidder certifies that to the best
of its knowledge and belief, neither it, nor any person or firm which
has an interest in the bidder's firm, nor any of the bidder's subcon-
tractors,  is ineligible to:

(1) Be awarded contracts by any agency of the United States
Government, HUD, or the State in which this contract is to be
performed; or,

(2) Participate in HUD programs pursuant to 24 CFR Part 24.

(b) The certification in paragraph (a) above is a material represen-
tation of fact upon which reliance was placed when making award.
If it is later determined that the bidder knowingly rendered an
erroneous certification, the contract may be terminated for default,
and the bidder may be debarred or suspended from participation in
HUD programs and other Federal contract programs.

Page 2 of 3
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community including Native villages and Native groups (including
corporations organized by Kenai, Juneau, Sitka, and Kodiak) as
defined in the Alaska Native Claims Settlement Act, which is
recognized by the Federal Government as eligible for services from
the Bureau of Indian Affairs.

9. Certification of Eligibility Under the Davis-Bacon
Act (applicable to construction contracts exceeding $2,000)

(a) By the submission of this bid, the bidder certifies that neither it
nor any person or firm who has an interest in the bidder's firm is a
person or firm ineligible to be awarded contracts by the United States
Government by virtue of section 3(a) of the Davis-Bacon Act or 29
CFR 5.12(a)(1).

(b) No part of the contract resulting from this solicitation shall be
subcontracted to any person or firm ineligible to be awarded
contracts by the United States Government by virtue of section 3(a)
of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

(c) The penalty for making false statements is prescribed in the U.
S. Criminal Code, 18 U.S.C. 1001.

10. Certification of Nonsegregated Facilities  (applicable
to contracts exceeding $10,000)

(a) The bidder's attention is called to the clause entitled Equal
Employment Opportunity   of the General Conditions of the Con-
tract for Construction.

(b) "Segregated facilities," as used in this provision, means any
waiting rooms, work areas, rest rooms and wash rooms, restaurants
and other eating areas, time clocks, locker rooms and other storage
or dressing areas, parking lots, drinking fountains, recreation or
entertainment areas, transportation, and housing facilities provided
for employees, that are segregated by explicit directive or are in fact
segregated on the basis of race, color, religion, or national origin
because of habit, local custom, or otherwise.

(c) By the submission of this bid, the bidder certifies that it does not
and will not maintain or provide for its employees any segregated
facilities at any of its establishments, and that it does not and will not
permit its employees to perform their services at any location under
its control where segregated facilities are maintained.  The bidder
agrees that a breach of this certification is a violation of the Equal
Employment Opportunity clause in the contract.

(d) The bidder further agrees that (except where it has obtained
identical certifications from proposed subcontractors for specific
time periods) prior to entering into subcontracts which exceed
$10,000 and are not exempt from the requirements of the Equal
Employment Opportunity clause, it will:

(1) Obtain identical certifications from the proposed subcon-
tractors;

(2) Retain the certifications in its files; and

(3) Forward the following notice to the proposed subcontrac-
tors (except if the proposed subcontractors have submitted identical
certifications for specific time periods):

Notice to Prospective Subcontractors of Requirement for
Certifications of Nonsegregated Facilities
A Certification of Nonsegregated Facilities must be submitted before
the award of a subcontract exceeding $10,000 which is not exempt
from the provisions of the Equal Employment Opportunity clause of
the prime contract.  The certification may be submitted either for
each subcontract or for all subcontracts during a period (i.e.,
quarterly, semiannually, or annually).

Note:  The penalty for making false statements in bids is prescribed
in 18 U.S.C. 1001.

11. Clean Air and Water Certification  (applicable to con-
tracts exceeding $100,000)

The bidder certifies that:

(a) Any facility to be used in the performance of this contract  [    ]
is,   [   ] is not  listed on the Environmental Protection Agency List of
Violating Facilities:

(b) The bidder will immediately notify the PHA/IHA Contracting
Officer, before award, of the receipt of any communication from the
Administrator, or a designee, of the Environmental Protection
Agency, indicating that any facility that the bidder proposes to use
for the performance of the contract is under consideration to be
listed on the EPA List of Violating Facilities; and,

(c) The bidder will include a certification substantially the same as
this certification, including this paragraph (c), in every nonexempt
subcontract.

12. Previous Participation Certificate  (applicable to
construction and equipment contracts exceeding $50,000)

(a) The bidder shall complete and submit with his/her bid the Form
HUD-2530, "Previous Participation Certificate."  If the successful
bidder does not submit the certificate with his/her bid, he/she must
submit it within three (3) working days of bid opening.  Failure to
submit the certificate by that date may render the bid nonresponsive.
No contract award will be made without a properly executed certifi-
cate.

(b) A fully executed "Previous Participation Certificate"

[   ] is,  [   ] is not  included with the bid.

13. Bidder's Signature
The bidder hereby certifies that the information contained in these
certifications and representations is accurate, complete, and
current.

__________________________________________________________________
(Signature and Date)

__________________________________________________________________
(Typed or Printed Name)

__________________________________________________________________
(Title)

__________________________________________________________________
(Company Name)

(Company Address)

Page 3 of 3



Section 3 Clause 
 
A. The work to be performed under this contract is subject to the requirements of Section 3 of the 
Housing and Urban Development Act of 1968, as amended, 12 U.S.C. 1701u (Section 3), contributes 
to the establishment of stronger, more sustainable communities by ensuring that employment and 
other economic opportunities generated by Federal financial assistance for housing and community 
development programs are, to the greatest extent feasible, directed toward low- and very low- 
income persons, particularly those who receive Federal financial assistance for housing and those 
residing in communities where the financial assistance is expended. 
 
B. The parties to this contract agree to comply with HUD's regulations in 24 CFR part 75, which 
implement Section 3. As evidenced by their execution of this contract, the parties to this contract 
certify that they are under no contractual or other impediment that would prevent them from 
complying with the part 75 regulations. 
 
C. The contractor agrees to send to each labor organization or representative or workers with which 
the contractor has a collective bargaining agreement or other understanding, if any, a notice 
advising the labor organization or workers' representative of the contractor's commitments under 
this Section 3 clause, and will post copies of the notice in conspicuous places at the work site where 
both employees and applicants for training and employment positions can see the notice. The notice 
shall describe the Section 3 preference, shall set forth minimum number and job titles subject to 
hire, availability of apprenticeship and training positions, the qualifications for each; and the name 
and location of the person(s) taking applications for each of the positions; and the anticipated date 
the work shall begin. 
 
D. The Contractor agrees to include this Section 3 clause in every subcontract subject to compliance 
with regulations in 24 CFR part 75, and agrees to take appropriate action, as provided in an 
applicable provision of the subcontract or in this Section 3 clause, upon a finding that the 
subcontractor is in violation of the regulations in 24 CFR part 75. The Contractor will not subcontract 
with any subcontractor where the contractor has notice or knowledge that the subcontractor has 
been found in violation of the regulations in 24 CFR part 75. 
 
E. The Contractor will certify that any vacant employment positions, including training positions, that 
are filled (1) after the Contractor is selected but before the contract is executed, and (2) with 
persons other than those to whom the regulations of 24 CFR part 75 require employment 
opportunities to be directed, were not filled to circumvent the contractor's obligations under 24 CFR 
part 75. 
 
F. Noncompliance with HUD's regulations in 24 CFR part 75 may result in sanctions, termination of this 
Contract for default, and debarment or suspension from future HUD assisted contracts. 
 
NAME OF CONTRACTOR: ______________________________________________________ 
 
BUSINESS ADDRESS:             
 
SIGNATURE: _________________________________________________________________ 
 
DATE: ______________________________________________________________________ 
 
 

THIS FORM MUST BE SUBMITTED WITH ALL BIDS 
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SECTION 01 10 00 

SUMMARY 

PART 1 GENERAL 

1.1 SECTION INCLUDES 

A. Contract description. 

B. Public Housing Authority (PHA) supplied products. 

C. Contractor's use of site and premises. 

D. Other facilities and services. 

1.2 CONTRACT DESCRIPTION 
  
 A.        Base Bid: Work includes: 

1. All work as indicated on the Drawings and related Specifications. 

1.3 PHA SUPPLIED PRODUCTS 
  
 A. Except as specifically noted, Contractor shall provide and pay for: 

1. All labor, materials, and equipment used for construction of and/or incorporated 
into the project. 

  2. All tools, construction equipment, and machinery. 
  3. Required building permits, and all inspection fees by governmental authorities. 
  4. Other facilities and services necessary for proper execution and completion of 

work. 
 
 B. PHA is exempt from sales tax on products permanently incorporated in work. 
  1. Obtain sales tax exemption certificate number from PHA. 
  2. Place exemption certificate number on invoices for materials incorporated into 

work. 
3. Upon completion of work, file with PHA a notarized statement that all purchases 

made under exemption certificate were entitled to be exempt and furnish copies 
of invoices to PHA. 

  4. Pay legally assessed penalties for improper use of exemption certificate number. 
 
C. Comply with codes, ordinances, rules, regulations, orders, and other legal requirements of 

public authorities that bear on performance of work. 
 
D. Promptly submit written notice to Architect/Engineer of observed variance of contract 

documents from legal requirements. 
 

1. It is not Contractor's responsibility to make certain that drawings and 
specifications comply with codes and regulations. 
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a. Appropriate modifications to contract documents will account for/reflect 
necessary changes. 

b. Assume responsibility for work known to be contrary to such 
requirements if written notice is not provided by the Contractor to the 
Architect/Engineer. 

 E. Enforce strict discipline and good order among employees. 

1.4 CONTRACTOR'S USE OF SITE AND PREMISES 
  
 A. Confine operations at site to areas permitted by: 
  1. Law. 
  2. Ordinances. 
  3. Permits. 
  4. Contract Documents. 
 
 B. Do not unreasonably encumber site with materials or equipment. 
  
 C. Assume full responsibility for protection and safe-keeping of products stored on 

premises. 
 
 D. Move any stored products that interfere with operations of PHA or other contractors. 
 
 E. Obtain and pay for use of additional storage or work areas needed for operations. 
 
 F. Contractor shall have limited use of site for execution of work. 

1. Allow for public use of all adjoining streets and sidewalks. 
 
1.5 OTHER FACILITIES AND SERVICES 
 

A. Contractor shall furnish, erect and maintain temporary barriers, or warnings as may be 
required for performance of his work. 
1. All such equipment shall be substantially designed, constructed and maintained 

in accordance with applicable federal, state, and local laws, ordinances, and 
regulations, and shall be promptly removed when no longer needed. 

 

END OF SECTION 
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SECTION 01 20 00 

PRICE AND PAYMENT PROCEDURES 

PART 1 GENERAL 

1.1 SECTION INCLUDES 

A. Schedule of values. 

B. Applications for payment. 

C. Alternates. 

1.2 SCHEDULE OF VALUES 
 
 A. REQUIREMENTS INCLUDE 
  1. Contractor. 
   a. Prepare and submit Schedule of Values (4 copies) to architect on HUD  
    Form 51000 to Architect/Engineer 10 business days after the date of the  
    Pre-construction Meeting. 
  2. Subcontractors: 
   a. Submit Schedule of Values to Contractor at least 15 business days prior to 

 submitting first application for payment. 
   b. Support values given with data to substantiate their correctness. 
   c. Submit quantities of designated materials. 
   d. List quantities of materials specified under unit prices. 
   e. Use Schedule of Values as only basis for application for payment. 
  3. Payment for materials stored on or off site will be limited to those materials listed 

 in Schedule of Values. 
 
 B. FORM OF SUBMITTAL 
  1. The schedule of values shall be prepared in such manner that each major item of 

 Work and each subcontracted item of Work is shown as a separate item (Materials 
 and Labor) on "Schedule of Amounts for Contract Payments", form HUD-51000. 

  2. Contractor shall use the specification index as a basis of example and format for 
 listing and itemizing costs of work. 

 
 C. PREPARATION 
  1. Itemize separate line item cost for each of following cost items: 
   a. Itemize separate line items for total installed costs; material and labor shall 

 be separate line items.  For each line item indicate quantity, unit of 
 measure, cost per unit, and total less general profit, overhead and bond. 

   b. Overhead and profit. 
   c. Bonds. 

 d. Insurance. 
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   e. General requirements: 
    1) Break down general requirements to temporary facilities.  Show 

 initial installation and maintenance and fuel consumption. 
  2. Itemize separate line item cost for work specified in each section of the 

 specifications.  Identify work of: 
   a. Contractor's own labor forces. 
   b. All subcontractors. 
   c. All major suppliers of products or equipment.  
  3. Break down installed costs into: 
   a. Delivered cost of product, with taxes paid. 
   b. Labor cost, excluding overhead and profit. 
  4. For each line item that has installed value of more than $5,000.00, break down 

 costs to list major products or operations under each item. 
   a. Contractor, subcontractor or supplier. 
   b. Specification section number. 
   c. Description of work or material. 
   d. Quantity. 
   e. Unit price. 
   f. Scheduled value. 
   g. % of contract. 
  5. Round off figures to nearest one hundred dollars. 
  6. Make sum of total costs of all items listed in Schedule equal to total contract sum. 
 
 D. REVIEW AND RESUBMITTAL 
  1. After review by Architect/Engineer, revise and resubmit Schedule as directed. 
  2. Follow original submittal procedure. 
 
 E. UPDATE 
  1. Update Schedule of Values when: 
   a. Directed by Architect/Engineer. 
   b. Change of subcontractor or supplier occurs. 
   c. Change of product or equipment occurs. 
 

1.3 APPLICATIONS FOR PAYMENT 
 

A. DESCRIPTION 
   1. Submit applications for payment to Architect/Engineer for processing no later  

  than 10 days prior to date established for progress payment meeting. 
     a. If a date is not mutually agreed upon, the first day of each month is  

   established as date of progress payment. 
   2. Related requirements specified elsewhere: 

     a. Agreement between PHA and Contractor:  Lump sum and unit prices. 
     b. General Conditions of the Contract for Construction:  Progress payments, 

   retainages and final payment. 
   1) Allowances. 
   2) Schedule of Values. 
   3) Project Closeout. 
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B. FORMAT AND DATA REQUIRED 
  1. Forms to be used/submitted by Contractor: 
   a. HUD-51000 – Schedule of Amounts for Contract Payment. 
   b. HUD-51001 – Periodic Estimate for Partial Payments. 
   c. HUD-51002 – Schedule of Change of Orders. 
   d. HUD-51003 – Schedule of Materials Stored. 
   e. HUD-51004 – Summary of Materials Stored. 
   f. HUD-5372 – Construction Progress Schedule. 
   g. HUD-5371 – Request of Approval of Subcontractor. 
   h. HUD – Labor Relations Agreement. 
   i. HUD – Payroll Instructions. 

  j. HUD -  Notarized Final and Partial Waivers of Lien. 
  k.  HUD - Non-Collusive Affidavit. 

   2. Applications shall be itemized. 
     a. Format, schedules, line items and values:  Those of Schedule of Values  

   accepted by Architect/Engineer. 
     b. Quantities and costs submitted for progress percent and payments only,  

   additions to and from contract will be estimated and verified for quantity  
   and costs.  
 
C. PREPARATION OF APPLICATION FOR EACH PROGRESS PAYMENT 
 1. Application form: 

     a. Fill in required information, including that for orders executed prior to  
   date of submittal of application. 

     b. Execute certification with signature of a responsible officer of   
   contracting firm. 

   c. Fill in total list of all scheduled component items of work, with item  
    number and scheduled dollar value for each item. 
   d. Fill in dollar value in each column for each scheduled line item when  
    work has been performed or products stored. 
    1) Round off values to nearest dollar, or as specified, for Schedule  
     of Values. 
   e. List each change order executed prior to date of submission at end of  
    continuation sheets. 
    1) List by change order number and description as for an original  

    component item or work. 
  2. Each application for progress payment shall be accompanied by the following 

supporting documents. 
   a. Certification. 
   b. HUD-51001 – Periodic Estimate for Partial Payments. 
   c. HUD-51002 – Schedule of Change of Orders. 
   d. HUD-51003 – Schedule of Materials Stored. 
   e. HUD-51004 – Summary of Materials Stored. 
   f. HUD-5372 – Construction Progress Schedule. 
   g. HUD – Payroll Instructions. 
   h. Notarized Final and Partial Waivers of Lien. 
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D. MATERIAL OR EQUIPMENT NOT INCORPORATED IN THE WORK 
   1. Progress payments will be made for materials and equipment not incorporated in  

  the Work provided that: 
     a. Such materials and equipment have been delivered to and suitably stored  

   at site or some other location approved in writing by PHA and   
   Architect/Engineer.  All such materials stored off-site shall be marked or  
   tagged with identification of project to which they are assigned. 

     b. Contractor submits evidence of title to such materials and equipment. 
     c. Care and custody of such materials and equipment and all costs incurred  

   for movement and storage shall be responsibility of Contractor. 
     d. Such materials and equipment are suitably insured by Contractor.  

   Contractor shall submit a certificate of insurance showing the PHA as  
   an additional insured and showing amount of insurance coverage. 

 
 E. SUBSTANTIATING DATA FOR PROGRESS PAYMENTS 
  1. When the PHA or Architect/Engineer requires substantiating data, Contractor 

 shall submit suitable information with a cover letter identifying: 
   a. Project. 
   b. Application number and date. 
   c. Detailed list of enclosures. 
   d. For stored products: 
    1) Item number and identification as shown on application. 

 2) Description of specific material. 
 3) Bills of Lading. 

  2. Submit one copy of data and cover letter for each copy of application. 
 
 F. PREPARATION OF APPLICATION FOR FINAL PAYMENT 
  1. Provide application for final payment in accord with Section 01700 
  2. Fill in application form as specified for progress payments. 
  3. Provide for final statement of accounting as specified in Section 01700 - Contract 

 Closeout. 
  4. Submit final waivers of lien for Contractor's work, sub-contractor's work, and 

 suppliers on Schedule of Values as required by Architect/Engineer. 
 
 G. SUBMITTAL PROCEDURE 
  1. Submit applications for payment to Architect/Engineer a minimum of 10 

 calendar days prior to scheduled meeting, or, in absence of other agreement, on 
 first day of month.  Late submittals may cause payment to be delayed to 
 following monthly pay period. 

  2. Number:  Three (3) originals of each application and back-up data and all 
 required forms.  If all forms and data are not included, the pay request will be 
 returned to Contractor with no further review. 

  3. When Architect/Engineer finds application properly completed and correct, he 
 will transmit certificate for payment to PHA, with copy to Contractor. 
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1.4 ALTERNATES  
 
A. Alternates quoted on Bid Forms will be reviewed and accepted or rejected at Owner’s 

option.  

B. Coordinate related work and modify surrounding work as needed. 

C. Schedule of Alternates: 
1. Bid Alternate No. 1: All work required to provide Quartz Agglomerate 

Countertops as shown on the Drawings, and as specified in lieu of plastic 
laminate clad countertops included in the base bid.  

 
PRODUCTS 

Not Used. 

PART 2 EXECUTION 

Not Used. 

END OF SECTION 
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SECTION 01 30 00 

ADMINISTRATIVE REQUIREMENTS 

PART 1 GENERAL 

1.1 SECTION INCLUDES 

A. Coordination and project conditions. 

B. Field engineering. 

C. Preconstruction meeting. 

D. Progress meetings. 

E. Pre-Demolition meeting. 

1.2 COORDINATION AND PROJECT CONDITIONS 

A. Coordinate scheduling, submittals, and Work of various sections of Project Manual to 
ensure efficient and orderly sequence of installation of interdependent construction 
elements, with provisions for accommodating items installed later. 

B. Verify utility requirements and characteristics of operating equipment are compatible 
with building utilities. Coordinate work of various sections having interdependent 
responsibilities for installing, connecting to, and placing in service, operating equipment. 

C. Coordinate space requirements, supports, and installation of mechanical and electrical 
Work indicated diagrammatically on Drawings. Follow routing shown for pipes, ducts, 
and conduit, as closely as practicable; place runs parallel with lines of building. Utilize 
spaces efficiently to maximize accessibility for other installations, for maintenance, and 
for repairs. 

D. In finished areas except as otherwise indicated, conceal pipes, ducts, and wiring within 
construction. Coordinate locations of fixtures and outlets with finish elements. 

E. Coordinate completion and clean-up of Work of separate sections in preparation for 
Substantial Completion and for portions of Work designated for PHA's partial 
occupancy. 

F. After PHA occupancy of premises, coordinate access to site for correction of defective 
Work and Work not in accordance with Contract Documents, to minimize disruption of 
PHA's activities. 

1.3 FIELD ENGINEERING 

A. Verify set-backs and easements; confirm drawing dimensions and elevations. 
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B. Provide field engineering services. Establish elevations, lines, and levels, utilizing 
recognized engineering survey practices. 

1.4 PRECONSTRUCTION MEETING 

A. PHA Architect/Engineer will schedule meeting after Notice of Award. 

B. Attendance Required: PHA, Architect/Engineer, and Contractor. 

C. Agenda: 
1. Execution of PHA-Contractor Agreement. 
2. Submission of executed bonds and insurance certificates. 
3. Distribution of Contract Documents. 
4. Submission of list of Subcontractors, list of products, schedule of values, and 

progress schedule. 
5. Designation of personnel representing parties in Contract, and 

Architect/Engineer. 
6. Procedures and processing of field decisions, submittals, substitutions, 

applications for payments, proposal request, Change Orders, and Contract 
closeout procedures. 

7. Scheduling. 

D. Architect/Engineer will record minutes and distribute copies with reasonable promptness 
after meeting to participants, with two copies to Architect/Engineer, PHA, and those 
affected by decisions made. 

1.5 PROGRESS MEETINGS 

A. Schedule and administer meetings throughout progress of the Work at semi-monthly 
intervals. 

B.  Architect/Engineer will make arrangements for meetings, prepare agenda with copies for 
participants, preside at meetings. 

C. Attendance Required: Job superintendent, major subcontractors and suppliers, PHA, 
Architect/Engineer, as appropriate to agenda topics for each meeting. 

D. Agenda: 
1. Review minutes of previous meetings. 
2. Review of Work progress. 
3. Field observations, problems, and decisions. 
4. Identification of problems impeding planned progress. 
5. Review of submittals schedule and status of submittals. 
6. Review of off-site fabrication and delivery schedules. 
7. Maintenance of progress schedule. 
8. Corrective measures to regain projected schedules. 
9. Planned progress during succeeding work period. 
10. Coordination of projected progress. 
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11. Maintenance of quality and work standards. 
12. Effect of proposed changes on progress schedule and coordination. 
13. Other business relating to Work. 

1.6 PRE-DEMOLITION MEETING 

A. Require attendance of parties directly affecting, or affected by, Work of specific section. 

B. Notify Architect/Engineer four days in advance of meeting date. 

C. Prepare agenda and preside at meeting: 
1. Review conditions of installation, preparation and installation procedures. 
2. Review coordination with related work. 

PART 2 PRODUCTS 

Not Used. 

PART 3 EXECUTION 

Not Used. 

 

END OF SECTION 
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SECTION 01 33 00 

SUBMITTAL PROCEDURES 

PART 1 GENERAL 

1.1 SECTION INCLUDES 

A. Submittal procedures. 

B. Construction progress schedules. 

C. Proposed products list. 

D. Product data. 

E. Shop drawings. 

F. Samples. 

G. Design data. 

H. Test reports. 

I. Certificates. 

J. Manufacturer's instructions. 

K. Manufacturer's field reports. 

1.2 SUBMITTAL PROCEDURES 

A. Transmit each submittal with shop drawing submittal form found at the end of this 
section. 

B. Sequentially number transmittal forms. Mark revised submittals with original number and 
sequential alphabetic suffix. 

C. Identify Project, Contractor, subcontractor and supplier; pertinent drawing and detail 
number, and specification section number, appropriate to submittal. 

D. Apply Contractor's stamp, signed or initialed certifying that review, approval, verification 
of products required, field dimensions, adjacent construction Work, and coordination of 
information is in accordance with requirements of the Work and Contract Documents. 

E. Schedule submittals to expedite Project, and deliver to Architect/Engineer. Coordinate 
submission of related items. 
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F. For each submittal for review, allow 15 days excluding delivery time to and from 
Contractor. 

G. Identify variations from Contract Documents and product or system limitations which 
may be detrimental to successful performance of completed Work. 

H. Allow space on submittals for Contractor and Architect/Engineer review stamps. 

I. When revised for resubmission, identify changes made since previous submission. 

J. Distribute copies of reviewed submittals as appropriate. Instruct parties to promptly 
report inability to comply with requirements. 

K. Submittals not requested will not be recognized or processed. 

1.3 CONSTRUCTION PROGRESS SCHEDULES 

A. Submit initial schedules within 15 days after date established in Notice to Proceed. After 
review, resubmit required revised data within ten days. 

B. Submit revised Progress Schedules with each Application for Payment. 

C. Distribute copies of reviewed schedules to Project site file, subcontractors, suppliers, and 
other concerned parties. 

D. Instruct recipients to promptly report, in writing, problems anticipated by projections 
indicated in schedules. 

E. Submit computer generated chart with separate line for each major portion of Work or 
operation, identifying first work day of each week. 

F. Show complete sequence of construction by activity, identifying Work of separate stages 
and other logically grouped activities. Indicate early and late start, early and late finish, 
float dates, and duration. 

G. Indicate estimated percentage of completion for each item of Work at each submission. 

H. Submit separate schedule of submittal dates for shop drawings, product data, and 
samples, including dates reviewed submittals will be required from Architect/Engineer. 
Indicate decision dates for selection of finishes. 

I. Revisions To Schedules: 
1. Indicate progress of each activity to date of submittal, and projected completion 

date of each activity. 
2. Identify activities modified since previous submittal, major changes in scope, and 

other identifiable changes. 
3. Prepare narrative report to define problem areas, anticipated delays, and impact 

on Schedule. Report corrective action taken, or proposed, and its effect including 
effect of changes on schedules of separate contractors. 
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1.4 PROPOSED PRODUCTS LIST 

A. Within 15 days after date of Notice to Proceed, submit list of major products proposed for 
use, with name of manufacturer, trade name, and model number of each product. 

B. For products specified only by reference standards, give manufacturer, trade name, model 
or catalog designation, and reference standards. 

1.5 PRODUCT DATA 

A. Product Data: Submit to Architect/Engineer for review for limited purpose of checking 
for conformance with information given and design concept expressed in Contract 
Documents. 

B. Submit an electronic copy or number of paper copies Contractor requires, plus 3 copies 
Architect/Engineer will retain. 

C. Mark each copy to identify applicable products, models, options, and other data. 
Supplement manufacturers' standard data to provide information specific to this Project. 

D. Indicate product utility and electrical characteristics, utility connection requirements, and 
location of utility outlets for service for functional equipment and appliances. 

E. After review, produce copies and distribute in accordance with SUBMITTAL 
PROCEDURES article and for record documents described in Section 01 70 00. 

1.6 SHOP DRAWINGS 

A. Shop Drawings: Submit to Architect/Engineer for review for limited purpose of checking 
for conformance with information given and design concept expressed in Contract 
Documents. 

B. Indicate special utility and electrical characteristics, utility connection requirements, and 
location of utility outlets for service for functional equipment and appliances. 

C. When required by individual specification sections, provide shop drawings signed and 
sealed by professional engineer responsible for designing components shown on shop 
drawings. 
1. Include signed and sealed calculations to support design. 
2. Submit drawings and calculations in form suitable for submission to and 

approval by authorities having jurisdiction. 
3. Make revisions and provide additional information when required by authorities 

having jurisdiction. 

D. Submit number of opaque reproductions Contractor requires, plus 3 copies 
Architect/Engineer will retain. 

E. After review, produce copies and distribute in accordance with SUBMITTAL 
PROCEDURES article and for record documents described in Section 01 70 00. 
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1.7 SAMPLES 

A. Samples: Submit to Architect/Engineer for review for limited purpose of checking for 
conformance with information given and design concept expressed in Contract 
Documents. 

B. Samples For Selection as Specified in Product Sections: 
1. Submit to Architect/Engineer for aesthetic, color, or finish selection. 
2. Submit samples of finishes from full range of manufacturers' standard colors, 

textures, and patterns for Architect/Engineer selection. 

C. Submit samples to illustrate functional and aesthetic characteristics of Products, with 
integral parts and attachment devices. Coordinate sample submittals for interfacing work. 

D. Include identification on each sample, with full Project information. 

E. Submit number of samples specified in individual specification sections; 
Architect/Engineer will retain one sample. 

F. Reviewed samples which may be used in the Work are indicated in individual 
specification sections. 

G. Samples will not be used for testing purposes unless specifically stated in specification 
section. 

H. After review, produce duplicates and distribute in accordance with SUBMITTAL 
PROCEDURES article and for record documents purposes described in Section 01 70 00. 

1.8 DESIGN DATA 

A. Submit for Architect/Engineer's knowledge as contract administrator or for PHA. 

B. Submit for information for limited purpose of assessing conformance with information 
given and design concept expressed in Contract Documents. 

1.9 TEST REPORTS 

A. Submit for Architect/Engineer's knowledge as contract administrator or for PHA. 

B. Submit test reports for information for limited purpose of assessing conformance with 
information given and design concept expressed in Contract Documents. 

1.10 CERTIFICATES 

A. When specified in individual specification sections, submit certification by manufacturer, 
installation/application subcontractor, or Contractor to Architect/Engineer, in quantities 
specified for Product Data. 
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B. Indicate material or product conforms to or exceeds specified requirements. Submit 
supporting reference data, affidavits, and certifications as appropriate. 

C. Certificates may be recent or previous test results on material or Product, but must be 
acceptable to Architect/Engineer. 

1.11 MANUFACTURER'S INSTRUCTIONS 

A. When specified in individual specification sections, submit printed instructions for 
delivery, storage, assembly, installation, start-up, adjusting, and finishing, to 
Architect/Engineer for delivery to PHA in quantities specified for Product Data. 

B. Indicate special procedures, perimeter conditions requiring special attention, and special 
environmental criteria required for application or installation. 

1.12 MANUFACTURER'S FIELD REPORTS 

A. Submit reports for Architect/Engineer's benefit as contract administrator or for PHA. 

B. Submit report in duplicate within 30 days of observation to Architect/Engineer for 
information. 

C. Submit for information for limited purpose of assessing conformance with information 
given and design concept expressed in Contract Documents. 

PART 2 PRODUCTS 

Not Used. 

PART 3 EXECUTION 

Not Used. 

 

END OF SECTION 
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 SHOP DRAWING SUBMITTAL 
 
 
PROJECT:    Kitchen Countertop Replacements    DATE:    
     Granite City Commons 

   Granite City Housing Authority    
  Madison County, Illinois     
          
  
 
A/E PROJECT NO:   280-1145  
 
 
CONTRACTOR:           
          
             
 
PRESENTED BY:            
(Subcontractor/Supplier)  Company Name 
              
     Address 
             
     Phone/Fax 
              
     Contact Person 
 
ITEM:              
 
SPEC SECTION:            
 
              
 
By approving and submitting these shop drawings, 
product data and samples, we represent that we have 
determined and verified all materials, field measure- 
ments and field construction criteria related thereto,  
or will do so, and that we have checked and coordi- 
nated information contained within submittal with  
requirements of the work and contract documents. 
 
 
       
Contractor’s Signature 
 
       
Date 
 

 
HURST-ROSCHE, INC. 



 
280-1145  Quality Requirements 
  01 40 00 - 1 

SECTION 01 40 00 

QUALITY REQUIREMENTS 

PART 1 GENERAL 

1.1 SECTION INCLUDES 

A. Quality control and control of installation. 

B. Tolerances 

C. References. 

D. Testing and inspection services. 

E. Manufacturers' field services. 

F. Examination. 

G. Preparation. 

1.2 QUALITY CONTROL AND CONTROL OF INSTALLATION 

A. Monitor quality control over suppliers, manufacturers, products, services, site conditions, 
and workmanship, to produce Work of specified quality. 

B. Comply with manufacturers' instructions, including each step in sequence. 

C. When manufacturers' instructions conflict with Contract Documents, request clarification 
from Architect/Engineer before proceeding. 

D. Comply with specified standards as minimum quality for the Work except where more 
stringent tolerances, codes, or specified requirements indicate higher standards or more 
precise workmanship. 

E. Perform Work by persons qualified to produce required and specified quality. 

F. Verify field measurements are as indicated on Shop Drawings or as instructed by 
manufacturer. 

G. Secure products in place with positive anchorage devices designed and sized to withstand 
stresses, vibration, physical distortion, or disfigurement. 

1.3 TOLERANCES 

A. Monitor fabrication and installation tolerance control of products to produce acceptable 
Work. Do not permit tolerances to accumulate. 
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B. Comply with manufacturers' tolerances. When manufacturers' tolerances conflict with 
Contract Documents, request clarification from Architect/Engineer before proceeding. 

C. Adjust products to appropriate dimensions; position before securing products in place. 

1.4 REFERENCES 

A. For products or workmanship specified by association, trade, or other consensus 
standards, comply with requirements of standard, except when more rigid requirements 
are specified or are required by applicable codes. 

B. Conform to reference standard by date of issue current on date for receiving bids, except 
where specific date is established by code. 

C. Obtain copies of standards where required by product specification sections. 

D. When specified reference standards conflict with Contract Documents, request 
clarification from Architect/Engineer before proceeding. 

E. Neither contractual relationships, duties, nor responsibilities of parties in Contract nor 
those of Architect/Engineer shall be altered from Contract Documents by mention or 
inference otherwise in reference documents. 

1.5 TESTING AND INSPECTION SERVICES 

A. Contractor shall employ and pay for specified services of an independent firm to perform 
testing and inspection. 

B. Cooperate with independent firm; furnish samples of materials, design mix, equipment, 
tools, storage, safe access, and assistance by incidental labor as requested. 

C. Testing and employment of testing agency or laboratory shall not relieve Contractor of 
obligation to perform Work in accordance with requirements of Contract Documents. 

D. Re-testing or re-inspection required because of non-conformance to specified 
requirements shall be performed by same independent firm on instructions by 
Architect/Engineer. Payment for re-testing or re-inspection shall be the responsibility of 
the Contractor. 

1.6 MANUFACTURERS' FIELD SERVICES 

A. When specified in individual specification sections, require material or product suppliers 
or manufacturers to provide qualified staff personnel to observe site conditions, 
conditions of surfaces and installation, quality of workmanship, start-up of equipment, 
test, adjust and balance of equipment and as applicable, and to initiate instructions when 
necessary. 

B. Submit qualifications of observer to Architect/Engineer 30 days in advance of required 
observations. Observer subject to approval of Architect/Engineer and PHA. 
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C. Report observations and site decisions or instructions given to applicators or installers 
that are supplemental or contrary to manufacturers' written instructions. 

D. Refer to Section 01 33 00 - SUBMITTAL PROCEDURES, MANUFACTURERS' 
FIELD REPORTS article. 

PART 2 PRODUCTS 

Not Used. 

PART 3 EXECUTION 

3.1 EXAMINATION 

A. Verify existing site conditions and substrate surfaces are acceptable for subsequent Work. 
Beginning new Work means acceptance of existing conditions. 

B. Verify existing substrate is capable of structural support or attachment of new Work 
being applied or attached. 

C. Examine and verify specific conditions described in individual specification sections. 

D. Verify utility services are available, of correct characteristics, and in correct locations. 

3.2 PREPARATION 

A. Clean substrate surfaces prior to applying next material or substance. 

B. Seal cracks or openings of substrate prior to applying next material or substance. 

C. Apply manufacturer required or recommended substrate primer, sealer, or conditioner 
prior to applying new material or substance in contact or bond. 

END OF SECTION 
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SECTION 01 50 00 

TEMPORARY FACILITIES AND CONTROLS 

PART 1 GENERAL 

1.1 SECTION INCLUDES 

A. Temporary Utilities: 
1. Temporary electricity. 
2. Temporary lighting for construction purposes. 
3. Temporary ventilation. 
4. Temporary water service. 
5. Temporary sanitary facilities. 

B. Construction Facilities: 
1. Vehicular access. 
2. Parking. 
3. Progress cleaning and waste removal. 

C. Temporary Controls: 
1. Barriers. 
2. Enclosures and fencing. 
3. Dust control. 
4. Pollution control. 

D. Removal of utilities, facilities, and controls. 

1.2 TEMPORARY ELECTRICITY 

A. Contractor to provide portable generators as needed. Utilize PHA’s existing power 
service where available with prior PHA authorization. Exercise measures to conserve 
energy. 

B. Provide temporary electric feeder from existing building electrical service as required for 
construction operations. Do not disrupt PHA's use of service. 

C. Complement existing power service capacity and characteristics as required for 
construction operations. 

1.3 TEMPORARY LIGHTING FOR CONSTRUCTION PURPOSES 

A. Provide and maintain lighting as necessary for construction operations. 

B. Maintain lighting and provide routine repairs. 

C. Permanent building lighting may be utilized during construction. 
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1.4 TEMPORARY VENTILATION 

A. Ventilate enclosed areas to achieve curing of materials, to dissipate humidity, and to 
prevent accumulation of dust, fumes, vapors, or gases. 

B. Utilize existing ventilation equipment. Extend and supplement equipment with temporary 
fan units as required to maintain clean air for construction operations. 

1.5 TEMPORARY WATER SERVICE 

A. Provide and pay for suitable quality water service as needed to maintain specified 
conditions for construction operations. Connect to existing water source where available 
as directed by the PHA. 

1.6 TEMPORARY SANITARY FACILITIES 

A. Provide and maintain required facilities and enclosures. Existing facility use is not 
permitted. Provide facilities at time of project mobilization. 

1.7 VEHICULAR ACCESS 

A. Location as approved by PHA. 

B. Provide unimpeded access for emergency vehicles. 

C. Provide and maintain access to fire hydrants and control valves free of obstructions. 

D.  Use existing on-site roads for construction traffic as directed by the PHA. 

1.8 PARKING 

A. Use of designated existing on-site streets and driveways used for construction traffic is 
permitted, as directed by the PHA. 

B. Use of designated areas of existing parking facilities used by construction personnel is 
permitted, as directed by the PHA. 

C. Do not allow heavy vehicles or construction equipment in parking areas. 

D. Maintenance: 
1. Maintain traffic and parking areas in sound condition free of excavated material, 

construction equipment, products, mud, snow, and ice. 
2. Maintain existing and permanent paved areas used for construction; promptly 

repair breaks, potholes, low areas, standing water, and other deficiencies, to 
maintain paving and drainage in original, or specified, condition. 

E. Removal, Repair: 
1. Repair existing facilities damaged by use, to original condition. 
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1.9 PROGRESS CLEANING AND WASTE REMOVAL 

A. Maintain areas free of waste materials, debris, and rubbish. Maintain site in clean and 
orderly condition. 

B. Remove debris and rubbish from pipe chases, plenums, attics, crawl spaces, and other 
closed or remote spaces, prior to enclosing spaces. 

C. Broom and vacuum clean interior areas prior to start of surface finishing, and continue 
cleaning to eliminate dust. 

D. Collect and remove waste materials, debris, and rubbish from site and dispose off-site. 

1.10 BARRIERS 

A. Provide barriers to prevent unauthorized entry to construction areas to allow for PHA's 
use of site, and to protect existing facilities and adjacent properties from damage from 
construction operations and demolition. 

B. Provide barricades and covered walkways required by authorities having jurisdiction for 
public rights-of-way and for public access to existing building. 

C. Provide protection for plants designated to remain. Replace damaged plants. 

D. Protect non-owned vehicular traffic, stored materials, site, and structures from damage. 

1.11 ENCLOSURES AND FENCING 

A. Exterior Enclosures: 
1. Provide temporary weather tight closure of exterior openings to accommodate 

acceptable working conditions and protection for products, to allow for 
temporary heating and maintenance of required ambient temperatures identified 
in individual specification sections, and to prevent entry of unauthorized persons. 
Provide access doors with self-closing hardware and locks. 

B. Interior Enclosures: 
 

1. Provide temporary partitions as necessary, to prevent penetration of dust and 
moisture into PHA occupied areas, and to prevent damage to existing materials 
and equipment. 

1.12 DUST CONTROL 

A. Execute Work by methods to minimize raising dust from construction operations. 

B. Provide positive means to prevent air-borne dust from dispersing into atmosphere. 
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1.13 POLLUTION CONTROL 
 

A. Provide methods, means, and facilities to prevent contamination of soil, water, and 
atmosphere from discharge of noxious, toxic substances, and pollutants produced by 
construction operations. 

B. Comply with pollution and environmental control requirements of authorities having 
jurisdiction. 

1.14 REMOVAL OF UTILITIES, FACILITIES, AND CONTROLS 

A. Remove temporary utilities, equipment, facilities, materials, prior to Substantial 
Completion inspection. 

B. Clean and repair damage caused by installation or use of temporary work. 

C. Restore existing and permanent facilities used during construction to original condition. 
Restore permanent facilities used during construction to specified condition. 

PART 2 PRODUCTS 

Not Used. 

PART 3 EXECUTION 

Not Used. 

END OF SECTION 
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SECTION 01 60 00 

PRODUCT REQUIREMENTS 

PART 1 GENERAL 

1.1 SECTION INCLUDES 

A. Products. 

B. Product delivery requirements. 

C. Product storage and handling requirements. 

D. Product options. 

E. Product substitution procedures. 

F. Equipment electrical characteristics and components. 

1.2 PRODUCTS 

A. Furnish products of qualified manufacturers suitable for intended use. Furnish products of 
each type by single manufacturer unless specified otherwise. 

B. Do not use materials and equipment removed from existing premises, except as 
specifically permitted by Contract Documents. 

C. Furnish interchangeable components from same manufacturer for components being 
replaced. 

1.3 PRODUCT DELIVERY REQUIREMENTS 

A. Transport and handle products in accordance with manufacturer's instructions. 

B. Promptly inspect shipments to ensure products comply with requirements, quantities are 
correct, and products are undamaged. 

C. Provide equipment and personnel to handle products by methods to prevent soiling, 
disfigurement, or damage. 

1.4 PRODUCT STORAGE AND HANDLING REQUIREMENTS 

A. Store and protect products in accordance with manufacturers' instructions. 

B. Store with seals and labels intact and legible. 

C. Store sensitive products in weather tight, climate controlled, enclosures in an 
environment favorable to product. 
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D. For exterior storage of fabricated products, place on sloped supports above ground. 

E. Provide bonded off-site storage and protection when site does not permit on-site storage 
or protection. 

F. Cover products subject to deterioration with impervious sheet covering. Provide 
ventilation to prevent condensation and degradation of products. 

G. Store loose granular materials on solid flat surfaces in well-drained area. Prevent mixing 
with foreign matter. 

H. Provide equipment and personnel to store products by methods to prevent soiling, 
disfigurement, or damage. 

I. Arrange storage of products to permit access for inspection. Periodically inspect to verify 
products are undamaged and are maintained in acceptable condition. 

1.5 PRODUCT OPTIONS 

A. Products Specified by Reference Standards or by Description Only: Any product meeting 
those standards or description. 

B. Products Specified by Naming One or More Manufacturers with Provision for 
Substitutions: Submit request for substitution for any manufacturer not named in 
accordance with the following article. 

1.6 PRODUCT SUBSTITUTION PROCEDURES 

A. Substitutions may be considered when a product becomes unavailable through no fault of 
Contractor. 

B. Document each request with complete data substantiating compliance of proposed 
Substitution with Contract Documents. 

C. A request constitutes a representation that Bidder: 
1. Has investigated proposed product and determined that it meets or exceeds 

quality level of specified product. 
2. Will provide same warranty for Substitution as for specified product. 
3. Will coordinate installation and make changes to other Work which may be 

required for the Work to be complete with no additional cost to PHA. 
4. Waives claims for additional costs or time extension which may subsequently 

become apparent. 
5. Will reimburse PHA and Architect/Engineer for review or redesign services 

associated with re-approval by authorities having jurisdiction. 

D. Substitutions will not be considered when they are indicated or implied on Shop Drawing 
or Product Data submittals, without separate written request, or when acceptance will 
require revision to Contract Documents. 
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E. Substitution Submittal Procedure: 
 

1. Submit three copies of request for Substitution for consideration. Limit each 
request to one proposed Substitution. 

2. Submit Shop Drawings, Product Data, and certified test results attesting to 
proposed product equivalence. Burden of proof is on proposer. 

3. Architect/Engineer will notify Contractor in writing of decision to accept or 
reject request. 

PART 2 PRODUCTS 

2.1 EQUIPMENT ELECTRICAL CHARACTERISTICS AND COMPONENTS 

A. Wiring Terminations: Furnish terminal lugs to match branch circuit conductor quantities, 
sizes, and materials indicated. Include lugs for terminal box. 

B. Cord and Plug: Furnish minimum 6 foot cord and plug including grounding connector for 
connection to electric wiring system. Cord of longer length is specified in individual 
specification sections. 

PART 3 EXECUTION 

Not Used. 

END OF SECTION 
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 SECTION 01 70 00 

EXECUTION AND CLOSEOUT REQUIREMENTS 

PART 1 GENERAL 

1.1 SECTION INCLUDES 

A. Closeout procedures. 

B. Final cleaning. 

C. Protecting installed construction. 

D. Project record documents. 

E. Operation and maintenance data. 

F. Manual for materials and finishes. 

G. Spare parts and maintenance products. 

H. Product warranties and product bonds. 

I. Maintenance service. 

1.2 CLOSEOUT PROCEDURES 

A. Submit written certification that Contract Documents have been reviewed, Work has been 
inspected, and that Work is complete in accordance with Contract Documents and ready 
for Architect/Engineer's review. 

B. Provide submittals to Architect/Engineer required by authorities having jurisdiction. 

C. Submit final Application for Payment identifying total adjusted Contract Sum, previous 
payments, and sum remaining due. Including: 
1.  Contractor's Notarized Final Waivers of Lien for full amount of contract. 
2. List of all subcontractors and major material suppliers and their final contract 

amount and notarized Final Waivers of Lien for the full amount. 
3. Consent of Surety Company to Final Payment (AIA Document G707). 
4. All written guarantees related to materials incorporated into project. 
5. Contractor's Certificate and Release, form in exact text as furnished by PHA, 

signed by Contractor. 

D. The PHA will process final statement in accord with conditions of the Contract. 
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1.3 FINAL CLEANING 

A. Execute final cleaning prior to final project assessment. 

B. Clean interior and exterior glass, surfaces exposed to view; remove temporary labels, 
stains and foreign substances, polish transparent and glossy surfaces, vacuum carpeted 
and soft surfaces. 

C. Clean equipment and fixtures to sanitary condition with cleaning materials appropriate to 
surface and material being cleaned. 

D. Replace filters of operating equipment. 

E. Clean construction debris from roofs, gutters, downspouts, and drainage systems. 

F. Clean construction debris from site; sweep paved areas, rake clean landscaped surfaces. 

G. Remove waste and surplus materials, rubbish, and construction facilities from site. 

1.4 PROTECTING INSTALLED CONSTRUCTION 

A. Protect installed Work and provide special protection where specified in individual 
specification sections. 

B. Provide temporary and removable protection for installed products. Control activity in 
immediate work area to prevent damage. 

C. Provide protective coverings at walls, projections, jambs, sills, and soffits of openings. 

D. Protect finished floors, stairs, and other surfaces from traffic, dirt, wear, damage, or 
movement of heavy objects, by protecting with durable sheet materials. 

E. Prohibit traffic or storage upon waterproofed or roofed surfaces. When traffic or activity 
is necessary, obtain recommendations for protection from waterproofing or roofing 
material manufacturer. 

F. Prohibit traffic from landscaped areas. 

1.5 PROJECT RECORD DOCUMENTS 

A. Maintain on site one set of the following record documents; record actual revisions to the 
Work: 
1. Drawings. 
2. Specifications. 
3. Addenda. 
4. Change Orders and other modifications to the Contract. 
5. Reviewed Shop Drawings, Product Data, and Samples. 
6. Manufacturer's instruction for assembly, installation, and adjusting. 
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B. Ensure entries are complete and accurate, enabling future reference by PHA. 

C. Store record documents separate from documents used for construction. 

D. Record information concurrent with construction progress, not less than weekly. 

E. Specifications: Legibly mark and record at each product section description of actual 
products installed, including the following: 
1. Manufacturer's name and product model and number. 
2. Product substitutions or alternates utilized. 
3. Changes made by Addenda and modifications. 

F. Record Drawings: Legibly mark each item to record actual construction including: 
1. Measured locations of internal utilities and appurtenances concealed in 

construction, referenced to visible and accessible features of the Work. 
2. Field changes of dimension and detail. 
3. Details not on original Contract drawings. 

G. Submit documents to Architect/Engineer with claim for final Application for Payment. 

1.6 OPERATION AND MAINTENANCE DATA 

A. Submit data bound in 8-1/2 x 11 inch (A4) text pages, three D side ring binders with 
durable plastic covers. 

B. Prepare binder cover with printed title "OPERATION AND MAINTENANCE 
INSTRUCTIONS", title of project. 

C. Internally subdivide binder contents with permanent page dividers, logically organized as 
described below; with tab titling clearly printed under reinforced laminated plastic tabs. 

D. Drawings: Provide with reinforced punched binder tab. Bind in with text; fold larger 
drawings to size of text pages. 

E. Contents: Prepare Table of Contents for each volume, with each product or system 
description identified, typed on white paper, in three parts as follows: 
1. Part 1: Directory, listing names, addresses, and telephone numbers of 

Architect/Engineer, Contractor, Subcontractors, and major equipment suppliers. 
2. Part 2: Operation and maintenance instructions, arranged by system and 

subdivided by specification section. For each category, identify names, 
addresses, and telephone numbers of Subcontractors and suppliers. Identify the 
following: 
a. Significant design criteria. 
b. List of equipment. 
c. Parts list for each component. 
d. Operating instructions. 
e. Maintenance instructions for equipment and systems. 
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f. Maintenance instructions for special finishes, including recommended 
cleaning methods and materials, and special precautions identifying 
detrimental agents. 

3. Part 3: Project documents and certificates, including the following: 
a. Shop drawings and product data. 
b. Air and water balance reports. 
c. Certificates. 
d. Originals of warranties. 

1.7 MANUAL FOR MATERIALS AND FINISHES 

A. For equipment, or component parts of equipment put into service during construction and 
operated by PHA, submit documents within ten days after acceptance. 

B. Building Products, Applied Materials, and Finishes: Include product data, with catalog 
number, size, composition, and color and texture designations. Include information for 
re-ordering custom manufactured products. 

C. Instructions for Care and Maintenance: Include manufacturer's recommendations for 
cleaning agents and methods, precautions against detrimental agents and methods, and 
recommended schedule for cleaning and maintenance. 

D. Moisture Protection and Weather Exposed Products: Include product data listing 
applicable reference standards, chemical composition, and details of installation. Include 
recommendations for inspections, maintenance, and repair. 

E. Additional Requirements: As specified in individual product specification sections. 

F. Include listing in Table of Contents for design data, with tabbed fly sheet and space for 
insertion of data. 

1.8 SPARE PARTS AND MAINTENANCE PRODUCTS 

A. Furnish spare parts, maintenance, and extra products in quantities specified in individual 
specification sections. 

B. Deliver to Project site and place in location as directed by PHA; obtain receipt prior to 
final payment. 

1.9 PRODUCT WARRANTIES AND PRODUCT BONDS 

A. Obtain warranties and bonds executed in duplicate by responsible subcontractors, 
suppliers, and manufacturers, within ten days after completion of applicable item of 
work. 

B. Execute and assemble transferable warranty documents and bonds from subcontractors, 
suppliers, and manufacturers. 

C. Verify documents are in proper form, contain full information, and are notarized. 
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D. Co-execute submittals when required. 

E. Submit prior to final Application for Payment. 

F. Time of Submittals: 
1. For equipment or component parts of equipment put into service during 

construction with PHA's permission, submit documents within ten days after 
acceptance. 

2. For items of Work for which acceptance is delayed beyond Date of Substantial 
Completion, submit within ten days after acceptance, listing date of acceptance 
as beginning of warranty or bond period. 

1.10 MAINTENANCE SERVICE 

A. Furnish service and maintenance of components indicated in specification sections. 

B. Examine system components at frequency consistent with reliable operation. Clean, 
adjust, and lubricate as required. 

C. Include systematic examination, adjustment, and lubrication of components. Repair or 
replace parts whenever required. Use parts produced by manufacturer of original 
component. 

D. Do not assign or transfer maintenance service to agent or Subcontractor without prior 
written consent of PHA. 

PART 2 PRODUCTS 

Not Used. 

PART 3 EXECUTION 

Not Used. 

END OF SECTION 
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1. GENERAL 
 

1.1 REQUIREMENTS INCLUDE 
 

A. General Contractor: 
 

1. Execute cutting (including excavating), filling or patching of work to: 
 

a. Install specified work. 
b. Remove samples of installed work specified for testing. 
c. Remove and replace defective work. 

 
2. In addition, upon written instructions of Architect/Engineer or CDB: 

 
a. Uncover work to provide for observation of covered work. 
b. Remove samples of installed materials for testing. 
c. Remove work to provide for alteration of existing work. 

 
3. Do not cut or alter work of another contractor without written consent of 

Architect/Engineer. 
 
 

1.2 SUBMITTALS 
 

A. Prior to cutting which affects structural members or work of another contractor, 
submit written notice to Architect/Engineer requesting consent to proceed with 
cutting, including: 

 
1. Project identification. 
2. Description of affected work. 
3. Necessity for cutting. 
4. Effect on other work, on structural integrity of project. 
5. Description of proposed work.  Designate: 

 
a. Scope of cutting and patching. 
b. Contractor and Crafts to execute the work. 
c. Products proposed to be used. 
d. Extent of refinishing. 

 
6. Alternatives to cutting and patching. 
7. Designation of party responsible for cost of cutting and patching. 

 
B. Prior to cutting and patching done on instruction of Architect/ Engineer, submit 

cost estimate. 
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C. When conditions of work, or schedule, indicate change of materials or methods, 
submit recommendation to Architect/Engineer, including: 

 
1. Condition indicating change. 
2. Recommendation for alternative materials or methods. 
3. Submittals specified for substitutions. 

 
D. Submit written notice to Architect/Engineer, designating time work will be 

uncovered, to provide for observation. 
 

1.3 PAYMENT FOR COSTS 
 

A. Costs caused by ill-timed or defective work, or work not conforming to contract 
documents, including costs for additional services of Architect/Engineer:  Party 
responsible for ill-timed, rejected or non-conforming work. 

 
B. Work done on instructions of Architect/Engineer (by change order), other than 

defective or non-conforming work:  CDB. 
 
2. PRODUCTS 
 

1.1 MATERIALS.  For replacement of work removed:  Comply with specifications for 
type of work to be performed. 

 
3. EXECUTION 
 

1.1 INSPECTION 
 

A. Inspect existing conditions of work, including elements subject to movement or 
damage during:  

 
1. Cutting and patching. 
2. Excavating and backfilling. 

 
B. After uncovering work, inspect conditions affecting installation of new products. 

 
1.2 PREPARATION 

 
A. Prior to cutting: 

 
1. Provide shoring, bracing and support to maintain structural integrity of 

project. 
2. Provide protection for other portions of the project. 
3. Provide protection from elements. 

 
1.3 PERFORMANCE 

 
A. Execute fitting and adjustment of products to provide finished installation to 

comply with specified tolerances, finishes. 
 

B. Execute cutting and demolition by methods which will prevent damage to other 
work, and will provide proper surfaces to receive installation of repairs and new 
work. 
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A. Restore work which has been cut or removed; install new products to provide 

completed work in accord with contract documents. 
 

B. Refinish entire surfaces to provide an even finish. 
 
1. Continuous surfaces:  To nearest intersection(s). 
2. Assembly:  Entire refinishing. 
 
 
END 01 73 29. 
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SECTION 02 41 19 

SELECTIVE STRUCTURE DEMOLITION  

PART 1 GENERAL 

1.1 SUMMARY 

A. Section Includes: 
1. Demolishing designated building equipment and fixtures. 
2. Demolishing designated construction. 
3. Cutting and alterations for completion of the Work. 
4. Removing designated items for reuse. 
5. Protecting items designated to remain. 
6. Removing demolished materials. 

1.2 MATERIAL OWNERSHIP 

A. Unless otherwise indicated, demolition waste becomes the property of the Contractor. 

1.3 SUBMITTALS 

A. Section 01 33 00 - Submittal Procedures: Requirements for submittals. 

B. Demolition Schedule: Indicate overall schedule and interruptions required for utility and 
building services. 

C. Proposed Protection Measures: Submit report, including Drawings, that indicates the 
measures proposed for protecting individuals and property, for environmental protection, 
for dust control and, for noise control.  Indicate proposed locations and construction of 
barriers. 

D. Statement of Refrigerant Recovery: Signed by refrigerant recovery technician. 

1.4 CLOSEOUT SUBMITTALS 

A. Section 01 70 00 - Execution Requirements: Requirements for submittals. 

B. Project Record Documents: Accurately record actual locations of capped utilities, 
concealed utilities discovered during demolition, and subsurface obstructions. 

C. Operation and Maintenance Data: Submit description of system, inspection data, and 
parts lists. 
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1.5 QUALITY ASSURANCE 

A. Conform to applicable code for demolition work, dust control, products requiring 
electrical disconnection and re-connection. 

B. Conform to applicable code for procedures when hazardous or contaminated materials 
are discovered. 

C. Obtain required permits from authorities having jurisdiction. 

D. Refrigerant Recovery Technician Qualifications: Certified by an EPA-approved 
certification program. 

1.6 PRE-INSTALLATION MEETINGS 

A. Section 01 30 00 - Administrative Requirements: Pre-installation meeting. 

B. Convene minimum one week prior to commencing work of this section. 

1.7 SCHEDULING 

A. Section 01 30 00 - Administrative Requirements. 

B. Schedule Work to coincide with new construction. 

C. Cooperate with Owner in scheduling noisy operations and waste removal that may impact 
Owners operation in adjoining spaces. 

D. Coordinate utility and building service interruptions with Owner. 
1. Do not disable or disrupt building fire or life safety systems without three days 

prior written notice to Owner. 
2. Schedule tie-ins to existing systems to minimize disruption. 
3. Coordinate Work to ensure fire sprinklers, fire alarms, smoke detectors, 

emergency lighting, exit signs and other life safety systems remain in full 
operation in occupied areas. 

1.8 PROJECT CONDITIONS 

A. Conduct demolition to minimize interference with adjacent and occupied building areas. 

B. Cease operations immediately if structure appears to be in danger and notify 
Architect/Engineer. Do not resume operations until directed. 

PART 2 PRODUCTS 
 
Not Used. 
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PART 3 EXECUTION 

3.1 PREPARATION 

A. Notify affected utility companies before starting work and comply with their 
requirements. 

B. Mark location and termination of utilities. 

C. Verify that utilities have been disconnected and capped before starting selective 
demolition operations. 

D. Erect, and maintain temporary barriers and security devices, including warning signs and 
lights, and similar measures, for protection of the public, Owner, and existing 
improvements indicated to remain. 

E. Erect and maintain weatherproof closures for exterior openings. 

F. Erect and maintain temporary partitions to prevent spread of dust, odors, and noise to 
permit continued Owner occupancy. 

G. Prevent movement of structure; provide temporary bracing and shoring required to ensure 
safety of existing structure. 

H. Provide appropriate temporary signage including signage for exit or building egress. 

I. Do not close or obstruct building egress path. 

J. Do not disable or disrupt building fire or life safety systems without 3 days prior written 
notice to Owner. 

K. Refrigerant: Before starting demolition, remove refrigerant from mechanical equipment 
according to 40 CFR 82 and regulations of authorities having jurisdiction. 

3.2 DEMOLITION 

A. Conduct demolition to minimize interference with adjacent and occupied building areas. 

B. Maintain protected egress from and access to adjacent existing buildings at all times. 

C. Cease operations immediately when structure appears to be in danger and notify 
Architect/Engineer. 

D. Disconnect and remove designated utilities within demolition areas. 

E. Cap and identify abandoned utilities at termination points when utility is not completely 
removed. Annotate Record Drawings indicating location and type of service for capped 
utilities remaining after demolition. 
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F. Demolish in orderly and careful manner. Protect existing improvements, supporting 
structural members. 

G. Carefully remove building components indicated to be reused. 
1. Disassemble components as required to permit removal. 
2. Package small and loose parts to avoid loss. 
3. Mark components and packaged parts to permit reinstallation. 
4. Store components, protected from construction operations, until reinstalled. 

H. Remove demolished materials from site except where specifically noted otherwise. Do 
not burn or bury materials on site. 

I. Remove materials as Work progresses. Upon completion of Work, leave areas in clean 
condition. 

J. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces 
and areas. 

K. Remove debris from elevated portions of building by chute, hoist, or other device that 
will convey debris to grade level in a controlled descent. 

L. Remove temporary Work. 

END OF SECTION 
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SECTION 07 90 00 - JOINT PROTECTION 

PART 1 - GENERAL 

1.1 SUMMARY 
 

A. Section Includes:   
1. Preparing sealant substrate surfaces. 
2. Sealant and backing. 

1.2 REFERENCES 
 

A. American Society for Testing and Materials (ASTM): 
1. ASTM C717 - Standard Terminology of Building Seals and Sealants. 
2. ASTM C834 - Specification for Latex Sealants. 
3. ASTM C920 - Specification for Elastomeric Joint Sealants. 
4. ASTM D1056 - Flexible Cellular Material- Sponge or Expanded Rubber. 

 
B. Federal Specifications (FS): 

1. FS SS-S-200 - Sealing Compounds, Two Component, Elastomeric, Polymer Type, Jet-Fuel 
Resistant, Cold Applied. 

2. FS TT-S-1657 - Sealing Compound, Single Component Butyl Rubber Based Solvent Release 
Type (for Buildings and other Types of Construction). 

3. COORDINATION 

1.3 COORDINATION 
 

A. Section 01 30 00 - Administrative Requirements: Requirements for coordination. 
 

B. Coordinate Work of this Section with Sections referencing this Section. 

1.4 SUBMITTALS 
 

A. Section 01 33 00 – Submittal Procedures:  Procedures for submittals. 
1. Product Data:  Product chemical characteristics, performance criteria, substrate preparation, 

limitations, and color availability. 

1.5 QUALITY ASSURANCE 
 

A. Installer Qualifications:  Company specializing in performing Work of this Section with minimum 5 
years documented experience. 
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1.6 DELIVERY, STORAGE AND HANDLING 
 

A. Section 01 60 00 - Product Requirements:  Transport, handle, store, and protect products. 
 

B. Deliver Products in manufacturer's original unopened containers or packages with labels intact, 
identifying product and manufacturer, date of manufacture, lot number, shelf life, curing time, and 
mixing instructions, where applicable. 

 
C. Store and handle materials to prevent deterioration or damage due to moisture, temperature changes, 

contaminants, or other causes. 
 

D. Protection: 
1. Protect materials from moisture and dust by storing in clean, dry location remote from 

construction operations areas. 
2. Provide additional protection according to manufacturer instructions. 

1.7 PROJECT CONDITIONS OR SITE CONDITIONS 
 

A. Environmental Requirements:  Install sealant during manufacturer's recommended temperature ranges 
and weather conditions for application and cure.  Consult manufacturer when sealant cannot be applied 
during recommended conditions. 

1.8 WARRANTY 

A. Section 01 70 00 - Execution and Closeout Requirements: Requirements for warranties. 
 

B. Warranty:   
1. Submit written warranty signed by sealant manufacturer agreeing to replace sealants and 

accessories which fail because of loss of cohesion or adhesion or which do not cure. 
2. Warranty Period:  5 years or longer per the manufacturers’ standard warranties. 

PART 2 - PRODUCTS 

2.1 MANUFACTURERS 
 

A. Subject to compliance with project requirements, manufacturers offering specified items which  may be 
incorporated into the work include the following: 
1. Bostik, Inc, Huntingdon Valley, PA, (800) 523-2678, (125) 674-5600. 
2. Dow Corning, Midland, MI (517) 496-4000. 
3. GE Silicones, Waterford, NY (518) 233-3330. 
4. Mameco International, Cleveland, OH, (800) 321-6412, (216) 752-4400. 
5. W.R. Meadows, Inc, Elgin, IL (800) 342-5976, (847) 683-4500. 
6. Nomaco, Inc., Zebulon, NC, (919) 269-6500. 
7. Pecora Corporation, Harleysville, PA, (800) 523-6688, (215) 723-6051. 
8. Sika Corporation, Lyndhurst, NJ, (800) 933-7452, (201) 933-8800. 
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9. Sonneborn Building Products Div. ChemRex, Inc., Shakopee, MN (800) 243-6739, (612) 496-
6000. 

10. Tremco, Beachwood, OH, (800) 852-3821, (216) 292-5000. 
11. USG Corp., Chicago, IL (800) 874-4968, (312) 606-4000. 

2.2 BUILDING SEALANTS (See Sealant Schedule at the end of this Section for specific use of sealants.) 
 

A. Urethanes: 
1. Type 1:  Two-Part Urethane:  Self-Leveling, ASTM C920, Type M, Grade P, Class 25. 

a. Chem-Calk CC-550, by Bostik. 
b. Vulkem 245, by Mameco. 
c. Vulkem 255, Wide-Joint, by Mameco. 
d. NR-200 Urexpan, by Pecora Corporation. 

2. Type 2:  Two-Part Urethane:  Non-Sag, ASTM C920, Type M, Grade NS, Class 25. 
a. Chem-Calk 500, by Bostik. 
b. Vulkem 227, by Mameco. 
c. Sonolastic NP 2, by Sonneborn Building Products, ChemRex Inc.  

3. Type 3:  One-Part Urethane:  Self-Leveling, ASTM C920, Type S, Grade P, Class 25. 
a. Vulkem 45, by Mameco. 
b. Urexpan NR-201, by Pecora Corporation. 
c. Sonolastic SL1, by Sonneborn Building Products, ChemRex Inc. 
d. Sikaflex 1C-SL by Sika. 

4. Type 4:  One-Part Urethane:  Non-Sag, ASTM C920, Type S, Grade NS, Class 25. 
a. Chem-Calk 900, by Bostik.  
b. Vulkem 116, by Mameco. 
c. Sonolastic NP I, by Sonneborn Building Products, ChemRex Inc. 

 
B. Silicones: 

1. Type 1:  One-Part Silicones:  ASTM C920, Type S, Grade NS, Class 50. 
a. 795 Silicone Building Sealant, by Dow Corning. 
b. 864 Architectural Silicone Sealant, by Pecora Corporation. 

 
2. Type 2:  One-Part Silicones:  ASTM C920, Type S, Grade NS, Class 25. 

a. 999-A Silicone Building & Glazing Sealant, Dow Corning. 
b. Construction 1200 Sealant, General Electric Company. 

3. Type 3:  One-Part Silicones:  ASTM C920, Type S, Grade NS, Class 25.  Vertical Surfaces Only. 
a. Construction 1200 Sealant, General Electric Company. 
b. 999-A, Dow Corning. 
c. 860 Glaziers and Contractors Silicone Sealant, by Pecora Corporation. (colors only) 

4. Type 4:  One-Part Silicones:  ASTM C920, Type S, Grade NS, Class 25 or 50.  
a. 786 Mildew Resistant Silicone Sealant, Dow Corning. 
b. SCS 1700 Sanitary Sealant, General Electric.  
c. 898 Silicone Sanitary Sealant, Pecora Corporation.  
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C. Acrylics, Latex: 
1. Type 1:  One-Part Acrylic Latex, Non-Sag, ASTM-C-834-76. 

a. Chem-Calk 600, by Bostik. 
b. LC-130, by MACCO Adhesives, The Glidden Company.  
c. Easa-ply ALS, by W. R. Meadows, Inc. 
d. AC-20+Silicone Acrylic Latex, by Pecora Corporation.  
e. Sonolac, Sonneborn Building Products, ChemRex Inc.  

 
D. Acoustical Sealants: 

1. Type 1:  AC-20 FTR Acoustical and Insulation Sealant, by Pecora Corporation. 
2. Type 2:  60+ Unicrylic, by Pecora Corporation. 
3. Type 3:  Sheetrock Acoustical Sealant, by United States Gypsum. 

 
E. Butyls: 

1. Type 1:  One-Part Butyl, Non-Sag, FS TT-S-1657. 
a. Chem-Calk 300, by Bostik. 
b. BC-158 Butyl Rubber, by Pecora Corporation.  (ASTM C1085)  

 
F. Preformed Compressible & Non-Compressible Fillers: 

1. Type 1:  Backer Rod - Closed cell polyethylene foam: 
a. HBR Backer Rod, by Nomaco. 
b. #92 Greenrod, by Nomaco. 
c. Sonofoam Closed-Cell Backer Rod, Sonneborn Building Products, ChemRex Inc.  

2. Type 2:  Backer Rod - Open cell polyurethane foam: 
a. Denver Foam, by Backer Rod Mfg Inc. 
b. Foam Pack II, by Nomaco. 

3. Type 3:  Neoprene compression seals: 
a. WE, WF, and WG Series, by Watson Bowman & Acme Corp. 
b. Will-Seal 150 Precompressed Expanding Foam Sealants, by Will-Seal, a Division of 

Illbruck. 
4. Type 4:  Butyl Rod:  Kirkhill Rubber Co. (714)529-4901. 

 
G. Bond Breaker Tape:  Polyethylene tape of plastic as recommended by sealant manufacturer, to be 

applied to sealant-contact surfaces where bond to substrate of joint filler must be avoided for proper 
performance of sealant 

2.3 COLORS 
 

A. Generally use sealant colors matching color of material joint is located in. 
 

B. Where a joint occurs between two materials of differing colors and Contractor cannot determine which 
material to match, contact Architect / Engineer for selection. 
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2.4 ACCESSORIES 
 

A. Joint Cleaner:  Provide type of non-corrosive and non-staining joint cleaning compound recommended 
by sealant manufacturer for joint surfaces to be cleaned. 

 
B. Primer:  Non-staining as recommended by sealant manufacturer. 

 
C. Masking tape and similar accessories to protect surfaces from damage. 

 
D. Joint Backing: 

1. Round foam rod, compatible with sealant. 
2. Size: Oversized 30 to 50 percent larger than joint width. 

PART 3 - EXECUTION 

3.1 EXAMINATION 
 

A. Section 01 70 00 - Execution and Closeout Requirements: Requirements for application examination. 
 

B. Verification of Conditions:  Verify that field measurements, surfaces, substrates and conditions are as 
required, and ready to receive Work. 
1. Verify that joint widths are in conformance with sealant manufacturer allowable limits. 
2. Verify that contaminants capable of interfering with adhesion have been cleaned form joint and 

joint properly prepared. 
3. Verify that joint backing and release tapes are compatible with sealant. 

 
C. Report in writing to Architect / Engineer prevailing conditions that will adversely affect satisfactory 

execution of the Work of this Section.  Do not proceed with Work until unsatisfactory conditions have 
been corrected. 

 
D. By beginning Work, Contractor accepts conditions and assumes responsibility for correcting unsuitable 

conditions encountered at no additional cost to the Owner.  

3.2 PREPARATION 
 

A. Section 01 70 00 – Execution and Closeout Requirements: Requirements for application preparation. 
 

B. Comply with ASTM C1193. 
 

C. Clean and prime joints. 
 

D. Prepare and size joints in accordance with manufacturer's instructions.  Clean substrates of dirt, laitance, 
dust, or mortar using solvent, abrasion, or sandblasting as recommended by manufacturer.  Remove 
loose materials and foreign matter which might impair adhesion of sealant. 
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E. Verify that joint backing and release tapes are compatible with sealant.  Verify sealant is suitable for 
substrate.  Verify that sealant is paintable if painted finish is indicated. 

 
F. Protect materials surrounding work of this Section from damage or disfiguration. 

3.3 INSTALLATION 
 

A. Comply with ASTM C1193. 
 

B. Install sealant in accordance with manufacturer's published instructions. 
 

C. Prime or seal joint surfaces where recommended by sealant manufacturer.  Do not allow primer or 
sealer to spill or migrate onto adjoining surfaces. 

 
D. Install backer rod and bond breaker tape where required by manufacturer. 

 
E. Install preformed compressible and non-compressible fillers in accordance with manufacturer's 

published instructions. 
 

F. Install sealants to depths recommended by sealant manufacturer in uniform, continuous ribbons free of 
air pockets, foreign embedded matter, ridges, and sags, "wetting" joint bond surfaces equally on both 
sides.   

 
G. Tool joints concave unless shown otherwise.  Where horizontal joints are between a horizontal surface 

and a vertical surface, fill joint to form slight cove so that joint will not trap moisture and foreign matter.  
Dry tool joints.  Do not use soap, water, or solvent to tool joints. 

3.4 CURING 
 

A. Cure sealants in compliance with manufacturer's published instructions. 

3.5 CLEANING 
 

A. Section 01 70 00 – Execution and Closeout Requirements: Requirements for protecting finished Work. 
 

B. Remove excess and spillage of sealants promptly as the work progresses, using materials and methods 
as recommended by sealant and substrate manufacturers.  Clean adjoining surfaces to eliminate 
evidence of spillage without damage to adjoining surfaces or finishes. 
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3.6 SEALANT SCHEDULE 
 

A. Interior Joints: 
1. Joints at intersection of exterior masonry walls and interior gypsum board partitions. 
2. For all of the above interior joints: 

a. Sealant Urethane Type 2 
b. Sealant Urethane Type 4 
c. Sealant Silicone Type 1 (for prefinished materials only) 

3. Perimeter of bath fixtures:  sinks, tubs, urinals, water closets, basins, vanities, etc. 
a. Sealant  Silicone Type 4 

 
 
 

END OF SECTION 
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SECTION 12 36 23.13 

 
PLASTIC-LAMINATE-CLAD COUNTERTOPS 

 
PART 1 – GENERAL 
 
1.1 SUMMARY 

 
A. This Section includes the following: 

1. Plastic-laminate countertops. 
 
1.2 SUBMITTALS 

A. Section 01 33 00 - Submittal Procedures: Submittal procedures. 

B. Product Data: For countertop material. 

C. Shop Drawings:  Include plans, elevations, details, and attachments to other work.  Show 
materials, finishes, hardware, edge and backsplash profiles, methods of joining countertops, and 
cutouts for plumbing fixtures. 

D. Samples:  For each type of material exposed to view. 
 
1.3 QUALITY ASSURANCE 

 
A. Comply with the following reference standards: 

1. Plastic Laminate Countertops: 
a. Plastic Laminate: NEMA Standards Publication No. LD 3 – High-Pressure 

Decorative Laminates. 
2. Joint Sealant: 

a. Federal Specification (FS) TT-S-001543A – Sealing Compound: Silicone Rubber 
Baes (For Caulking, Sealing and Glazing in Buildings and Other Structures). 

b. ASTM C920 – Elastomeric Joint Sealants. 
3. Certification: 

a. ANSI Z34.1 – Certification, Third Party Certification Program. 
  
1.4 PRODUCT DELIVERY, STORAGE AND HANDLING: 

A. Section 01 60 00 - Product Requirements: Product storage and handling requirements. 

B. Protect countertops during transit, delivery, storage and handling to prevent damage, soiling and 
deterioration. 

 
1.5 JOB CONDITIONS: 

 
A. Conditioning: Comply with cabinet manufacturer's recommendations for temperature and 

humidity requirements in installation areas. Do not install countertops until required temperature 
and relative humidity have been stabilized and will be maintained in installation areas. 
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B Maintain temperature and humidity in installation areas as required to maintain moisture 
content of installed cabinet work within a tolerance range of the optimum moisture content 
acceptable to cabinet manufacturer, from date of installation through remain- der of construction 
period. 

 
1.6 FABRICATION 

 
A. Contractor shall be responsible for field verification of dimensions prior to fabrication and 

installation of cabinets. 
 
PART 2 - PRODUCTS 

 
2.1 COUNTERTOP MATERIALS 

 
A. Kitchen Countertop: High-pressure decorative laminate complying with NEMA LD 3. 

1. Grade:  High Pressure Plastic Laminate 0.028 inch thick. 
2. Colors, Textures, and Patterns: As selected by Architect from plastic-laminate 

manufacturer’s FULL range of high definition selections. 
3. Particleboard core: ANSI A208.1, Grade M-2C. The perimeter of the bottom of counter 

tops and sink cut outs shall be sealed with varnish. 
 
2.2 PLASTIC-LAMINATE COUNTERTOPS 

 
A. Configuration:   Provide countertops with the following front, cove (intersection of top with 

backsplash), backsplash, and end-splash style to match existing: (Field Verify Existing) 
1. Front:  Rolled.   Provide wood-trimmed edge where indicated. 
2. Cove:  Cove molding (one-piece post-formed laminate supported at junction of top and 

backsplash by wood cove molding.    Provide applied (backsplash rests on top forming 
seam at inside corner) where indicated. 

3. Backsplash: Curved or waterfall shape.  Provide square edge where indicated. 
4. End-splash:  Square edge.  
 

PART 3 – EXECUTION 
 
3.1 INSTALLATION 

 
A. Install casework level and plumb to a tolerance of 1/8 inch in 8 feet.  

 
B. Fasten plastic-laminate countertops by screwing through corner blocks of base units into 

underside of countertop.   Form seams using splines to align adjacent surfaces, and secure 
with glue and concealed clamping devices designed for this purpose. 
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3.2 CLEANING AND PROTECTION: 
 

A. Repair or remove and replace defective work as directed upon completion of installation.  
 

B.  Clean exposed and semi-exposed surfaces, touch-up finish as required.  Remove and refinish 
damaged or soiled areas. 

 
C. Protection: Contractor shall provide final protection and maintain conditions necessary to 

ensure that work will be without damage or deterioration at time of acceptance. 
 
 
 

END OF SECTION 
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SECTION 123661.19 - QUARTZ AGGLOMERATE COUNTERTOPS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Quartz agglomerate countertops. 
2. Quartz agglomerate backsplashes. 
3. Quartz agglomerate end splashes. 
4. Quartz agglomerate apron fronts. 

B. Related Requirements: 

1. Section 224100 "Residential Plumbing Fixtures" for sinks and plumbing fittings. 

1.3 ACTION SUBMITTALS 

A. Product Data: For countertop materials. 

B. Shop Drawings: For countertops. Show materials, finishes, edge and backsplash profiles, 
methods of joining, and cutouts for plumbing fixtures. 

1. Show locations and details of joints. 
2. Show direction of directional pattern, if any. 

C. Samples for Initial Selection: For each type of material exposed to view. 

1.4 INFORMATIONAL SUBMITTALS 

A. Qualification Data: For fabricator. 

1.5 CLOSEOUT SUBMITTALS 

A. Maintenance Data: For quartz agglomerate countertops to include in maintenance manuals. 
Include Product Data for care products used or recommended by Installer and names, addresses, 
and telephone numbers of local sources for products. 
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1.6 QUALITY ASSURANCE 

A. Fabricator Qualifications: Shop that employs skilled workers who custom-fabricate countertops 
similar to that required for this Project, and whose products have a record of successful in-
service performance. 

B. Installer Qualifications: Fabricator of countertops. 

1.7 FIELD CONDITIONS 

A. Field Measurements: Verify dimensions of countertops by field measurements before 
countertop fabrication is complete. 

1.8 COORDINATION 

A. Coordinate locations of utilities that will penetrate countertops or backsplashes. 

PART 2 - PRODUCTS 

2.1 QUARTZ AGGLOMERATE COUNTERTOP MATERIALS 

A. Quartz Agglomerate: Solid sheets consisting of quartz aggregates bound together with a matrix 
of filled plastic resin and complying with ICPA SS-1, except for composition. 
1. Wilsonart; Wilsonart Quartz. 
2. Dupont; Corian Quartz. 
3. Cosentino USA; Silestone. 
4. LG Hausys America, inc.; Viatera. 

 
a. Colors and Patterns: As selected by Architect from manufacturer's full range. 

B. Plywood: Exterior softwood plywood complying with DOC PS 1, Grade C-C Plugged, touch 
sanded. 

2.2 COUNTERTOP FABRICATION 

A. Fabricate countertops according to quartz agglomerate manufacturer's written instructions and 
the AWI/AWMAC/WI's "Architectural Woodwork Standards." 

1. Grade: Custom. 

B. Configuration: To match existing as indicated on Drawing. 

C. Countertops: 3/4-inch-nominal thick, quartz agglomerate with front edge built up with same 
material. 

D. Backsplashes / Endsplashes: 3/4-inch-nominal thick, quartz agglomerate. 
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E. Fabricate tops with shop-applied edges unless otherwise indicated. Comply with quartz 
agglomerate manufacturer's written instructions for adhesives, sealers, fabrication, and 
finishing. 

1. Fabricate with loose backsplashes and endsplashes for field assembly. 

F. Joints: Fabricate L-shaped countertops in sections for joining in field, with 45-degree miter joint 
at 90-degree corner. 
1. Joint Seams: Form joint seams between quartz surfacing components with 

Manufacturer’s seam adhesive. Completed joints inconspicuous in appearance and 
without voids. Provide joint reinforced if required by manufacturer for particular 
installation conditions. 

G. Cutouts and Holes: 
1. Cutouts and Holes: Provide holes and cutouts for service fixtures and similar countertop-

mounted items as indicated. Form cutouts to required template or pattern, with smooth, 
even curves and eased edges. 

2.3 INSTALLATION MATERIALS 

A. Adhesive: Product recommended by quartz agglomerate manufacturer. 

B. Joint Adhesive: Methacrylate-based adhesive for chemically bonding quartz surfacing seams. 
Color complementary to quartz surfacing sheet material. UL 2818 GREENGUARD Gold 
certified and complying with SCAQMD Rule 1168.  

C. Elastomeric Sealant: Mildew-resistant silicone sealant for filling gaps between countertops and 
terminating substrates in wet environment applications. Complies with ASTM C920, Type S 
(single component), Grade NS (nonsag). 

1. Manufacturer’s Color Matched Caulk. 

D. Siliconized Acrylic Sealant: Siliconized acrylic latex sealant. For general applications to fill 
gaps between countertops and at terminating substrates. Complies with ASTM C 384, Type OP, 
Grade NF, and SCAQMD Rule 1168. 

1. Manufacturer’s Color Matched Caulk. 

E. Construction Adhesive: Countertop manufacturer's recommended silicone-based construction 
adhesive for backsplashes, endsplashes, and other applications according to manufacturer's 
published fabrication instructions. 
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PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates to receive quartz agglomerate countertops and conditions under which 
countertops will be installed, with Installer present, for compliance with requirements for 
installation tolerances and other conditions affecting performance of countertops. 

B. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 INSTALLATION 

A. Install countertops level to a tolerance of 1/8 inch in 8 feet, 1/4 inch maximum. Do not exceed 
1/64-inch difference between planes of adjacent units. 

B. Fasten subtops to cabinets by screwing through subtops into cornerblocks of base cabinets. 
Shim as needed to align subtops in a level plane. 

C. Secure countertops to subtops with adhesive according to quartz agglomerate manufacturer's 
written instructions. Align adjacent surfaces and, using adhesive in color to match countertop, 
form seams to comply with quartz agglomerate manufacturer's written instructions. Carefully 
dress joints smooth, remove surface scratches, and clean entire surface. 

D. Bond joints with adhesive and draw tight as countertops are set. Mask areas of countertops 
adjacent to joints to prevent adhesive smears. 
1. Clamp units to temporary bracing, supports, or each other to ensure that countertops are 

properly aligned and joints are of specified width. 

E. Install backsplashes and end splashes by adhering to wall and countertops with adhesive. Mask 
areas of countertops and splashes adjacent to joints to prevent adhesive smears. 

F. Install aprons to backing and countertops with adhesive. Mask areas of countertops and splashes 
adjacent to joints to prevent adhesive smears. Fasten by screwing through backing. Predrill 
holes for screws as recommended by manufacturer. 

G. Complete cutouts not finished in shop. Mask areas of countertops adjacent to cutouts to prevent 
damage while cutting. Make cutouts to accurately fit items to be installed, and at right angles to 
finished surfaces unless beveling is required for clearance. Ease edges slightly to prevent 
snipping. 

H. Fill gaps between countertop and terminating substrates with specified silicone sealant. 

3.3 REPAIRS 

A. If permissible to Architect, minor surface marring for quartz surfacing components may be 
repaired according to manufacturer's published installation instructions. 

B. Remove and replace quartz surfacing components that are damaged and cannot be satisfactorily 
repaired. 
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3.4 CLEANING AND PROTECTION 

A. Clean quartz surfacing components according to manufacturer's published maintenance 
instructions. 

B. Completely remove excess adhesives and sealants from finished surfaces. 

C. Protect completed work from damage during remainder of construction period. 

 

END OF SECTION 
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SECTION 22 07 19 

PLUMBING PIPING INSULATION 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes insulating the following plumbing piping services: 
1. Supplies and drains for handicap-accessible lavatories and sinks. 

1.2 ACTION SUBMITTALS 

A. Product Data: For each type of product. Include thermal conductivity, water-vapor permeance 
thickness, and jackets (both factory and field applied if any). 

B. Sustainable Design Submittals: 

1.3 INFORMATIONAL SUBMITTALS 

A. Qualification Data: For qualified Installer. 

B. Material Test Reports: From a qualified testing agency acceptable to authorities having 
jurisdiction indicating, interpreting, and certifying test results for compliance of insulation 
materials, sealers, attachments, cements, and jackets, with requirements indicated. Include dates 
of tests and test methods employed. 

C. Field quality-control reports. 

1.4 QUALITY ASSURANCE 

A. Installer Qualifications: Skilled mechanics who have successfully completed an apprenticeship 
program or another craft training program certified by the Department of Labor, Bureau of 
Apprenticeship and Training. 

B. Surface-Burning Characteristics: For insulation and related materials, as determined by testing 
identical products in accordance with ASTM E84 by a testing agency acceptable to authorities 
having jurisdiction. Factory label insulation and jacket materials and adhesive, mastic, tapes, and 
cement material containers, with appropriate markings of applicable testing agency. 

1. Insulation Installed Indoors: Flame-spread index of 25 or less and smoke-developed index 
of 50 or less. 

C. Comply with the following applicable standards and other requirements specified for 
miscellaneous components: 
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1. Supply and Drain Protective Shielding Guards: ICC A117.1. 

1.5 DELIVERY, STORAGE, AND HANDLING 

A. Packaging: Insulation material containers shall be marked by manufacturer with appropriate 
ASTM standard designation, type and grade, and maximum use temperature. 

1.6 COORDINATION 

A. Coordinate clearance requirements with piping Installer for piping insulation application. Before 
preparing piping Shop Drawings, establish and maintain clearance requirements for installation 
of insulation and field-applied jackets and finishes and for space required for maintenance. 

1.7 SCHEDULING 

A. Complete installation and concealment of plastic materials as rapidly as possible in each area of 
construction. 

PART 2 - PRODUCTS 

2.1 PROTECTIVE SHIELDING GUARDS 

A. Protective Shielding Pipe Covers 
1. Description: Manufactured plastic wraps for covering plumbing fixture hot- and cold-water 

supplies] and trap and drain piping. Comply with Americans with Disabilities Act (ADA) 
requirements. 

B. Protective Shielding Piping Enclosures 
1. Description: Manufactured plastic enclosure for covering plumbing fixture hot- and cold-

water supplies and trap and drain piping. Comply with ADA requirements. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates and conditions for compliance with requirements for installation tolerances 
and other conditions affecting performance of insulation application. 

1. Verify that systems to be insulated have been tested and are free of defects. 
2. Verify that surfaces to be insulated are clean and dry. 

B. Proceed with installation only after unsatisfactory conditions have been corrected. 
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3.2 PREPARATION 

A. Clean and dry surfaces to receive insulation. Remove materials that will adversely affect 
insulation application. 

B. Clean and prepare surfaces to be insulated. Before insulating, apply a corrosion coating to 
insulated surfaces as follows: 

1. Stainless Steel: Coat 300 series stainless steel with an epoxy primer 5 mils (0.127 mm) 
thick and an epoxy finish 5 mils (0.127 mm) thick if operating in a temperature range of 
between 140 and 300 deg F (60 and 149 deg C). Consult coating manufacturer for 
appropriate coating materials and application methods for operating temperature range. 

2. Carbon Steel: Coat carbon steel operating at a service temperature of between 32 and 300 
deg F (0 and 149 deg C) with an epoxy coating. Consult coating manufacturer for 
appropriate coating materials and application methods for operating temperature range. 

3.3 GENERAL INSTALLATION REQUIREMENTS 

A. Install insulation materials, accessories, and finishes with smooth, straight, and even surfaces; 
free of voids throughout the length of piping, including fittings, valves, and specialties. 

B. Install insulation materials, forms, vapor barriers or retarders, jackets, and of thicknesses required 
for each item of pipe system, as specified in insulation system schedules. 

C. Install accessories compatible with insulation materials and suitable for the service. Install 
accessories that do not corrode, soften, or otherwise attack insulation or jacket in either wet or 
dry state. 

D. Install insulation with longitudinal seams at top and bottom of horizontal runs. 

E. Keep insulation materials dry during storage, application, and finishing. Replace insulation 
materials that get wet. 

F. Install insulation with tight longitudinal seams and end joints. Bond seams and joints with 
adhesive recommended by insulation material manufacturer. 

G. Install insulation with least number of joints practical. 

3.4 GENERAL PIPE INSULATION INSTALLATION 

A. Requirements in this article generally apply to all insulation materials, except where more specific 
requirements are specified in various pipe insulation material installation articles. 

B. Install removable insulation covers at locations indicated. Installation shall conform to the 
following: 

1. Make removable flange and union insulation from sectional pipe insulation of same 
thickness as that on adjoining pipe. Install same insulation jacket as that of adjoining pipe 
insulation. 
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2. When flange and union covers are made from sectional pipe insulation, extend insulation 
from flanges or union at least 2 times the insulation thickness over adjacent pipe insulation 
on each side of flange or union. Secure flange cover in place with stainless steel or 
aluminum bands. Select band material compatible with insulation and jacket. 

3. Construct removable valve insulation covers in same manner as for flanges, except divide 
the two-part section on the vertical center line of valve body. 

4. When covers are made from block insulation, make two halves, each consisting of mitered 
blocks wired to stainless steel fabric. Secure this wire frame, with its attached insulation, 
to flanges with tie wire. Extend insulation at least 2 inches (50 mm) over adjacent pipe 
insulation on each side of valve. Fill space between flange or union cover and pipe 
insulation with insulating cement. Finish cover assembly with insulating cement applied in 
two coats. After first coat is dry, apply and trowel second coat to a smooth finish. 

5. Unless a PVC jacket is indicated in field-applied jacket schedules, finish exposed surfaces 
with a metal jacket. 

OF SECTION 
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SECTION 22 41 00 

RESIDENTIAL PLUMBING FIXTURES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 
1. Kitchen sinks. 
2. Sink faucets. 
3. Supply fittings. 
4. Waste fittings. 

1.3 DEFINITIONS 

A. FRP: Fiberglass-reinforced plastic. 

B. PMMA: Polymethyl methacrylate, also known as "acrylic." 

1.4 ACTION SUBMITTALS 

A. Product Data: For each type of product. 

1. Include construction details, material descriptions, dimensions of individual components 
and profiles, and finishes. 

2. Include furnished specialties and accessories. 

1.5 INFORMATIONAL SUBMITTALS 

A. Coordination Drawings: Counter cutout templates for mounting of counter-mounted plumbing 
fixtures. 

1.6 CLOSEOUT SUBMITTALS 

A. Operation and Maintenance Data: For plumbing fixtures and faucets to include in emergency, 
operation, and operation and maintenance manuals. 
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PART 2 - PRODUCTS 

2.1 KITCHEN SINKS 

A. Kitchen Sinks - Counter Mounted: 

1. Stainless Steel Kitchen Sinks: 

2. Fixture: 
a. ASME A112.19.3/CSA B45.4 for stainless steel kitchen sinks. 

b. Left Bowl: 
1) Drain: 2-inch. 

a) Location: Centered in bowl 

c. Right Bowl: 
1) Drain: 2-inch 

a) Location: Centered in bowl 
3. Supply Fittings: Comply with requirements in "Supply Fittings" Article. 
4. Waste Fittings: Comply with requirements in "Waste Fittings" Article, except include 

continuous waste for multibowl sinks. 

2.2 SINK FAUCETS 

A. NSF Standard: Comply with NSF 61 and NSF 372 for faucet materials that will be in contact 
with potable water. 

B. Sink Faucets: 

1. General-Duty, Solid-Brass Sink Faucets: 

2.3 SUPPLY FITTINGS 

A. NSF Standard: Comply with NSF 61 and NSF 372 for faucet materials that will be in contact 
with potable water. 

B. Standard: ASME A112.18.1/CSA B125.1. 

C. Kitchen Sink Supply Fittings: 

1. Supply Piping: Chrome-plated-brass pipe or chrome-plated-copper tube matching water-
supply piping size. Include chrome-plated wall flange. 

2. Stops: Chrome-plated-brass, one-quarter-turn, ball-type or compression stop with inlet 
connection matching water-supply piping type and size. 

a. Operation: Loose key or Wheel handle  
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3. Risers: 

a. Size: 
1) NPS 1/2 (DN 15) for kitchen sinks 

b. Material: ASME A112.18.6/CSA B125.6, braided- or corrugated-stainless-steel 
flexible hose riser. 

2.4 WASTE FITTINGS 

A. Standard: ASME A112.18.2/CSA B125.2. 

B. Drain: 
1. Grid type with NPS 1-1/2 (DN 40) offset tailpiece for accessible kitchen sinks. 
2. Grid type with NPS 1-1/2 (DN 40) straight tailpiece for standard kitchen sinks. 

C. Trap: 

1. Size: 
a. NPS 1-1/2 (DN 40) for kitchen sinks. 

2. Material: 
a. ASTM F409 PVC two-piece trap and waste to wall and wall flange. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine roughing-in of water-supply and sanitary drainage and vent piping systems to verify 
actual locations of piping connections before plumbing-fixture installation. 

B. Examine walls, floors, cabinets, and counters for suitable conditions where fixtures will be 
installed. 

C. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 INSTALLATION 

A. Install plumbing fixtures level and plumb in accordance with roughing-in drawings. 

B. Install counter-mounting fixtures in and attached to casework. 

C. Install water-supply piping with stop on each supply to each fixture to be connected to water 
distribution piping. Attach supplies to supports or substrate within pipe spaces behind fixtures. 
Install stops in locations where they can be easily reached for operation. 

1. Use ball or gate valves if supply stops are not specified with fixture. 
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D. Install faucet flow-control fittings with specified flow rates and patterns in faucet spouts if 
faucets are not available with required rates and patterns. Include adapters if required. 

E. Install traps on fixture outlets. 

1. Omit trap on fixtures with integral traps. 
2. Omit trap on indirect wastes unless otherwise indicated. 

F. Install protective shielding pipe covers and enclosures on exposed supplies and waste piping of 
accessible lavatories and sinks. Comply with requirements in Section 220719 "Plumbing 
Piping Insulation." 

G. Install wall flanges or escutcheons at piping wall penetrations in exposed, finished locations. 
Use deep-pattern escutcheons if required to conceal protruding fittings.  

H. Seal joints between plumbing fixtures, counters, floors, and walls using sanitary-type, one-part, 
mildew-resistant silicone sealant. Match sealant color to fixture color.  

3.3 PIPING CONNECTIONS 

A. Connect fixtures with water supplies, stops, and risers, and with traps, soil, waste, and vent 
piping. Use size fittings required to match fixtures. 

B. Comply with water piping requirements specified in Section 221116 "Domestic Water Piping." 

C. Comply with soil and waste piping requirements specified in Section 221316 "Sanitary Waste 
and Vent Piping." 

D. Install protective shielding pipe covers and enclosures on exposed supplies and waste piping of 
accessible lavatories and sinks. Comply with requirements in Section 220719 "Plumbing 
Piping Insulation." 

3.4 ADJUSTING 

A. Operate and adjust plumbing fixtures and controls. Replace damaged and malfunctioning 
fixtures, fittings, and controls. 

B. Adjust water pressure at faucets to produce proper flow. 

3.5 CLEANING AND PROTECTION 

A. After completing installation of plumbing fixtures, inspect and repair damaged finishes. 

B. Clean plumbing fixtures, faucets, and other fittings with manufacturers' recommended cleaning 
methods and materials. 

END OF SECTION 
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	ALTERNATE BID NO. 1:
	1. All work required to provide Quartz Agglomerate Countertops as shown on the Drawings, and as specified in lieu of plastic laminate clad countertops included in the base bid:
	1. The undersigned has read and understands the specifications, drawings, and General Conditions, agrees to perform all work in strict accordance with the contract documents for the price submitted, and has visited the job site, and understands the ex...
	2. The undersigned agrees that this proposal shall remain valid and may not be withdrawn for a period of sixty (60) consecutive calendar days after the scheduled closing time for receiving proposals.
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	10. If awarded the contract for work on the project, Bidder agrees to perform all of the work, including punch list items in accordance with the date stipulated on the Notice to Proceed.
	Date     , 20 .
	Name of Bidder:
	(Insert, “Corporation”, “a Partnership”, or “an Individual”, as applicable)
	By:
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	Official Address:
	Phone:        Mobile Phone:
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	00 11-AFFIRMATIVE ACTION
	00 12-5369-A Statement of Bidders
	00 13-Section 3 Clause
	01 10 00 SUMARY
	PART 1 GENERAL
	1.1 SECTION INCLUDES
	A. Contract description.
	B. Public Housing Authority (PHA) supplied products.
	C. Contractor's use of site and premises.
	D. Other facilities and services.

	1.2 CONTRACT DESCRIPTION
	1.3 PHA SUPPLIED PRODUCTS
	E. Enforce strict discipline and good order among employees.
	1.4 CONTRACTOR'S USE OF SITE AND PREMISES


	01 20 00 Price and Payment Procedures
	PART 1 GENERAL
	1.1 SECTION INCLUDES
	A. Schedule of values.
	B. Applications for payment.
	C. Alternates.

	1.2 SCHEDULE OF VALUES
	1.3 APPLICATIONS FOR PAYMENT
	1.4 ALTERNATES
	C. Schedule of Alternates:
	1. Bid Alternate No. 1: All work required to provide Quartz Agglomerate Countertops as shown on the Drawings, and as specified in lieu of plastic laminate clad countertops included in the base bid.



	PART 2 EXECUTION

	01 30 00 Administrative Requirements
	PART 1 GENERAL
	1.1 SECTION INCLUDES
	A. Coordination and project conditions.
	B. Field engineering.
	C. Preconstruction meeting.
	D. Progress meetings.
	E. Pre-Demolition meeting.

	1.2 COORDINATION AND PROJECT CONDITIONS
	A. Coordinate scheduling, submittals, and Work of various sections of Project Manual to ensure efficient and orderly sequence of installation of interdependent construction elements, with provisions for accommodating items installed later.
	B. Verify utility requirements and characteristics of operating equipment are compatible with building utilities. Coordinate work of various sections having interdependent responsibilities for installing, connecting to, and placing in service, operati...
	C. Coordinate space requirements, supports, and installation of mechanical and electrical Work indicated diagrammatically on Drawings. Follow routing shown for pipes, ducts, and conduit, as closely as practicable; place runs parallel with lines of bui...
	D. In finished areas except as otherwise indicated, conceal pipes, ducts, and wiring within construction. Coordinate locations of fixtures and outlets with finish elements.
	E. Coordinate completion and clean-up of Work of separate sections in preparation for Substantial Completion and for portions of Work designated for PHA's partial occupancy.
	F. After PHA occupancy of premises, coordinate access to site for correction of defective Work and Work not in accordance with Contract Documents, to minimize disruption of PHA's activities.

	1.3 FIELD ENGINEERING
	A. Verify set-backs and easements; confirm drawing dimensions and elevations.
	B. Provide field engineering services. Establish elevations, lines, and levels, utilizing recognized engineering survey practices.

	1.4 PRECONSTRUCTION MEETING
	A. PHA Architect/Engineer will schedule meeting after Notice of Award.
	B. Attendance Required: PHA, Architect/Engineer, and Contractor.
	C. Agenda:
	1. Execution of PHA-Contractor Agreement.
	2. Submission of executed bonds and insurance certificates.
	3. Distribution of Contract Documents.
	4. Submission of list of Subcontractors, list of products, schedule of values, and progress schedule.
	5. Designation of personnel representing parties in Contract, and Architect/Engineer.
	6. Procedures and processing of field decisions, submittals, substitutions, applications for payments, proposal request, Change Orders, and Contract closeout procedures.
	7. Scheduling.

	D. Architect/Engineer will record minutes and distribute copies with reasonable promptness after meeting to participants, with two copies to Architect/Engineer, PHA, and those affected by decisions made.

	1.5 PROGRESS MEETINGS
	A. Schedule and administer meetings throughout progress of the Work at semi-monthly intervals.
	B.  Architect/Engineer will make arrangements for meetings, prepare agenda with copies for participants, preside at meetings.
	C. Attendance Required: Job superintendent, major subcontractors and suppliers, PHA, Architect/Engineer, as appropriate to agenda topics for each meeting.
	D. Agenda:
	1. Review minutes of previous meetings.
	2. Review of Work progress.
	3. Field observations, problems, and decisions.
	4. Identification of problems impeding planned progress.
	5. Review of submittals schedule and status of submittals.
	6. Review of off-site fabrication and delivery schedules.
	7. Maintenance of progress schedule.
	8. Corrective measures to regain projected schedules.
	9. Planned progress during succeeding work period.
	10. Coordination of projected progress.
	11. Maintenance of quality and work standards.
	12. Effect of proposed changes on progress schedule and coordination.
	13. Other business relating to Work.


	1.6 PRE-DEMOLITION MEETING
	A. Require attendance of parties directly affecting, or affected by, Work of specific section.
	B. Notify Architect/Engineer four days in advance of meeting date.
	C. Prepare agenda and preside at meeting:
	1. Review conditions of installation, preparation and installation procedures.
	2. Review coordination with related work.



	PART 2 PRODUCTS
	PART 3 EXECUTION
	Not Used.

	01 33 00 Submittal Procedures-1
	PART 1 GENERAL
	1.1 SECTION INCLUDES
	A. Submittal procedures.
	B. Construction progress schedules.
	C. Proposed products list.
	D. Product data.
	E. Shop drawings.
	F. Samples.
	G. Design data.
	H. Test reports.
	I. Certificates.
	J. Manufacturer's instructions.
	K. Manufacturer's field reports.

	1.2 SUBMITTAL PROCEDURES
	A. Transmit each submittal with shop drawing submittal form found at the end of this section.
	B. Sequentially number transmittal forms. Mark revised submittals with original number and sequential alphabetic suffix.
	C. Identify Project, Contractor, subcontractor and supplier; pertinent drawing and detail number, and specification section number, appropriate to submittal.
	D. Apply Contractor's stamp, signed or initialed certifying that review, approval, verification of products required, field dimensions, adjacent construction Work, and coordination of information is in accordance with requirements of the Work and Cont...
	E. Schedule submittals to expedite Project, and deliver to Architect/Engineer. Coordinate submission of related items.
	F. For each submittal for review, allow 15 days excluding delivery time to and from Contractor.
	G. Identify variations from Contract Documents and product or system limitations which may be detrimental to successful performance of completed Work.
	H. Allow space on submittals for Contractor and Architect/Engineer review stamps.
	I. When revised for resubmission, identify changes made since previous submission.
	J. Distribute copies of reviewed submittals as appropriate. Instruct parties to promptly report inability to comply with requirements.
	K. Submittals not requested will not be recognized or processed.

	1.3 CONSTRUCTION PROGRESS SCHEDULES
	A. Submit initial schedules within 15 days after date established in Notice to Proceed. After review, resubmit required revised data within ten days.
	B. Submit revised Progress Schedules with each Application for Payment.
	C. Distribute copies of reviewed schedules to Project site file, subcontractors, suppliers, and other concerned parties.
	D. Instruct recipients to promptly report, in writing, problems anticipated by projections indicated in schedules.
	E. Submit computer generated chart with separate line for each major portion of Work or operation, identifying first work day of each week.
	F. Show complete sequence of construction by activity, identifying Work of separate stages and other logically grouped activities. Indicate early and late start, early and late finish, float dates, and duration.
	G. Indicate estimated percentage of completion for each item of Work at each submission.
	H. Submit separate schedule of submittal dates for shop drawings, product data, and samples, including dates reviewed submittals will be required from Architect/Engineer. Indicate decision dates for selection of finishes.
	I. Revisions To Schedules:
	1. Indicate progress of each activity to date of submittal, and projected completion date of each activity.
	2. Identify activities modified since previous submittal, major changes in scope, and other identifiable changes.
	3. Prepare narrative report to define problem areas, anticipated delays, and impact on Schedule. Report corrective action taken, or proposed, and its effect including effect of changes on schedules of separate contractors.


	1.4 PROPOSED PRODUCTS LIST
	A. Within 15 days after date of Notice to Proceed, submit list of major products proposed for use, with name of manufacturer, trade name, and model number of each product.
	B. For products specified only by reference standards, give manufacturer, trade name, model or catalog designation, and reference standards.

	1.5 PRODUCT DATA
	A. Product Data: Submit to Architect/Engineer for review for limited purpose of checking for conformance with information given and design concept expressed in Contract Documents.
	B. Submit an electronic copy or number of paper copies Contractor requires, plus 3 copies Architect/Engineer will retain.
	C. Mark each copy to identify applicable products, models, options, and other data. Supplement manufacturers' standard data to provide information specific to this Project.
	D. Indicate product utility and electrical characteristics, utility connection requirements, and location of utility outlets for service for functional equipment and appliances.
	E. After review, produce copies and distribute in accordance with SUBMITTAL PROCEDURES article and for record documents described in Section 01 70 00.

	1.6 SHOP DRAWINGS
	A. Shop Drawings: Submit to Architect/Engineer for review for limited purpose of checking for conformance with information given and design concept expressed in Contract Documents.
	B. Indicate special utility and electrical characteristics, utility connection requirements, and location of utility outlets for service for functional equipment and appliances.
	C. When required by individual specification sections, provide shop drawings signed and sealed by professional engineer responsible for designing components shown on shop drawings.
	1. Include signed and sealed calculations to support design.
	2. Submit drawings and calculations in form suitable for submission to and approval by authorities having jurisdiction.
	3. Make revisions and provide additional information when required by authorities having jurisdiction.

	D. Submit number of opaque reproductions Contractor requires, plus 3 copies Architect/Engineer will retain.
	E. After review, produce copies and distribute in accordance with SUBMITTAL PROCEDURES article and for record documents described in Section 01 70 00.

	1.7 SAMPLES
	A. Samples: Submit to Architect/Engineer for review for limited purpose of checking for conformance with information given and design concept expressed in Contract Documents.
	B. Samples For Selection as Specified in Product Sections:
	1. Submit to Architect/Engineer for aesthetic, color, or finish selection.
	2. Submit samples of finishes from full range of manufacturers' standard colors, textures, and patterns for Architect/Engineer selection.

	C. Submit samples to illustrate functional and aesthetic characteristics of Products, with integral parts and attachment devices. Coordinate sample submittals for interfacing work.
	D. Include identification on each sample, with full Project information.
	E. Submit number of samples specified in individual specification sections; Architect/Engineer will retain one sample.
	F. Reviewed samples which may be used in the Work are indicated in individual specification sections.
	G. Samples will not be used for testing purposes unless specifically stated in specification section.
	H. After review, produce duplicates and distribute in accordance with SUBMITTAL PROCEDURES article and for record documents purposes described in Section 01 70 00.

	1.8 DESIGN DATA
	A. Submit for Architect/Engineer's knowledge as contract administrator or for PHA.
	B. Submit for information for limited purpose of assessing conformance with information given and design concept expressed in Contract Documents.

	1.9 TEST REPORTS
	A. Submit for Architect/Engineer's knowledge as contract administrator or for PHA.
	B. Submit test reports for information for limited purpose of assessing conformance with information given and design concept expressed in Contract Documents.

	1.10 CERTIFICATES
	A. When specified in individual specification sections, submit certification by manufacturer, installation/application subcontractor, or Contractor to Architect/Engineer, in quantities specified for Product Data.
	B. Indicate material or product conforms to or exceeds specified requirements. Submit supporting reference data, affidavits, and certifications as appropriate.
	C. Certificates may be recent or previous test results on material or Product, but must be acceptable to Architect/Engineer.

	1.11 MANUFACTURER'S INSTRUCTIONS
	A. When specified in individual specification sections, submit printed instructions for delivery, storage, assembly, installation, start-up, adjusting, and finishing, to Architect/Engineer for delivery to PHA in quantities specified for Product Data.
	B. Indicate special procedures, perimeter conditions requiring special attention, and special environmental criteria required for application or installation.

	1.12 MANUFACTURER'S FIELD REPORTS
	A. Submit reports for Architect/Engineer's benefit as contract administrator or for PHA.
	B. Submit report in duplicate within 30 days of observation to Architect/Engineer for information.
	C. Submit for information for limited purpose of assessing conformance with information given and design concept expressed in Contract Documents.


	PART 2 PRODUCTS
	PART 3 EXECUTION

	01 40 00 Quality Requirements-1
	PART 1 GENERAL
	1.1 SECTION INCLUDES
	A. Quality control and control of installation.
	B. Tolerances
	C. References.
	D. Testing and inspection services.
	E. Manufacturers' field services.
	F. Examination.
	G. Preparation.

	1.2 QUALITY CONTROL AND CONTROL OF INSTALLATION
	A. Monitor quality control over suppliers, manufacturers, products, services, site conditions, and workmanship, to produce Work of specified quality.
	B. Comply with manufacturers' instructions, including each step in sequence.
	C. When manufacturers' instructions conflict with Contract Documents, request clarification from Architect/Engineer before proceeding.
	D. Comply with specified standards as minimum quality for the Work except where more stringent tolerances, codes, or specified requirements indicate higher standards or more precise workmanship.
	E. Perform Work by persons qualified to produce required and specified quality.
	F. Verify field measurements are as indicated on Shop Drawings or as instructed by manufacturer.
	G. Secure products in place with positive anchorage devices designed and sized to withstand stresses, vibration, physical distortion, or disfigurement.

	1.3 TOLERANCES
	A. Monitor fabrication and installation tolerance control of products to produce acceptable Work. Do not permit tolerances to accumulate.
	B. Comply with manufacturers' tolerances. When manufacturers' tolerances conflict with Contract Documents, request clarification from Architect/Engineer before proceeding.
	C. Adjust products to appropriate dimensions; position before securing products in place.

	1.4 REFERENCES
	A. For products or workmanship specified by association, trade, or other consensus standards, comply with requirements of standard, except when more rigid requirements are specified or are required by applicable codes.
	B. Conform to reference standard by date of issue current on date for receiving bids, except where specific date is established by code.
	C. Obtain copies of standards where required by product specification sections.
	D. When specified reference standards conflict with Contract Documents, request clarification from Architect/Engineer before proceeding.
	E. Neither contractual relationships, duties, nor responsibilities of parties in Contract nor those of Architect/Engineer shall be altered from Contract Documents by mention or inference otherwise in reference documents.

	1.5 TESTING AND INSPECTION SERVICES
	A. Contractor shall employ and pay for specified services of an independent firm to perform testing and inspection.
	B. Cooperate with independent firm; furnish samples of materials, design mix, equipment, tools, storage, safe access, and assistance by incidental labor as requested.
	C. Testing and employment of testing agency or laboratory shall not relieve Contractor of obligation to perform Work in accordance with requirements of Contract Documents.
	D. Re-testing or re-inspection required because of non-conformance to specified requirements shall be performed by same independent firm on instructions by Architect/Engineer. Payment for re-testing or re-inspection shall be the responsibility of the ...

	1.6 MANUFACTURERS' FIELD SERVICES
	A. When specified in individual specification sections, require material or product suppliers or manufacturers to provide qualified staff personnel to observe site conditions, conditions of surfaces and installation, quality of workmanship, start-up o...
	B. Submit qualifications of observer to Architect/Engineer 30 days in advance of required observations. Observer subject to approval of Architect/Engineer and PHA.
	C. Report observations and site decisions or instructions given to applicators or installers that are supplemental or contrary to manufacturers' written instructions.
	D. Refer to Section 01 33 00 - SUBMITTAL PROCEDURES, MANUFACTURERS' FIELD REPORTS article.


	PART 2 PRODUCTS
	PART 3 EXECUTION
	3.1 EXAMINATION
	A. Verify existing site conditions and substrate surfaces are acceptable for subsequent Work. Beginning new Work means acceptance of existing conditions.
	B. Verify existing substrate is capable of structural support or attachment of new Work being applied or attached.
	C. Examine and verify specific conditions described in individual specification sections.
	D. Verify utility services are available, of correct characteristics, and in correct locations.

	3.2 PREPARATION
	A. Clean substrate surfaces prior to applying next material or substance.
	B. Seal cracks or openings of substrate prior to applying next material or substance.
	C. Apply manufacturer required or recommended substrate primer, sealer, or conditioner prior to applying new material or substance in contact or bond.



	01 50 00 Temporary Facilities and Controls
	PART 1 GENERAL
	1.1 SECTION INCLUDES
	A. Temporary Utilities:
	1. Temporary electricity.
	2. Temporary lighting for construction purposes.
	3. Temporary ventilation.
	4. Temporary water service.
	5. Temporary sanitary facilities.

	B. Construction Facilities:
	1. Vehicular access.
	2. Parking.
	3. Progress cleaning and waste removal.

	C. Temporary Controls:
	1. Barriers.
	2. Enclosures and fencing.
	3. Dust control.
	4. Pollution control.

	D. Removal of utilities, facilities, and controls.

	1.2 TEMPORARY ELECTRICITY
	A. Contractor to provide portable generators as needed. Utilize PHA’s existing power service where available with prior PHA authorization. Exercise measures to conserve energy.
	B. Provide temporary electric feeder from existing building electrical service as required for construction operations. Do not disrupt PHA's use of service.
	C. Complement existing power service capacity and characteristics as required for construction operations.

	1.3 TEMPORARY LIGHTING FOR CONSTRUCTION PURPOSES
	A. Provide and maintain lighting as necessary for construction operations.
	B. Maintain lighting and provide routine repairs.
	C. Permanent building lighting may be utilized during construction.

	1.4 TEMPORARY VENTILATION
	A. Ventilate enclosed areas to achieve curing of materials, to dissipate humidity, and to prevent accumulation of dust, fumes, vapors, or gases.
	B. Utilize existing ventilation equipment. Extend and supplement equipment with temporary fan units as required to maintain clean air for construction operations.

	1.5 TEMPORARY WATER SERVICE
	A. Provide and pay for suitable quality water service as needed to maintain specified conditions for construction operations. Connect to existing water source where available as directed by the PHA.

	1.6 TEMPORARY SANITARY FACILITIES
	A. Provide and maintain required facilities and enclosures. Existing facility use is not permitted. Provide facilities at time of project mobilization.

	1.7 VEHICULAR ACCESS
	A. Location as approved by PHA.
	B. Provide unimpeded access for emergency vehicles.
	C. Provide and maintain access to fire hydrants and control valves free of obstructions.
	D.  Use existing on-site roads for construction traffic as directed by the PHA.

	1.8 PARKING
	A. Use of designated existing on-site streets and driveways used for construction traffic is permitted, as directed by the PHA.
	B. Use of designated areas of existing parking facilities used by construction personnel is permitted, as directed by the PHA.
	C. Do not allow heavy vehicles or construction equipment in parking areas.
	D. Maintenance:
	1. Maintain traffic and parking areas in sound condition free of excavated material, construction equipment, products, mud, snow, and ice.
	2. Maintain existing and permanent paved areas used for construction; promptly repair breaks, potholes, low areas, standing water, and other deficiencies, to maintain paving and drainage in original, or specified, condition.

	E. Removal, Repair:
	1. Repair existing facilities damaged by use, to original condition.


	1.9 PROGRESS CLEANING AND WASTE REMOVAL
	A. Maintain areas free of waste materials, debris, and rubbish. Maintain site in clean and orderly condition.
	B. Remove debris and rubbish from pipe chases, plenums, attics, crawl spaces, and other closed or remote spaces, prior to enclosing spaces.
	C. Broom and vacuum clean interior areas prior to start of surface finishing, and continue cleaning to eliminate dust.
	D. Collect and remove waste materials, debris, and rubbish from site and dispose off-site.

	1.10 BARRIERS
	A. Provide barriers to prevent unauthorized entry to construction areas to allow for PHA's use of site, and to protect existing facilities and adjacent properties from damage from construction operations and demolition.
	B. Provide barricades and covered walkways required by authorities having jurisdiction for public rights-of-way and for public access to existing building.
	C. Provide protection for plants designated to remain. Replace damaged plants.
	D. Protect non-owned vehicular traffic, stored materials, site, and structures from damage.

	1.11 ENCLOSURES AND FENCING
	A. Exterior Enclosures:
	1. Provide temporary weather tight closure of exterior openings to accommodate acceptable working conditions and protection for products, to allow for temporary heating and maintenance of required ambient temperatures identified in individual specific...

	B. Interior Enclosures:
	1. Provide temporary partitions as necessary, to prevent penetration of dust and moisture into PHA occupied areas, and to prevent damage to existing materials and equipment.


	1.12 DUST CONTROL
	A. Execute Work by methods to minimize raising dust from construction operations.
	B. Provide positive means to prevent air-borne dust from dispersing into atmosphere.

	1.13 POLLUTION CONTROL
	A. Provide methods, means, and facilities to prevent contamination of soil, water, and atmosphere from discharge of noxious, toxic substances, and pollutants produced by construction operations.
	B. Comply with pollution and environmental control requirements of authorities having jurisdiction.

	1.14 REMOVAL OF UTILITIES, FACILITIES, AND CONTROLS
	A. Remove temporary utilities, equipment, facilities, materials, prior to Substantial Completion inspection.
	B. Clean and repair damage caused by installation or use of temporary work.
	C. Restore existing and permanent facilities used during construction to original condition. Restore permanent facilities used during construction to specified condition.


	PART 2 PRODUCTS
	PART 3 EXECUTION

	01 60 00 Product Requirements-1
	PART 1 GENERAL
	1.1 SECTION INCLUDES
	A. Products.
	B. Product delivery requirements.
	C. Product storage and handling requirements.
	D. Product options.
	E. Product substitution procedures.
	F. Equipment electrical characteristics and components.

	1.2 PRODUCTS
	A. Furnish products of qualified manufacturers suitable for intended use. Furnish products of each type by single manufacturer unless specified otherwise.
	B. Do not use materials and equipment removed from existing premises, except as specifically permitted by Contract Documents.
	C. Furnish interchangeable components from same manufacturer for components being replaced.

	1.3 PRODUCT DELIVERY REQUIREMENTS
	A. Transport and handle products in accordance with manufacturer's instructions.
	B. Promptly inspect shipments to ensure products comply with requirements, quantities are correct, and products are undamaged.
	C. Provide equipment and personnel to handle products by methods to prevent soiling, disfigurement, or damage.

	1.4 PRODUCT STORAGE AND HANDLING REQUIREMENTS
	A. Store and protect products in accordance with manufacturers' instructions.
	B. Store with seals and labels intact and legible.
	C. Store sensitive products in weather tight, climate controlled, enclosures in an environment favorable to product.
	D. For exterior storage of fabricated products, place on sloped supports above ground.
	E. Provide bonded off-site storage and protection when site does not permit on-site storage or protection.
	F. Cover products subject to deterioration with impervious sheet covering. Provide ventilation to prevent condensation and degradation of products.
	G. Store loose granular materials on solid flat surfaces in well-drained area. Prevent mixing with foreign matter.
	H. Provide equipment and personnel to store products by methods to prevent soiling, disfigurement, or damage.
	I. Arrange storage of products to permit access for inspection. Periodically inspect to verify products are undamaged and are maintained in acceptable condition.

	1.5 PRODUCT OPTIONS
	A. Products Specified by Reference Standards or by Description Only: Any product meeting those standards or description.
	B. Products Specified by Naming One or More Manufacturers with Provision for Substitutions: Submit request for substitution for any manufacturer not named in accordance with the following article.

	1.6 PRODUCT SUBSTITUTION PROCEDURES
	A. Substitutions may be considered when a product becomes unavailable through no fault of Contractor.
	B. Document each request with complete data substantiating compliance of proposed Substitution with Contract Documents.
	C. A request constitutes a representation that Bidder:
	1. Has investigated proposed product and determined that it meets or exceeds quality level of specified product.
	2. Will provide same warranty for Substitution as for specified product.
	3. Will coordinate installation and make changes to other Work which may be required for the Work to be complete with no additional cost to PHA.
	4. Waives claims for additional costs or time extension which may subsequently become apparent.
	5. Will reimburse PHA and Architect/Engineer for review or redesign services associated with re-approval by authorities having jurisdiction.

	D. Substitutions will not be considered when they are indicated or implied on Shop Drawing or Product Data submittals, without separate written request, or when acceptance will require revision to Contract Documents.
	E. Substitution Submittal Procedure:
	1. Submit three copies of request for Substitution for consideration. Limit each request to one proposed Substitution.
	2. Submit Shop Drawings, Product Data, and certified test results attesting to proposed product equivalence. Burden of proof is on proposer.
	3. Architect/Engineer will notify Contractor in writing of decision to accept or reject request.



	PART 2 PRODUCTS
	2.1 EQUIPMENT ELECTRICAL CHARACTERISTICS AND COMPONENTS
	A. Wiring Terminations: Furnish terminal lugs to match branch circuit conductor quantities, sizes, and materials indicated. Include lugs for terminal box.
	B. Cord and Plug: Furnish minimum 6 foot cord and plug including grounding connector for connection to electric wiring system. Cord of longer length is specified in individual specification sections.


	PART 3 EXECUTION

	01 70 00 Execution and Closeout Requirements
	PART 1 GENERAL
	1.1 SECTION INCLUDES
	A. Closeout procedures.
	B. Final cleaning.
	C. Protecting installed construction.
	D. Project record documents.
	E. Operation and maintenance data.
	F. Manual for materials and finishes.
	G. Spare parts and maintenance products.
	H. Product warranties and product bonds.
	I. Maintenance service.

	1.2 CLOSEOUT PROCEDURES
	A. Submit written certification that Contract Documents have been reviewed, Work has been inspected, and that Work is complete in accordance with Contract Documents and ready for Architect/Engineer's review.
	B. Provide submittals to Architect/Engineer required by authorities having jurisdiction.
	C. Submit final Application for Payment identifying total adjusted Contract Sum, previous payments, and sum remaining due. Including:
	1.  Contractor's Notarized Final Waivers of Lien for full amount of contract.
	2. List of all subcontractors and major material suppliers and their final contract amount and notarized Final Waivers of Lien for the full amount.
	3. Consent of Surety Company to Final Payment (AIA Document G707).
	4. All written guarantees related to materials incorporated into project.
	5. Contractor's Certificate and Release, form in exact text as furnished by PHA, signed by Contractor.

	D. The PHA will process final statement in accord with conditions of the Contract.

	1.3 FINAL CLEANING
	A. Execute final cleaning prior to final project assessment.
	B. Clean interior and exterior glass, surfaces exposed to view; remove temporary labels, stains and foreign substances, polish transparent and glossy surfaces, vacuum carpeted and soft surfaces.
	C. Clean equipment and fixtures to sanitary condition with cleaning materials appropriate to surface and material being cleaned.
	D. Replace filters of operating equipment.
	E. Clean construction debris from roofs, gutters, downspouts, and drainage systems.
	F. Clean construction debris from site; sweep paved areas, rake clean landscaped surfaces.
	G. Remove waste and surplus materials, rubbish, and construction facilities from site.

	1.4 PROTECTING INSTALLED CONSTRUCTION
	A. Protect installed Work and provide special protection where specified in individual specification sections.
	B. Provide temporary and removable protection for installed products. Control activity in immediate work area to prevent damage.
	C. Provide protective coverings at walls, projections, jambs, sills, and soffits of openings.
	D. Protect finished floors, stairs, and other surfaces from traffic, dirt, wear, damage, or movement of heavy objects, by protecting with durable sheet materials.
	E. Prohibit traffic or storage upon waterproofed or roofed surfaces. When traffic or activity is necessary, obtain recommendations for protection from waterproofing or roofing material manufacturer.
	F. Prohibit traffic from landscaped areas.

	1.5 PROJECT RECORD DOCUMENTS
	A. Maintain on site one set of the following record documents; record actual revisions to the Work:
	1. Drawings.
	2. Specifications.
	3. Addenda.
	4. Change Orders and other modifications to the Contract.
	5. Reviewed Shop Drawings, Product Data, and Samples.
	6. Manufacturer's instruction for assembly, installation, and adjusting.

	B. Ensure entries are complete and accurate, enabling future reference by PHA.
	C. Store record documents separate from documents used for construction.
	D. Record information concurrent with construction progress, not less than weekly.
	E. Specifications: Legibly mark and record at each product section description of actual products installed, including the following:
	1. Manufacturer's name and product model and number.
	2. Product substitutions or alternates utilized.
	3. Changes made by Addenda and modifications.

	F. Record Drawings: Legibly mark each item to record actual construction including:
	1. Measured locations of internal utilities and appurtenances concealed in construction, referenced to visible and accessible features of the Work.
	2. Field changes of dimension and detail.
	3. Details not on original Contract drawings.

	G. Submit documents to Architect/Engineer with claim for final Application for Payment.

	1.6 OPERATION AND MAINTENANCE DATA
	A. Submit data bound in 8-1/2 x 11 inch (A4) text pages, three D side ring binders with durable plastic covers.
	B. Prepare binder cover with printed title "OPERATION AND MAINTENANCE INSTRUCTIONS", title of project.
	C. Internally subdivide binder contents with permanent page dividers, logically organized as described below; with tab titling clearly printed under reinforced laminated plastic tabs.
	D. Drawings: Provide with reinforced punched binder tab. Bind in with text; fold larger drawings to size of text pages.
	E. Contents: Prepare Table of Contents for each volume, with each product or system description identified, typed on white paper, in three parts as follows:
	1. Part 1: Directory, listing names, addresses, and telephone numbers of Architect/Engineer, Contractor, Subcontractors, and major equipment suppliers.
	2. Part 2: Operation and maintenance instructions, arranged by system and subdivided by specification section. For each category, identify names, addresses, and telephone numbers of Subcontractors and suppliers. Identify the following:
	a. Significant design criteria.
	b. List of equipment.
	c. Parts list for each component.
	d. Operating instructions.
	e. Maintenance instructions for equipment and systems.
	f. Maintenance instructions for special finishes, including recommended cleaning methods and materials, and special precautions identifying detrimental agents.

	3. Part 3: Project documents and certificates, including the following:
	a. Shop drawings and product data.
	b. Air and water balance reports.
	c. Certificates.
	d. Originals of warranties.



	1.7 MANUAL FOR MATERIALS AND FINISHES
	A. For equipment, or component parts of equipment put into service during construction and operated by PHA, submit documents within ten days after acceptance.
	B. Building Products, Applied Materials, and Finishes: Include product data, with catalog number, size, composition, and color and texture designations. Include information for re-ordering custom manufactured products.
	C. Instructions for Care and Maintenance: Include manufacturer's recommendations for cleaning agents and methods, precautions against detrimental agents and methods, and recommended schedule for cleaning and maintenance.
	D. Moisture Protection and Weather Exposed Products: Include product data listing applicable reference standards, chemical composition, and details of installation. Include recommendations for inspections, maintenance, and repair.
	E. Additional Requirements: As specified in individual product specification sections.
	F. Include listing in Table of Contents for design data, with tabbed fly sheet and space for insertion of data.

	1.8 SPARE PARTS AND MAINTENANCE PRODUCTS
	A. Furnish spare parts, maintenance, and extra products in quantities specified in individual specification sections.
	B. Deliver to Project site and place in location as directed by PHA; obtain receipt prior to final payment.

	1.9 PRODUCT WARRANTIES AND PRODUCT BONDS
	A. Obtain warranties and bonds executed in duplicate by responsible subcontractors, suppliers, and manufacturers, within ten days after completion of applicable item of work.
	B. Execute and assemble transferable warranty documents and bonds from subcontractors, suppliers, and manufacturers.
	C. Verify documents are in proper form, contain full information, and are notarized.
	D. Co-execute submittals when required.
	E. Submit prior to final Application for Payment.
	F. Time of Submittals:
	1. For equipment or component parts of equipment put into service during construction with PHA's permission, submit documents within ten days after acceptance.
	2. For items of Work for which acceptance is delayed beyond Date of Substantial Completion, submit within ten days after acceptance, listing date of acceptance as beginning of warranty or bond period.


	1.10 MAINTENANCE SERVICE
	A. Furnish service and maintenance of components indicated in specification sections.
	B. Examine system components at frequency consistent with reliable operation. Clean, adjust, and lubricate as required.
	C. Include systematic examination, adjustment, and lubrication of components. Repair or replace parts whenever required. Use parts produced by manufacturer of original component.
	D. Do not assign or transfer maintenance service to agent or Subcontractor without prior written consent of PHA.


	PART 2 PRODUCTS
	PART 3 EXECUTION

	01 73 29 - SP Cutting & Patching 1.2006
	1. GENERAL
	1.1 REQUIREMENTS INCLUDE
	A. General Contractor:
	1. Execute cutting (including excavating), filling or patching of work to:
	a. Install specified work.
	b. Remove samples of installed work specified for testing.
	c. Remove and replace defective work.

	2. In addition, upon written instructions of Architect/Engineer or CDB:
	a. Uncover work to provide for observation of covered work.
	b. Remove samples of installed materials for testing.
	c. Remove work to provide for alteration of existing work.

	3. Do not cut or alter work of another contractor without written consent of Architect/Engineer.


	1.2 SUBMITTALS
	A. Prior to cutting which affects structural members or work of another contractor, submit written notice to Architect/Engineer requesting consent to proceed with cutting, including:
	1. Project identification.
	2. Description of affected work.
	3. Necessity for cutting.
	4. Effect on other work, on structural integrity of project.
	5. Description of proposed work.  Designate:
	a. Scope of cutting and patching.
	b. Contractor and Crafts to execute the work.
	c. Products proposed to be used.
	d. Extent of refinishing.

	6. Alternatives to cutting and patching.
	7. Designation of party responsible for cost of cutting and patching.

	B. Prior to cutting and patching done on instruction of Architect/ Engineer, submit cost estimate.
	C. When conditions of work, or schedule, indicate change of materials or methods, submit recommendation to Architect/Engineer, including:
	1. Condition indicating change.
	2. Recommendation for alternative materials or methods.
	3. Submittals specified for substitutions.

	D. Submit written notice to Architect/Engineer, designating time work will be uncovered, to provide for observation.

	1.3 PAYMENT FOR COSTS
	A. Costs caused by ill-timed or defective work, or work not conforming to contract documents, including costs for additional services of Architect/Engineer:  Party responsible for ill-timed, rejected or non-conforming work.
	B. Work done on instructions of Architect/Engineer (by change order), other than defective or non-conforming work:  CDB.


	2. PRODUCTS
	1.1 MATERIALS.  For replacement of work removed:  Comply with specifications for type of work to be performed.

	3. EXECUTION
	1.1 INSPECTION
	A. Inspect existing conditions of work, including elements subject to movement or damage during:
	1. Cutting and patching.
	2. Excavating and backfilling.

	B. After uncovering work, inspect conditions affecting installation of new products.

	1.2 PREPARATION
	A. Prior to cutting:
	1. Provide shoring, bracing and support to maintain structural integrity of project.
	2. Provide protection for other portions of the project.
	3. Provide protection from elements.


	1.3 PERFORMANCE
	A. Execute fitting and adjustment of products to provide finished installation to comply with specified tolerances, finishes.
	B. Execute cutting and demolition by methods which will prevent damage to other work, and will provide proper surfaces to receive installation of repairs and new work.
	A. Restore work which has been cut or removed; install new products to provide completed work in accord with contract documents.
	B. Refinish entire surfaces to provide an even finish.
	1. Continuous surfaces:  To nearest intersection(s).
	2. Assembly:  Entire refinishing.




	02 41 19 Selective Structure Demolition
	PART 1 GENERAL
	1.1 SUMMARY
	A. Section Includes:
	1. Demolishing designated building equipment and fixtures.
	2. Demolishing designated construction.
	3. Cutting and alterations for completion of the Work.
	4. Removing designated items for reuse.
	5. Protecting items designated to remain.
	6. Removing demolished materials.


	1.2 MATERIAL OWNERSHIP
	A. Unless otherwise indicated, demolition waste becomes the property of the Contractor.

	1.3 SUBMITTALS
	A. Section 01 33 00 - Submittal Procedures: Requirements for submittals.
	B. Demolition Schedule: Indicate overall schedule and interruptions required for utility and building services.
	C. Proposed Protection Measures: Submit report, including Drawings, that indicates the measures proposed for protecting individuals and property, for environmental protection, for dust control and, for noise control.  Indicate proposed locations and c...
	D. Statement of Refrigerant Recovery: Signed by refrigerant recovery technician.

	1.4 CLOSEOUT SUBMITTALS
	A. Section 01 70 00 - Execution Requirements: Requirements for submittals.
	B. Project Record Documents: Accurately record actual locations of capped utilities, concealed utilities discovered during demolition, and subsurface obstructions.
	C. Operation and Maintenance Data: Submit description of system, inspection data, and parts lists.

	1.5 QUALITY ASSURANCE
	A. Conform to applicable code for demolition work, dust control, products requiring electrical disconnection and re-connection.
	B. Conform to applicable code for procedures when hazardous or contaminated materials are discovered.
	C. Obtain required permits from authorities having jurisdiction.
	D. Refrigerant Recovery Technician Qualifications: Certified by an EPA-approved certification program.

	1.6 PRE-INSTALLATION MEETINGS
	A. Section 01 30 00 - Administrative Requirements: Pre-installation meeting.
	B. Convene minimum one week prior to commencing work of this section.

	1.7 SCHEDULING
	A. Section 01 30 00 - Administrative Requirements.
	B. Schedule Work to coincide with new construction.
	C. Cooperate with Owner in scheduling noisy operations and waste removal that may impact Owners operation in adjoining spaces.
	D. Coordinate utility and building service interruptions with Owner.
	1. Do not disable or disrupt building fire or life safety systems without three days prior written notice to Owner.
	2. Schedule tie-ins to existing systems to minimize disruption.
	3. Coordinate Work to ensure fire sprinklers, fire alarms, smoke detectors, emergency lighting, exit signs and other life safety systems remain in full operation in occupied areas.


	1.8 PROJECT CONDITIONS
	A. Conduct demolition to minimize interference with adjacent and occupied building areas.
	B. Cease operations immediately if structure appears to be in danger and notify Architect/Engineer. Do not resume operations until directed.


	PART 2 PRODUCTS
	PART 3 EXECUTION
	3.1 PREPARATION
	A. Notify affected utility companies before starting work and comply with their requirements.
	B. Mark location and termination of utilities.
	C. Verify that utilities have been disconnected and capped before starting selective demolition operations.
	D. Erect, and maintain temporary barriers and security devices, including warning signs and lights, and similar measures, for protection of the public, Owner, and existing improvements indicated to remain.
	E. Erect and maintain weatherproof closures for exterior openings.
	F. Erect and maintain temporary partitions to prevent spread of dust, odors, and noise to permit continued Owner occupancy.
	G. Prevent movement of structure; provide temporary bracing and shoring required to ensure safety of existing structure.
	H. Provide appropriate temporary signage including signage for exit or building egress.
	I. Do not close or obstruct building egress path.
	J. Do not disable or disrupt building fire or life safety systems without 3 days prior written notice to Owner.
	K. Refrigerant: Before starting demolition, remove refrigerant from mechanical equipment according to 40 CFR 82 and regulations of authorities having jurisdiction.

	3.2 DEMOLITION
	A. Conduct demolition to minimize interference with adjacent and occupied building areas.
	B. Maintain protected egress from and access to adjacent existing buildings at all times.
	C. Cease operations immediately when structure appears to be in danger and notify Architect/Engineer.
	D. Disconnect and remove designated utilities within demolition areas.
	E. Cap and identify abandoned utilities at termination points when utility is not completely removed. Annotate Record Drawings indicating location and type of service for capped utilities remaining after demolition.
	F. Demolish in orderly and careful manner. Protect existing improvements, supporting structural members.
	G. Carefully remove building components indicated to be reused.
	1. Disassemble components as required to permit removal.
	2. Package small and loose parts to avoid loss.
	3. Mark components and packaged parts to permit reinstallation.
	4. Store components, protected from construction operations, until reinstalled.

	H. Remove demolished materials from site except where specifically noted otherwise. Do not burn or bury materials on site.
	I. Remove materials as Work progresses. Upon completion of Work, leave areas in clean condition.
	J. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces and areas.
	K. Remove debris from elevated portions of building by chute, hoist, or other device that will convey debris to grade level in a controlled descent.
	L. Remove temporary Work.



	07 90 00 Joint Protection
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. Section Includes:
	1. Preparing sealant substrate surfaces.
	2. Sealant and backing.


	1.2 REFERENCES
	A. American Society for Testing and Materials (ASTM):
	1. ASTM C717 - Standard Terminology of Building Seals and Sealants.
	2. ASTM C834 - Specification for Latex Sealants.
	3. ASTM C920 - Specification for Elastomeric Joint Sealants.
	4. ASTM D1056 - Flexible Cellular Material- Sponge or Expanded Rubber.

	B. Federal Specifications (FS):
	1. FS SS-S-200 - Sealing Compounds, Two Component, Elastomeric, Polymer Type, Jet-Fuel Resistant, Cold Applied.
	2. FS TT-S-1657 - Sealing Compound, Single Component Butyl Rubber Based Solvent Release Type (for Buildings and other Types of Construction).
	3. COORDINATION


	1.3 COORDINATION
	A. Section 01 30 00 - Administrative Requirements: Requirements for coordination.
	B. Coordinate Work of this Section with Sections referencing this Section.

	1.4 SUBMITTALS
	A. Section 01 33 00 – Submittal Procedures:  Procedures for submittals.
	1. Product Data:  Product chemical characteristics, performance criteria, substrate preparation, limitations, and color availability.


	1.5 QUALITY ASSURANCE
	A. Installer Qualifications:  Company specializing in performing Work of this Section with minimum 5 years documented experience.

	1.6 DELIVERY, STORAGE AND HANDLING
	A. Section 01 60 00 - Product Requirements:  Transport, handle, store, and protect products.
	B. Deliver Products in manufacturer's original unopened containers or packages with labels intact, identifying product and manufacturer, date of manufacture, lot number, shelf life, curing time, and mixing instructions, where applicable.
	C. Store and handle materials to prevent deterioration or damage due to moisture, temperature changes, contaminants, or other causes.
	D. Protection:
	1. Protect materials from moisture and dust by storing in clean, dry location remote from construction operations areas.
	2. Provide additional protection according to manufacturer instructions.


	1.7 PROJECT CONDITIONS OR SITE CONDITIONS
	A. Environmental Requirements:  Install sealant during manufacturer's recommended temperature ranges and weather conditions for application and cure.  Consult manufacturer when sealant cannot be applied during recommended conditions.

	1.8 WARRANTY
	A. Section 01 70 00 - Execution and Closeout Requirements: Requirements for warranties.
	B. Warranty:
	1. Submit written warranty signed by sealant manufacturer agreeing to replace sealants and accessories which fail because of loss of cohesion or adhesion or which do not cure.
	2. Warranty Period:  5 years or longer per the manufacturers’ standard warranties.



	PART 2 -  PRODUCTS
	2.1 MANUFACTURERS
	A. Subject to compliance with project requirements, manufacturers offering specified items which  may be incorporated into the work include the following:
	1. Bostik, Inc, Huntingdon Valley, PA, (800) 523-2678, (125) 674-5600.
	2. Dow Corning, Midland, MI (517) 496-4000.
	3. GE Silicones, Waterford, NY (518) 233-3330.
	4. Mameco International, Cleveland, OH, (800) 321-6412, (216) 752-4400.
	5. W.R. Meadows, Inc, Elgin, IL (800) 342-5976, (847) 683-4500.
	6. Nomaco, Inc., Zebulon, NC, (919) 269-6500.
	7. Pecora Corporation, Harleysville, PA, (800) 523-6688, (215) 723-6051.
	8. Sika Corporation, Lyndhurst, NJ, (800) 933-7452, (201) 933-8800.
	9. Sonneborn Building Products Div. ChemRex, Inc., Shakopee, MN (800) 243-6739, (612) 496-6000.
	10. Tremco, Beachwood, OH, (800) 852-3821, (216) 292-5000.
	11. USG Corp., Chicago, IL (800) 874-4968, (312) 606-4000.


	2.2 BUILDING SEALANTS (See Sealant Schedule at the end of this Section for specific use of sealants.)
	A. Urethanes:
	1. Type 1:  Two-Part Urethane:  Self-Leveling, ASTM C920, Type M, Grade P, Class 25.
	a. Chem-Calk CC-550, by Bostik.
	b. Vulkem 245, by Mameco.
	c. Vulkem 255, Wide-Joint, by Mameco.
	d. NR-200 Urexpan, by Pecora Corporation.

	2. Type 2:  Two-Part Urethane:  Non-Sag, ASTM C920, Type M, Grade NS, Class 25.
	a. Chem-Calk 500, by Bostik.
	b. Vulkem 227, by Mameco.
	c. Sonolastic NP 2, by Sonneborn Building Products, ChemRex Inc.

	3. Type 3:  One-Part Urethane:  Self-Leveling, ASTM C920, Type S, Grade P, Class 25.
	a. Vulkem 45, by Mameco.
	b. Urexpan NR-201, by Pecora Corporation.
	c. Sonolastic SL1, by Sonneborn Building Products, ChemRex Inc.
	d. Sikaflex 1C-SL by Sika.

	4. Type 4:  One-Part Urethane:  Non-Sag, ASTM C920, Type S, Grade NS, Class 25.
	a. Chem-Calk 900, by Bostik.
	b. Vulkem 116, by Mameco.
	c. Sonolastic NP I, by Sonneborn Building Products, ChemRex Inc.


	B. Silicones:
	1. Type 1:  One-Part Silicones:  ASTM C920, Type S, Grade NS, Class 50.
	a. 795 Silicone Building Sealant, by Dow Corning.
	b. 864 Architectural Silicone Sealant, by Pecora Corporation.

	2. Type 2:  One-Part Silicones:  ASTM C920, Type S, Grade NS, Class 25.
	a. 999-A Silicone Building & Glazing Sealant, Dow Corning.
	b. Construction 1200 Sealant, General Electric Company.

	3. Type 3:  One-Part Silicones:  ASTM C920, Type S, Grade NS, Class 25.  Vertical Surfaces Only.
	a. Construction 1200 Sealant, General Electric Company.
	b. 999-A, Dow Corning.
	c. 860 Glaziers and Contractors Silicone Sealant, by Pecora Corporation. (colors only)

	4. Type 4:  One-Part Silicones:  ASTM C920, Type S, Grade NS, Class 25 or 50.
	a. 786 Mildew Resistant Silicone Sealant, Dow Corning.
	b. SCS 1700 Sanitary Sealant, General Electric.
	c. 898 Silicone Sanitary Sealant, Pecora Corporation.


	C. Acrylics, Latex:
	1. Type 1:  One-Part Acrylic Latex, Non-Sag, ASTM-C-834-76.
	a. Chem-Calk 600, by Bostik.
	b. LC-130, by MACCO Adhesives, The Glidden Company.
	c. Easa-ply ALS, by W. R. Meadows, Inc.
	d. AC-20+Silicone Acrylic Latex, by Pecora Corporation.
	e. Sonolac, Sonneborn Building Products, ChemRex Inc.


	D. Acoustical Sealants:
	1. Type 1:  AC-20 FTR Acoustical and Insulation Sealant, by Pecora Corporation.
	2. Type 2:  60+ Unicrylic, by Pecora Corporation.
	3. Type 3:  Sheetrock Acoustical Sealant, by United States Gypsum.

	E. Butyls:
	1. Type 1:  One-Part Butyl, Non-Sag, FS TT-S-1657.
	a. Chem-Calk 300, by Bostik.
	b. BC-158 Butyl Rubber, by Pecora Corporation.  (ASTM C1085)


	F. Preformed Compressible & Non-Compressible Fillers:
	1. Type 1:  Backer Rod - Closed cell polyethylene foam:
	a. HBR Backer Rod, by Nomaco.
	b. #92 Greenrod, by Nomaco.
	c. Sonofoam Closed-Cell Backer Rod, Sonneborn Building Products, ChemRex Inc.

	2. Type 2:  Backer Rod - Open cell polyurethane foam:
	a. Denver Foam, by Backer Rod Mfg Inc.
	b. Foam Pack II, by Nomaco.

	3. Type 3:  Neoprene compression seals:
	a. WE, WF, and WG Series, by Watson Bowman & Acme Corp.
	b. Will-Seal 150 Precompressed Expanding Foam Sealants, by Will-Seal, a Division of Illbruck.

	4. Type 4:  Butyl Rod:  Kirkhill Rubber Co. (714)529-4901.

	G. Bond Breaker Tape:  Polyethylene tape of plastic as recommended by sealant manufacturer, to be applied to sealant-contact surfaces where bond to substrate of joint filler must be avoided for proper performance of sealant

	2.3 COLORS
	A. Generally use sealant colors matching color of material joint is located in.
	B. Where a joint occurs between two materials of differing colors and Contractor cannot determine which material to match, contact Architect / Engineer for selection.

	2.4 ACCESSORIES
	A. Joint Cleaner:  Provide type of non-corrosive and non-staining joint cleaning compound recommended by sealant manufacturer for joint surfaces to be cleaned.
	B. Primer:  Non-staining as recommended by sealant manufacturer.
	C. Masking tape and similar accessories to protect surfaces from damage.
	D. Joint Backing:
	1. Round foam rod, compatible with sealant.
	2. Size: Oversized 30 to 50 percent larger than joint width.



	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Section 01 70 00 - Execution and Closeout Requirements: Requirements for application examination.
	B. Verification of Conditions:  Verify that field measurements, surfaces, substrates and conditions are as required, and ready to receive Work.
	1. Verify that joint widths are in conformance with sealant manufacturer allowable limits.
	2. Verify that contaminants capable of interfering with adhesion have been cleaned form joint and joint properly prepared.
	3. Verify that joint backing and release tapes are compatible with sealant.

	C. Report in writing to Architect / Engineer prevailing conditions that will adversely affect satisfactory execution of the Work of this Section.  Do not proceed with Work until unsatisfactory conditions have been corrected.
	D. By beginning Work, Contractor accepts conditions and assumes responsibility for correcting unsuitable conditions encountered at no additional cost to the Owner.

	3.2 PREPARATION
	A. Section 01 70 00 – Execution and Closeout Requirements: Requirements for application preparation.
	B. Comply with ASTM C1193.
	C. Clean and prime joints.
	D. Prepare and size joints in accordance with manufacturer's instructions.  Clean substrates of dirt, laitance, dust, or mortar using solvent, abrasion, or sandblasting as recommended by manufacturer.  Remove loose materials and foreign matter which m...
	E. Verify that joint backing and release tapes are compatible with sealant.  Verify sealant is suitable for substrate.  Verify that sealant is paintable if painted finish is indicated.
	F. Protect materials surrounding work of this Section from damage or disfiguration.

	3.3 INSTALLATION
	A. Comply with ASTM C1193.
	B. Install sealant in accordance with manufacturer's published instructions.
	C. Prime or seal joint surfaces where recommended by sealant manufacturer.  Do not allow primer or sealer to spill or migrate onto adjoining surfaces.
	D. Install backer rod and bond breaker tape where required by manufacturer.
	E. Install preformed compressible and non-compressible fillers in accordance with manufacturer's published instructions.
	F. Install sealants to depths recommended by sealant manufacturer in uniform, continuous ribbons free of air pockets, foreign embedded matter, ridges, and sags, "wetting" joint bond surfaces equally on both sides.
	G. Tool joints concave unless shown otherwise.  Where horizontal joints are between a horizontal surface and a vertical surface, fill joint to form slight cove so that joint will not trap moisture and foreign matter.  Dry tool joints.  Do not use soap...

	3.4 CURING
	A. Cure sealants in compliance with manufacturer's published instructions.

	3.5 CLEANING
	A. Section 01 70 00 – Execution and Closeout Requirements: Requirements for protecting finished Work.
	B. Remove excess and spillage of sealants promptly as the work progresses, using materials and methods as recommended by sealant and substrate manufacturers.  Clean adjoining surfaces to eliminate evidence of spillage without damage to adjoining surfa...

	3.6 SEALANT SCHEDULE
	A. Interior Joints:
	1. Joints at intersection of exterior masonry walls and interior gypsum board partitions.
	2. For all of the above interior joints:
	a. Sealant Urethane Type 2
	b. Sealant Urethane Type 4
	c. Sealant Silicone Type 1 (for prefinished materials only)

	3. Perimeter of bath fixtures:  sinks, tubs, urinals, water closets, basins, vanities, etc.
	a. Sealant  Silicone Type 4


	END OF SECTION



	12 36 23.13 FL - Plastic-Laminate-Clad Countertops
	A. Section 01 33 00 - Submittal Procedures: Submittal procedures.
	B. Product Data: For countertop material.
	C. Shop Drawings:  Include plans, elevations, details, and attachments to other work.  Show materials, finishes, hardware, edge and backsplash profiles, methods of joining countertops, and cutouts for plumbing fixtures.
	D. Samples:  For each type of material exposed to view.
	1. Plastic Laminate Countertops:
	a. Plastic Laminate: NEMA Standards Publication No. LD 3 – High-Pressure Decorative Laminates.

	2. Joint Sealant:
	a. Federal Specification (FS) TT-S-001543A – Sealing Compound: Silicone Rubber Baes (For Caulking, Sealing and Glazing in Buildings and Other Structures).
	b. ASTM C920 – Elastomeric Joint Sealants.

	3. Certification:
	a. ANSI Z34.1 – Certification, Third Party Certification Program.


	A. Section 01 60 00 - Product Requirements: Product storage and handling requirements.
	B. Protect countertops during transit, delivery, storage and handling to prevent damage, soiling and deterioration.

	12 36 61.19 Quartz Agglomerate Countertops
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	1. Quartz agglomerate countertops.
	2. Quartz agglomerate backsplashes.
	3. Quartz agglomerate end splashes.
	4. Quartz agglomerate apron fronts.

	B. Related Requirements:
	1. Section 224100 "Residential Plumbing Fixtures" for sinks and plumbing fittings.


	1.3 ACTION SUBMITTALS
	A. Product Data: For countertop materials.
	B. Shop Drawings: For countertops. Show materials, finishes, edge and backsplash profiles, methods of joining, and cutouts for plumbing fixtures.
	1. Show locations and details of joints.
	2. Show direction of directional pattern, if any.

	C. Samples for Initial Selection: For each type of material exposed to view.

	1.4 INFORMATIONAL SUBMITTALS
	A. Qualification Data: For fabricator.

	1.5 CLOSEOUT SUBMITTALS
	A. Maintenance Data: For quartz agglomerate countertops to include in maintenance manuals. Include Product Data for care products used or recommended by Installer and names, addresses, and telephone numbers of local sources for products.

	1.6 QUALITY ASSURANCE
	A. Fabricator Qualifications: Shop that employs skilled workers who custom-fabricate countertops similar to that required for this Project, and whose products have a record of successful in-service performance.
	B. Installer Qualifications: Fabricator of countertops.

	1.7 FIELD CONDITIONS
	A. Field Measurements: Verify dimensions of countertops by field measurements before countertop fabrication is complete.

	1.8 COORDINATION
	A. Coordinate locations of utilities that will penetrate countertops or backsplashes.


	PART 2 -  PRODUCTS
	2.1 QUARTZ AGGLOMERATE COUNTERTOP MATERIALS
	A. Quartz Agglomerate: Solid sheets consisting of quartz aggregates bound together with a matrix of filled plastic resin and complying with ICPA SS-1, except for composition.
	1. Wilsonart; Wilsonart Quartz.
	2. Dupont; Corian Quartz.
	3. Cosentino USA; Silestone.
	4. LG Hausys America, inc.; Viatera.
	a. Colors and Patterns: As selected by Architect from manufacturer's full range.


	B. Plywood: Exterior softwood plywood complying with DOC PS 1, Grade C-C Plugged, touch sanded.

	2.2 COUNTERTOP FABRICATION
	A. Fabricate countertops according to quartz agglomerate manufacturer's written instructions and the AWI/AWMAC/WI's "Architectural Woodwork Standards."
	1. Grade: Custom.

	B. Configuration: To match existing as indicated on Drawing.
	C. Countertops: 3/4-inch-nominal thick, quartz agglomerate with front edge built up with same material.
	D. Backsplashes / Endsplashes: 3/4-inch-nominal thick, quartz agglomerate.
	E. Fabricate tops with shop-applied edges unless otherwise indicated. Comply with quartz agglomerate manufacturer's written instructions for adhesives, sealers, fabrication, and finishing.
	1. Fabricate with loose backsplashes and endsplashes for field assembly.

	F. Joints: Fabricate L-shaped countertops in sections for joining in field, with 45-degree miter joint at 90-degree corner.
	1. Joint Seams: Form joint seams between quartz surfacing components with Manufacturer’s seam adhesive. Completed joints inconspicuous in appearance and without voids. Provide joint reinforced if required by manufacturer for particular installation co...

	G. Cutouts and Holes:
	1. Cutouts and Holes: Provide holes and cutouts for service fixtures and similar countertop-mounted items as indicated. Form cutouts to required template or pattern, with smooth, even curves and eased edges.


	2.3 INSTALLATION MATERIALS
	A. Adhesive: Product recommended by quartz agglomerate manufacturer.
	B. Joint Adhesive: Methacrylate-based adhesive for chemically bonding quartz surfacing seams. Color complementary to quartz surfacing sheet material. UL 2818 GREENGUARD Gold certified and complying with SCAQMD Rule 1168.
	C. Elastomeric Sealant: Mildew-resistant silicone sealant for filling gaps between countertops and terminating substrates in wet environment applications. Complies with ASTM C920, Type S (single component), Grade NS (nonsag).
	1. Manufacturer’s Color Matched Caulk.

	D. Siliconized Acrylic Sealant: Siliconized acrylic latex sealant. For general applications to fill gaps between countertops and at terminating substrates. Complies with ASTM C 384, Type OP, Grade NF, and SCAQMD Rule 1168.
	1. Manufacturer’s Color Matched Caulk.

	E. Construction Adhesive: Countertop manufacturer's recommended silicone-based construction adhesive for backsplashes, endsplashes, and other applications according to manufacturer's published fabrication instructions.


	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examine substrates to receive quartz agglomerate countertops and conditions under which countertops will be installed, with Installer present, for compliance with requirements for installation tolerances and other conditions affecting performance o...
	B. Proceed with installation only after unsatisfactory conditions have been corrected.

	3.2 INSTALLATION
	A. Install countertops level to a tolerance of 1/8 inch in 8 feet, 1/4 inch maximum. Do not exceed 1/64-inch difference between planes of adjacent units.
	B. Fasten subtops to cabinets by screwing through subtops into cornerblocks of base cabinets. Shim as needed to align subtops in a level plane.
	C. Secure countertops to subtops with adhesive according to quartz agglomerate manufacturer's written instructions. Align adjacent surfaces and, using adhesive in color to match countertop, form seams to comply with quartz agglomerate manufacturer's w...
	D. Bond joints with adhesive and draw tight as countertops are set. Mask areas of countertops adjacent to joints to prevent adhesive smears.
	1. Clamp units to temporary bracing, supports, or each other to ensure that countertops are properly aligned and joints are of specified width.

	E. Install backsplashes and end splashes by adhering to wall and countertops with adhesive. Mask areas of countertops and splashes adjacent to joints to prevent adhesive smears.
	F. Install aprons to backing and countertops with adhesive. Mask areas of countertops and splashes adjacent to joints to prevent adhesive smears. Fasten by screwing through backing. Predrill holes for screws as recommended by manufacturer.
	G. Complete cutouts not finished in shop. Mask areas of countertops adjacent to cutouts to prevent damage while cutting. Make cutouts to accurately fit items to be installed, and at right angles to finished surfaces unless beveling is required for cle...
	H. Fill gaps between countertop and terminating substrates with specified silicone sealant.

	3.3 REPAIRS
	A. If permissible to Architect, minor surface marring for quartz surfacing components may be repaired according to manufacturer's published installation instructions.
	B. Remove and replace quartz surfacing components that are damaged and cannot be satisfactorily repaired.

	3.4 CLEANING AND PROTECTION
	A. Clean quartz surfacing components according to manufacturer's published maintenance instructions.
	B. Completely remove excess adhesives and sealants from finished surfaces.
	C. Protect completed work from damage during remainder of construction period.



	22 07 19 Plumbing Piping Insulation
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. Section includes insulating the following plumbing piping services:
	1. Supplies and drains for handicap-accessible lavatories and sinks.


	1.2 ACTION SUBMITTALS
	A. Product Data: For each type of product. Include thermal conductivity, water-vapor permeance thickness, and jackets (both factory and field applied if any).
	B. Sustainable Design Submittals:

	1.3 INFORMATIONAL SUBMITTALS
	A. Qualification Data: For qualified Installer.
	B. Material Test Reports: From a qualified testing agency acceptable to authorities having jurisdiction indicating, interpreting, and certifying test results for compliance of insulation materials, sealers, attachments, cements, and jackets, with requ...
	C. Field quality-control reports.

	1.4 QUALITY ASSURANCE
	A. Installer Qualifications: Skilled mechanics who have successfully completed an apprenticeship program or another craft training program certified by the Department of Labor, Bureau of Apprenticeship and Training.
	B. Surface-Burning Characteristics: For insulation and related materials, as determined by testing identical products in accordance with ASTM E84 by a testing agency acceptable to authorities having jurisdiction. Factory label insulation and jacket ma...
	1. Insulation Installed Indoors: Flame-spread index of 25 or less and smoke-developed index of 50 or less.

	C. Comply with the following applicable standards and other requirements specified for miscellaneous components:
	1. Supply and Drain Protective Shielding Guards: ICC A117.1.


	1.5 DELIVERY, STORAGE, AND HANDLING
	A. Packaging: Insulation material containers shall be marked by manufacturer with appropriate ASTM standard designation, type and grade, and maximum use temperature.

	1.6 COORDINATION
	A. Coordinate clearance requirements with piping Installer for piping insulation application. Before preparing piping Shop Drawings, establish and maintain clearance requirements for installation of insulation and field-applied jackets and finishes an...

	1.7 SCHEDULING
	A. Complete installation and concealment of plastic materials as rapidly as possible in each area of construction.


	PART 2 -  PRODUCTS
	2.1 PROTECTIVE SHIELDING GUARDS
	A. Protective Shielding Pipe Covers
	1. Description: Manufactured plastic wraps for covering plumbing fixture hot- and cold-water supplies] and trap and drain piping. Comply with Americans with Disabilities Act (ADA) requirements.

	B. Protective Shielding Piping Enclosures
	1. Description: Manufactured plastic enclosure for covering plumbing fixture hot- and cold-water supplies and trap and drain piping. Comply with ADA requirements.



	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examine substrates and conditions for compliance with requirements for installation tolerances and other conditions affecting performance of insulation application.
	1. Verify that systems to be insulated have been tested and are free of defects.
	2. Verify that surfaces to be insulated are clean and dry.

	B. Proceed with installation only after unsatisfactory conditions have been corrected.

	3.2 PREPARATION
	A. Clean and dry surfaces to receive insulation. Remove materials that will adversely affect insulation application.
	B. Clean and prepare surfaces to be insulated. Before insulating, apply a corrosion coating to insulated surfaces as follows:
	1. Stainless Steel: Coat 300 series stainless steel with an epoxy primer 5 mils (0.127 mm) thick and an epoxy finish 5 mils (0.127 mm) thick if operating in a temperature range of between 140 and 300 deg F (60 and 149 deg C). Consult coating manufactu...
	2. Carbon Steel: Coat carbon steel operating at a service temperature of between 32 and 300 deg F (0 and 149 deg C) with an epoxy coating. Consult coating manufacturer for appropriate coating materials and application methods for operating temperature...


	3.3 GENERAL INSTALLATION REQUIREMENTS
	A. Install insulation materials, accessories, and finishes with smooth, straight, and even surfaces; free of voids throughout the length of piping, including fittings, valves, and specialties.
	B. Install insulation materials, forms, vapor barriers or retarders, jackets, and of thicknesses required for each item of pipe system, as specified in insulation system schedules.
	C. Install accessories compatible with insulation materials and suitable for the service. Install accessories that do not corrode, soften, or otherwise attack insulation or jacket in either wet or dry state.
	D. Install insulation with longitudinal seams at top and bottom of horizontal runs.
	E. Keep insulation materials dry during storage, application, and finishing. Replace insulation materials that get wet.
	F. Install insulation with tight longitudinal seams and end joints. Bond seams and joints with adhesive recommended by insulation material manufacturer.
	G. Install insulation with least number of joints practical.

	3.4 GENERAL PIPE INSULATION INSTALLATION
	A. Requirements in this article generally apply to all insulation materials, except where more specific requirements are specified in various pipe insulation material installation articles.
	B. Install removable insulation covers at locations indicated. Installation shall conform to the following:
	1. Make removable flange and union insulation from sectional pipe insulation of same thickness as that on adjoining pipe. Install same insulation jacket as that of adjoining pipe insulation.
	2. When flange and union covers are made from sectional pipe insulation, extend insulation from flanges or union at least 2 times the insulation thickness over adjacent pipe insulation on each side of flange or union. Secure flange cover in place with...
	3. Construct removable valve insulation covers in same manner as for flanges, except divide the two-part section on the vertical center line of valve body.
	4. When covers are made from block insulation, make two halves, each consisting of mitered blocks wired to stainless steel fabric. Secure this wire frame, with its attached insulation, to flanges with tie wire. Extend insulation at least 2 inches (50 ...
	5. Unless a PVC jacket is indicated in field-applied jacket schedules, finish exposed surfaces with a metal jacket.




	22 41 00 - Residential Plumbing Fixtures
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	1. Kitchen sinks.
	2. Sink faucets.
	3. Supply fittings.
	4. Waste fittings.


	1.3 DEFINITIONS
	A. FRP: Fiberglass-reinforced plastic.
	B. PMMA: Polymethyl methacrylate, also known as "acrylic."

	1.4 ACTION SUBMITTALS
	A. Product Data: For each type of product.
	1. Include construction details, material descriptions, dimensions of individual components and profiles, and finishes.
	2. Include furnished specialties and accessories.


	1.5 INFORMATIONAL SUBMITTALS
	A. Coordination Drawings: Counter cutout templates for mounting of counter-mounted plumbing fixtures.

	1.6 CLOSEOUT SUBMITTALS
	A. Operation and Maintenance Data: For plumbing fixtures and faucets to include in emergency, operation, and operation and maintenance manuals.


	PART 2 -  PRODUCTS
	2.1 KITCHEN SINKS
	A. Kitchen Sinks - Counter Mounted:
	1. Stainless Steel Kitchen Sinks:
	2. Fixture:
	a. ASME A112.19.3/CSA B45.4 for stainless steel kitchen sinks.
	b. Left Bowl:
	1) Drain: 2-inch.
	a) Location: Centered in bowl


	c. Right Bowl:
	1) Drain: 2-inch
	a) Location: Centered in bowl



	3. Supply Fittings: Comply with requirements in "Supply Fittings" Article.
	4. Waste Fittings: Comply with requirements in "Waste Fittings" Article, except include continuous waste for multibowl sinks.


	2.2 SINK FAUCETS
	A. NSF Standard: Comply with NSF 61 and NSF 372 for faucet materials that will be in contact with potable water.
	B. Sink Faucets:
	1. General-Duty, Solid-Brass Sink Faucets:


	2.3 SUPPLY FITTINGS
	A. NSF Standard: Comply with NSF 61 and NSF 372 for faucet materials that will be in contact with potable water.
	B. Standard: ASME A112.18.1/CSA B125.1.
	C. Kitchen Sink Supply Fittings:
	1. Supply Piping: Chrome-plated-brass pipe or chrome-plated-copper tube matching water-supply piping size. Include chrome-plated wall flange.
	2. Stops: Chrome-plated-brass, one-quarter-turn, ball-type or compression stop with inlet connection matching water-supply piping type and size.
	a. Operation: Loose key or Wheel handle

	3. Risers:
	a. Size:
	1) NPS 1/2 (DN 15) for kitchen sinks

	b. Material: ASME A112.18.6/CSA B125.6, braided- or corrugated-stainless-steel flexible hose riser.



	2.4 WASTE FITTINGS
	A. Standard: ASME A112.18.2/CSA B125.2.
	B. Drain:
	1. Grid type with NPS 1-1/2 (DN 40) offset tailpiece for accessible kitchen sinks.
	2. Grid type with NPS 1-1/2 (DN 40) straight tailpiece for standard kitchen sinks.

	C. Trap:
	1. Size:
	a. NPS 1-1/2 (DN 40) for kitchen sinks.

	2. Material:
	a. ASTM F409 PVC two-piece trap and waste to wall and wall flange.




	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examine roughing-in of water-supply and sanitary drainage and vent piping systems to verify actual locations of piping connections before plumbing-fixture installation.
	B. Examine walls, floors, cabinets, and counters for suitable conditions where fixtures will be installed.
	C. Proceed with installation only after unsatisfactory conditions have been corrected.

	3.2 INSTALLATION
	A. Install plumbing fixtures level and plumb in accordance with roughing-in drawings.
	B. Install counter-mounting fixtures in and attached to casework.
	C. Install water-supply piping with stop on each supply to each fixture to be connected to water distribution piping. Attach supplies to supports or substrate within pipe spaces behind fixtures. Install stops in locations where they can be easily reac...
	1. Use ball or gate valves if supply stops are not specified with fixture.

	D. Install faucet flow-control fittings with specified flow rates and patterns in faucet spouts if faucets are not available with required rates and patterns. Include adapters if required.
	E. Install traps on fixture outlets.
	1. Omit trap on fixtures with integral traps.
	2. Omit trap on indirect wastes unless otherwise indicated.

	F. Install protective shielding pipe covers and enclosures on exposed supplies and waste piping of accessible lavatories and sinks. Comply with requirements in Section 220719 "Plumbing Piping Insulation."
	G. Install wall flanges or escutcheons at piping wall penetrations in exposed, finished locations. Use deep-pattern escutcheons if required to conceal protruding fittings.
	H. Seal joints between plumbing fixtures, counters, floors, and walls using sanitary-type, one-part, mildew-resistant silicone sealant. Match sealant color to fixture color.

	3.3 PIPING CONNECTIONS
	A. Connect fixtures with water supplies, stops, and risers, and with traps, soil, waste, and vent piping. Use size fittings required to match fixtures.
	B. Comply with water piping requirements specified in Section 221116 "Domestic Water Piping."
	C. Comply with soil and waste piping requirements specified in Section 221316 "Sanitary Waste and Vent Piping."
	D. Install protective shielding pipe covers and enclosures on exposed supplies and waste piping of accessible lavatories and sinks. Comply with requirements in Section 220719 "Plumbing Piping Insulation."

	3.4 ADJUSTING
	A. Operate and adjust plumbing fixtures and controls. Replace damaged and malfunctioning fixtures, fittings, and controls.
	B. Adjust water pressure at faucets to produce proper flow.

	3.5 CLEANING AND PROTECTION
	A. After completing installation of plumbing fixtures, inspect and repair damaged finishes.
	B. Clean plumbing fixtures, faucets, and other fittings with manufacturers' recommended cleaning methods and materials.
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