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Subcontractor Requirements 
 

Pursuant to requirements of 30 ILCS 500/20-120(a), the contract shall state whether the services of a subcontractor will be used.  The contract shall 
include names and addresses of all known subcontractors with subcontracts with an annual value of more than $100,000, the general type of work to be 
performed, and the expected amount of money each will receive under the contract.  Financial and Conflict of Interest disclosures and standard 
certifications of each subcontractor not considered incidental to the performance of a contract with an annual value over $100,000 must be submitted to 
CDB by the contractor prior to the subcontractor performance of work. 
 
 
List known subcontractors not considered incidental to the performance of a contract with an annual value over $100,000.   
 
 
 Name of Subcontractor Address 

 CDB 
Registration 
Number 

Total  
Expected Value Description / Scope of Work 

1  
 
 

    

2  
 
 

    

3  
 
 

    

4  
 
 

    

5  
 
 

    

6  
 
 

    

7  
 
 

    

8  
 
 

    

9  
 
 

    

10  
 
 

    

(Use additional sheets if necessary.) 
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State of Illinois  
CAPITAL DEVELOPMENT BOARD  
 

   
as Principal, and   
a corporation of the State of   
as Surety, are held and firmly bound unto the State of Illinois, acting by and through the Capital Development 
Board, as Obligee, in the amount of ten percent (10%) of the amount of the base bid for the payment of which 
Principal and Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and 
severally, to this agreement. 
 
Principal has submitted to Obligee a bid to enter into a written contract, for 
 

CDB Project Number:           104-620-005                               Division of Work:  
in accordance with bidding documents for the project, which contract is by reference made a part hereof and is 
hereinafter referred to as "the Contract". 
 

THE CONDITION OF THIS OBLIGATION is that if Principal, upon acceptance by Obligee of its bid within the 
period of time specified for acceptance, shall comply with all post award requirements as required by the terms of 
the bid within the time specified after date of the Notice of Award, or in the event of the failure to comply with all 
post award requirements, if Principal shall pay Obligee (1) for all costs of procuring the work which exceeds the 
amount of its bid, or (2) shall pay Obligee the amount of this bond as liquidated damages in the event Principal is 
a sole bidder and after an attempt to secure other bids by readvertising none can be obtained, then this obligation 
shall be null and void; otherwise it shall remain in full force and effect. 
 
Surety hereby agrees that its obligation shall not be impaired by any extensions of time for Obligee's 
acceptance or compliance with post award requirements.  Surety hereby waives notice of such 
extensions. 
 
Signed and sealed this                                                day of                                                         , 20     . 
     
 CONTRACTOR   SURETY 

BY  
 

BY 
 

Title 
SIGNATURE 
 

 
Title 

OFFICER OF THE SURETY 

ATTEST:    
    

CORPORATE SECRETARY (Corporations only)   
  
 JURAT (Notary's Statement Authenticating Signature) 
STATE OF   
 
COUNTY OF   
 

I, , a Notary Public in and for said county, do hereby certify that  
 (Insert Name of Attorney-In-Fact for SURETY) 
who is personally known to me to be the same person whose name is subscribed to the foregoing 
instrument on behalf of SURETY, appeared before me this day in person and acknowledged 
respectively, that he/she signed, sealed, and delivered said instrument as his/her free and voluntary act 
for the uses and purposes therein set forth. 
 

Given under my hand and notarial seal this   DAY OF  A.D. 20  
 
My commission expires   

 

 
Notary Signature    
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The Bidder should include this form with the Bid Forms if a material substitution is offered at that time.  
See Article 00 43 25 of the Standard Documents for Construction. 
 
The Base Bid and Alternate Bids include only those products specified in the bidding documents.  
Following is a list of substitute products which bidder proposes to furnish on this project, with the 
difference in price being deducted from the Base Bid or Alternate Bids. 
 
NOTE: CDB WILL NOT ACCEPT SUBSTITUTIONS FOR SPECIFIED MEMBRANE ROOF 
SYSTEM(S). 
 
Bidder understands that acceptance of any proposed substitution is at CDB's option.  Approval or 
rejection of any substitutions listed below will be indicated prior to executing the Contract. 
 
MANUFACTURER'S NAME AND PRODUCT DEDUCT 
 
   

   

   

   

   

 
 
EVALUATION.    Contract award will be made in accord with the Standard Documents for 
Construction.  Only the lowest responsible bidder's Proposed Product Substitution Form will be 
evaluated. 
 
 
BIDDER'S NAME:   
 
TRADE:   
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State Required Ethical Standards Governing Contract Procurement:  
 
Article 50 of the Illinois Procurement Code establishes the duty of all State chief procurement officers, State purchasing 
officers, and their designees to maximize the value of the expenditure of public moneys in procuring goods, services, and 
contracts for the State of Illinois and to act in a manner that maintains the integrity and public trust of State government.  
In discharging this duty, they are charged by law to use all available information, reasonable efforts, and reasonable 
actions to protect, safeguard, and maintain the procurement process of the State of Illinois. 
 
In order to comply with the provisions of Article 50 and to carry out the duty established therein, all bidders are to adhere 
to ethical standards established for the procurement process, and to make such assurances, disclosures and certifications 
required by law.  The bidder indicates that each certification is made and understood, and that each disclosure requirement 
has been understood and completed. 
 
In addition to all other remedies provided by law, failure to comply with any assurance, failure to make any disclosure or 
the making of a false certification shall be grounds for the chief procurement officer to void the contract, or subcontract, 
and may result in the suspension or debarment of the bidder or subcontractor.   
 
The requirements of this certification and disclosure are a material part of the contract, and the contractor shall require this 
certification provision to be included in all subcontracts.  

 
 
THE BIDDER MAKES THE FOLLOWING REPRESENTATIONS: 
 
 
A. The Bidder certifies that it is aware of the requirements of the Substance Abuse Prevention on Public Works Project 

Act, 820 ILCS 265, and that, if awarded a contract, it is or will be in full compliance with the law prior to beginning 
work, including the requirement to file with CDB a written substance abuse plan which meets or exceeds the 
requirements of the Act. 
 

B. The Bidder certifies that it is aware of the requirements of section 23.9 of the State Comptroller Act, 15 ILCS 
405/23.9, which was effective August 26, 2011.  This statute requires a fee of $15 to cover expenses related to the 
administration of the Minority Contractor Opportunity Initiative. Any Vendor awarded a contract of $1,000 or more 
from this solicitation is required to pay a fee of $15. The Comptroller shall deduct the fee from the first check issued 
to the Vendor under the contract and deposit the fee in the Comptroller’s Administrative Fund. 
 

C. Apprenticeship and Training Certification 
In accordance with the provisions of Section 30-22 (6) of the Illinois Procurement Code, the bidder certifies that it is a 
participant, either as an individual or as part of a group program, in the approved apprenticeship and training 
programs applicable to each type of work or craft that the bidder will perform with its own forces.  The bidder further 
certifies for work that will be performed by subcontract that each of its subcontractors either (a) is, at the time of such 
bid, participating in an approved, applicable apprenticeship and training program; or (b) will, prior to commencement 
of performance of work pursuant to this contract, begin participation in an approved apprenticeship and training 
program applicable to the work of the subcontract.   
 
The bidder shall include with this bid package the official Certificate of Registration or a verification letter from the 
US Department of Labor (USDOL) certified group program sponsor for the USDOL certified apprenticeship and 
training program of which the bidder is a member for each of the types of work or crafts that will be performed with 
the bidder’s forces and for each of the types of work or crafts that will be performed by the subcontractor(s) (if the 
subcontractor is participating in an approved program at the time of bid). 
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D. Illinois Office Certification 
 Bidder certifies that it will maintain an Illinois office as the primary place of employment for persons employed in the 

construction authorized by the contract in accordance with 30 ILCS 500/30-22(8). 
 
 
E.  STANDARD BUSINESS TERMS AND CONDITIONS  
 

1. AVAILABILITY OF APPROPRIATION; SUFFICIENCY OF FUNDS: This contract is contingent upon and 
subject to the availability of sufficient funds.  CDB may terminate or suspend this contract, in whole or in part, 
without penalty or further payment being required, if (i) sufficient funds for this contract have not been 
appropriated or otherwise made available to CDB by the State or the Federal funding source, (ii) the Governor or 
CDB reserves funds, or (iii) the Governor or CDB determines that funds will not or may not be available for 
payment.  CDB shall provide notice, in writing, to the Vendor of any such funding failure and its election to 
terminate or suspend the contract as soon as practicable.  Any suspension or termination pursuant to this Section 
will be effective upon the date of the written notice, unless otherwise indicated.    

 
2. AUDIT/RETENTION OF RECORDS (30 ILCS 500/20-65):  Vendor and its subcontractors shall maintain books 

and records relating to the performance of the contract or subcontract and necessary to support amounts charged 
to the State under the contract or subcontract.  Books and records, including information stored in databases or 
other computer systems, shall be maintained by the Vendor for a period of three years from the later of the date of 
final payment under the contract or completion of the contract, and by the subcontractor for a period of three years 
from the later of final payment under the term or completion of the subcontract.  If federal funds are used to pay 
contract costs, the Vendor and its subcontractors must retain its records for five years.  Books and records 
required to be maintained under this section shall be available for review or audit by representatives of:  the 
procuring Agency, the Auditor General, the Executive Inspector General, the Chief Procurement Officer, State of 
Illinois internal auditors or other governmental entities with monitoring authority, upon reasonable notice and 
during normal business hours.  Vendor and its subcontractors shall cooperate fully with any such audit and with 
any investigation conducted by any of these entities.  Failure to maintain books and records required by this 
section shall establish a presumption in favor of the State for the recovery of any funds paid by the State under the 
contract for which adequate books and records are not available to support the purported disbursement. The 
Vendor or subcontractors shall not impose a charge for audit or examination of the Vendor’s books and records.   

 
3. TIME IS OF THE ESSENCE:  Time is of the essence with respect to Vendor’s performance of this contract.  

Vendor shall continue to perform its obligations while any dispute concerning the contract is being resolved 
unless otherwise directed by the State. 

 
4. NO WAIVER OF RIGHTS:  Except as specifically waived in writing, failure by a Party to exercise or enforce a 

right does not waive that Party’s right to exercise or enforce that or other rights in the future. 
 
5. FORCE MAJEURE:  Failure by either Party to perform its duties and obligations will be excused by 

unforeseeable circumstances beyond its reasonable control and not due to its negligence including acts of nature, 
acts of terrorism, riots, labor disputes, fire, flood, explosion, and governmental prohibition.  The non-declaring 
Party may cancel the contract without penalty if performance does not resume within 30 days of the declaration. 

 
6. CONFIDENTIAL INFORMATION:  Each Party, including its agents and subcontractors, to this contract may 

have or gain access to confidential data or information owned or maintained by the other Party in the course of 
carrying out its responsibilities under this contract.  Vendor shall presume all information received from the State 
or to which it gains access pursuant to this contract is confidential.  Vendor information, unless clearly marked as 
confidential and exempt from disclosure under the Illinois Freedom of Information Act, shall be considered 
public.  No confidential data collected, maintained, or used in the course of performance of the contract shall be 
disseminated except as authorized by law and with the written consent of the disclosing Party, either during the 
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period of the contract or thereafter.  The receiving Party must return any and all data collected, maintained, 
created or used in the course of the performance of the contract, in whatever form it is maintained, promptly at the 
end of the contract, or earlier at the request of the disclosing Party, or notify the disclosing Party in writing of its 
destruction.  The foregoing obligations shall not apply to confidential data or information lawfully in the receiving 
Party’s possession prior to its acquisition from the disclosing Party; received in good faith from a third-party not 
subject to any confidentiality obligation to the disclosing Party; now is or later becomes publicly known through 
no breach of confidentiality obligation by the receiving Party; or is independently developed by the receiving 
Party without the use or benefit of the disclosing Party’s confidential information. 

 
7. USE AND OWNERSHIP:  All work performed or supplies created by Vendor under this contract, whether 

written documents or data, goods or deliverables of any kind, shall be deemed work-for-hire under copyright law 
and all intellectual property and other laws, and the State of Illinois is granted sole and exclusive ownership to all 
such work, unless otherwise agreed in writing.  Vendor hereby assigns to the State all right, title, and interest in 
and to such work including any related intellectual property rights, and/or waives any and all claims that Vendor 
may have to such work including any so-called "moral rights" in connection with the work.  Vendor 
acknowledges the State may use the work product for any purpose.  Confidential data or information contained in 
such work shall be subject to confidentiality provisions of this contract. 

 
8. INDEPENDENT CONTRACTOR:  Vendor shall act as an independent contractor and not an agent or employee 

of, or joint venturer with the State.  All payments by the State shall be made on that basis. 
 
9. SOLICITATION AND EMPLOYMENT:  Vendor shall not employ any person employed by the State during the 

term of this contract to perform any work under this contract.  Vendor shall give notice immediately to the 
Agency’s director if Vendor solicits or intends to solicit State employees to perform any work under this contract. 

 
10. COMPLIANCE WITH THE LAW:  The Vendor, its employees, agents, and subcontractors shall comply with all 

applicable federal, state, and local laws, rules, ordinances, regulations, orders, federal circulars and all license and 
permit requirements in the performance of this contract.  Vendor shall be in compliance with applicable tax 
requirements and shall be current in payment of such taxes.  Vendor shall obtain at its own expense, all licenses 
and permissions necessary for the performance of this contract. 

 
11. BACKGROUND CHECK:  Whenever the State deems it reasonably necessary for security reasons, the State may 

conduct, at its expense, criminal and driver history background checks of Vendor’s and subcontractors officers, 
employees or agents.  Vendor or subcontractor shall reassign immediately any such individual who, in the opinion 
of the State, does not pass the background checks. 

 
12. APPLICABLE LAW:  This contract shall be construed in accordance with and is subject to the laws and rules of 

the State of Illinois.  The Department of Human Rights’ Equal Opportunity requirements (44 Ill. Adm. Code 750) 
are incorporated by reference.  Any claim against the State arising out of this contract must be filed exclusively 
with the Illinois Court of Claims (705 ILCS 505/1).  The State shall not enter into binding arbitration to resolve 
any contract dispute.  The State of Illinois does not waive sovereign immunity by entering into this contract.  The 
official text of cited statutes is incorporated by reference (An unofficial version can be viewed at 
http://www.ilga.gov/legislation/ilcs/ilcs.asp).  In compliance with the Illinois and federal Constitutions, the 
Illinois Human Rights Act, the U. S. Civil Rights Act, and Section 504 of the federal Rehabilitation Act and other 
applicable laws and rules the State does not unlawfully discriminate in employment, contracts, or any other 
activity. 

 
13. ANTI-TRUST ASSIGNMENT:  If Vendor does not pursue any claim or cause of action it has arising under 

federal or state antitrust laws relating to the subject matter of the contract, then upon request of the Illinois 
Attorney General, Vendor shall assign to the State rights, title and interest in and to the claim or cause of action. 

 

http://www.ilga.gov/legislation/ilcs/ilcs.asp
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14. CONTRACTUAL AUTHORITY:  The Agency that signs for the State of Illinois shall be the only State entity 
responsible for performance and payment under the contract.  When the Chief Procurement Officer or authorized 
designee signs in addition to an Agency, they do so as approving officer and shall have no liability to Vendor.  
When the Chief Procurement officer or authorized designee signs a master contract on behalf of State agencies, 
only the Agency that places an order with the Vendor shall have any liability to Vendor for that order.  
 

15. NOTICES:  Notices and other communications provided for herein shall be given in writing by registered or 
certified mail, return receipt requested, by receipted hand delivery, by courier (UPS, Federal Express or other 
similar and reliable carrier), by e-mail, or by fax showing the date and time of successful receipt.  Notices shall be 
sent to the individuals who signed the contract using the contact information following the signatures.  Each such 
notice shall be deemed to have been provided at the time it is actually received. By giving notice, either Party may 
change the contact information. 

 
16. MODIFICATIONS AND SURVIVAL:  Amendments, modifications and waivers must be in writing and signed 

by authorized representatives of the Parties.  Any provision of this contract officially declared void, 
unenforceable, or against public policy, shall be ignored and the remaining provisions shall be interpreted, as far 
as possible, to give effect to the Parties’ intent.  All provisions that by their nature would be expected to survive, 
shall survive termination. In the event of a conflict between the State’s and the Vendor’s terms, conditions and 
attachments, the State’s terms, conditions and attachments shall prevail. 

 
17. PERFORMANCE RECORD / SUSPENSION:  Upon request of the State, Vendor shall meet to discuss 

performance or provide contract performance updates to help ensure proper performance of the contract.  The 
State may consider Vendor’s performance under this contract and compliance with law and rule to determine 
whether to continue the contract, suspend Vendor from doing future business with the State for a specified period 
of time, or to determine whether Vendor can be considered responsible on specific future contract opportunities. 

 
18. FREEDOM OF INFORMATION ACT:  This contract and all related public records maintained by, provided to or 

required to be provided to the State are subject to the Illinois Freedom of Information Act notwithstanding any 
provision to the contrary that may be found in this contract.   

 

Signature:         Date:      

Printed Name:         

Title:          
 
Phone Number:         
 
Email Address:         



       

Illinois Capital Development Board 
 

PROJECT LABOR AGREEMENT 
 

This Project Labor Agreement ("PLA" or "Agreement") is entered into this 20th day of December 2022, by 
and between the Illinois Capital Development Board ("CDB" or "Board") in its proprietary capacity, and each 
relevant Illinois AFL-CIO Building Trades signatory hereto as determined by the Illinois AFL-CIO Statewide 
Project Labor Agreement Committee on behalf of each of its affiliated members (individually and collectively, 
the "Unions"). This PLA shall apply to Construction Work (as defined herein) to be performed by CDB's Prime 
Contractor(s) and all Subcontractors of whatever tier ("Subcontractor" or "Subcontractors") on Project No. 
104-620-005, Illinois Department of Natural Resources, Crenshaw House State Historic Site, Renovate 
Building & Site Improvements, Gallatin County, Illinois (hereinafter, the "Project"). 
 

ARTICLE 1 - INTENT AND PURPOSES 
 

1.1 This PLA is entered into in accordance with the Project Labor Agreement Act ("Act", 30 ILCS 571). 
It is mutually understood and agreed that the terms and conditions of this PLA are intended to 
promote the public interest in obtaining timely and economical completion of the Project by 
encouraging productive and efficient construction operations; by establishing a spirit of harmony 
and cooperation among the parties; and by providing for peaceful and prompt settlement of any and 
all labor grievances or jurisdictional disputes of any kind without strikes, lockouts, slowdowns, 
delays, or other disruptions to the prosecution of the work. The parties acknowledge the obligations 
of the Contractors and Subcontractors to comply with the provisions of the Act. The parties will work 
with the Contractors and Subcontractors within the parameters of other statutory and regulatory 
requirements to implement the Act's goals and objectives. 

 
1.2 As a condition of the award of the contract for performance of work on the Project, CDB's Prime 

Contractor(s) and all its Subcontractors shall execute a "Contractor Letter of Assent", in the form 
attached hereto as Exhibit A, prior to commencing Construction Work on the Project. The Prime 
Contractor(s) shall submit their Subcontractor's Contractor Letter of Assent to the Board prior to the 
Subcontractor's performance of Construction Work on the Project. Upon request copies of the 
applicable collective bargaining agreements will be provided by the appropriate signatory labor 
organization consistent with this Agreement and at the pre-job conference referenced in Article III, 
Section 3.1. 

 
1.3 Each Union affiliate and separate local representing workers engaged in Construction Work on the 

Project in accordance with this PLA are bound to this agreement by the Illinois AFL-CIO Statewide 
Project Labor Agreement Committee which is the central committee established with full authority 
to negotiate and sign PLAs with the State on behalf of all respective crafts. Upon their signing the 
Contractor Letter of Assent, the Prime Contractor(s), each Subcontractor, and the individual Unions 
shall thereafter be deemed a party to this PLA. No party signatory to this PLA shall contract or 
subcontract, nor permit any other person, firm, company, or entity to contract or subcontract for the 
performance of Construction Work for the Project to any person, firm, company, or entity that does 
not agree in writing to become bound for the term of this Project by the terms of this PLA prior to 
commencing such work and to the applicable area-wide collective bargaining agreement(s) with the 
Union(s) signatory hereto. 

1.4 It is understood that the Prime Contractor(s) and each Subcontractor will be considered and 
accepted by the Unions as separate employers for the purposes of collective bargaining, and it is 
further agreed that the employees working under this PLA shall constitute a bargaining unit separate 
and distinct from all others. The parties hereto also agree that this PLA shall be applicable solely 



       

with respect to this Project, and shall have no bearing on the interpretation of any other collective 
bargaining agreement or as to the recognition of any bargaining unit other than for the specific 
purposes of this Project. 

 
1.5 In the event of a variance or conflict, whether explicit or implicit, between the terms and conditions 

of this PLA and the provisions of any other applicable national, area, or local collective bargaining 
agreement, the terms and conditions of this PLA shall supersede and control. For any work 
performed under the NTL Articles of Agreement, the National Stack/Chimney Agreement, the 
National Cooling Tower Agreement, the National Agreement of the International Union of Elevator 
Constructors, and for any instrument calibration work and loop checking performed under the 
UA/IBEW Joint National Agreement for Instrument and Control Systems Technicians, the preceding 
sentence shall apply only with respect to Articles I, II, V, VI, and VII. 

 
1.6 Subject to the provisions of paragraph 1.5 of this Article, it is the parties' intent to respect the 

provisions of any other collective bargaining agreements that may now or hereafter pertain, whether 
between the Prime Contractor and one or more of the Unions or between a Subcontractor and one 
or more of the Unions. Accordingly, except and to the extent of any contrary provision set forth in 
this PLA, the Prime Contractor(s) and all Subcontractors agrees to be bound and abide by the terms 
of the following in order of precedence: (a) the applicable collective bargaining agreement between 
the Prime Contractor and one or more of the Unions made signatory hereto; (b) the applicable 
collective bargaining agreement between a Subcontractor and one or more of the Unions made 
signatory hereto; or (c) the current  applicable area collective bargaining agreement for the relevant 
Union that is the agreement certified by the Illinois Department of Labor for purposes of establishing 
the Prevailing Wage applicable to the Project. The Union will provide copies of the applicable 
collective bargaining agreements pursuant to part (c) of the preceding sentence to the Prime 
Contractor.  Assignments by the Contractors or Subcontractors amongst the trades shall be 
consistent with area practices; in the event of unresolved disagreements as to the propriety of such 
assignments, the provisions of Article VI shall apply. 

 
1.7 Subject to the limitations of paragraphs 1.4 to 1.6 of this Article, the terms of each applicable 

collective bargaining agreement as determined in accordance with paragraph 1.6 are incorporated 
herein by reference, and the terms of this PLA shall be deemed incorporated into such other 
applicable collective bargaining agreements only for purposes of their application to the Project. 

 
1.8 To the extent necessary to comply with the requirements of any fringe benefit fund to which the Prime 

Contractor or Subcontractor is required to contribute under the terms of an applicable collective 
bargaining agreement pursuant to the preceding paragraph, the Prime Contractor or Subcontractor 
shall execute all "Participation Agreements" as may be reasonably required by the Union to 
accomplish such purpose; provided, however, that such Participation Agreements shall, when 
applicable to the Prime Contractor or Subcontractor solely as a result of this PLA, be amended as 
reasonably necessary to reflect such fact. Upon written notice in the form of a lien of a Contractor's 
or Subcontractor's delinquency from any applicable fringe benefit fund, CDB will withhold from the 
Contractor's periodic pay request an amount sufficient to extinguish any delinquency obligation of 
the Contractor or Subcontractor arising out of the Project. 

 
1.9 In the event that the applicable collective bargaining agreement between a Prime Contractor and 

the Union or between the Subcontractor and the Union expires prior to the completion of this Project, 
the expired applicable contract's terms will be maintained until a new applicable collective 
bargaining agreement is ratified.  The wages and fringe benefits included in any new applicable 
collective bargaining agreement will apply on and after the effective date of the newly negotiated 
collective bargaining agreement, except to the extent wage and fringe benefit retroactivity is 
specifically agreed upon by the relevant bargaining parties. 



       

 
ARTICLE II — APPLICABILITY. RECOGNITION, AND COMMITMENTS 

 
2.1 The term Construction Work as used herein shall include all "construction, demolition, rehabilitation, 

renovation, or repair" work performed by a "laborer or mechanic" at the "site of the work" for the 
purpose of "building" the specific structures and improvements that constitute the Project. Terms 
appearing within quotation marks in the preceding sentence shall have the meaning ascribed to 
them pursuant to 29 CFR Part 5 and Illinois labor laws. 

 
2.2 By executing the Letters of Assent, Prime Contractor(s) and all its Subcontractors recognizes the 

Unions signatory to this PLA as the sole and exclusive bargaining representatives for their craft 
employees employed on the job-site for this Project. Unions who are signatory to this PLA will have 
recognition on the Project for their craft. 

 
2.3 The Prime Contractor and all its Subcontractors retains and shall be permitted to exercise full and 

exclusive authority and responsibility for the management of its operations, except as expressly 
limited by the terms of this PLA or by the terms and conditions of the applicable collective bargaining 
agreement. 

 
2.4 Except to the extent contrary to an express provision of the relevant collective bargaining 

agreement, equipment or materials used in the Project may be pre-assembled or prefabricated, and 
there shall be no refusal by the Union to handle, transport, install, or connect such equipment or 
materials. Equipment or materials delivered to the job-site will be unloaded and handled promptly 
without regard to potential jurisdictional disputes; any such disputes shall be handled in accordance 
with the provisions of this PLA. 

 
2.5 The parties are mutually committed to promoting a safe working environment for all personnel at 

the job-site. It shall be the responsibility of each employer to which this PLA applies to provide and 
maintain safe working conditions for its employees, and to comply with all applicable federal, state, 
and local health and safety laws and regulations. 

 
2.6 The use or furnishing of alcohol or drugs and the conduct of any other illegal activity at the job-site 

is strictly prohibited. The parties shall take every practical measure consistent with the terms of 
applicable collective bargaining agreements to ensure that the job-site is free of alcohol and drugs. 

 
2.7 All parties to this PLA agree that they will not discriminate against any employee based on race, 

creed, religion, color, national origin, Union activity, age, gender or sexual orientation and shall 
comply with all applicable federal, state, and local laws. 
 

2.8 In accordance with the Act and to promote diversity in employment, CDB will establish, in 
cooperation with other parties, the apprenticeship hours which are to be performed by minorities 
and females on the Project. CDB shall consider the total hours to be performed by these 
underrepresented groups, as a percentage of the workforce, and create aspirational goals for each 
Project, based on the level of underutilization for the service area of the Project. Pursuant to the 
Project Labor Agreement Act (30 ILCS 571) CDB shall provide a quarterly report to the Illinois 
Department of Labor regarding the racial and gender composition of the workforce on the Project. 

 
Consistent with the Project Labor Agreement Act (30 ILCS 571) and the aspirational apprenticeship 
goals in the Illinois Works Jobs Program Act (30 ILCS 559), the parties agree that all Prime 
Contractors and Subcontractors working on the Project shall be encouraged to utilize the maximum 
number of apprentices as permitted under the terms of the applicable collective bargaining 



       

agreements. 
 

The Unions shall assist the Prime Contractors and each Subcontractor in efforts to satisfy the 
aspirational goals. The application of this section shall be consistent with all local Union collective 
bargaining agreements, and the hiring hall rules and regulations established for the hiring of 
personnel, as well as the apprenticeship standards set forth by each individual Union. 

 
2.9 The parties hereto agree that engineering/architectural/surveying consultants' materials testing 

employees are subject to the terms of this PLA for Construction Work performed for a Contractor or 
Subcontractor on this Project. These workers shall be fully expected to objectively and responsibly 
perform their duties and obligations owed to the Board without regard to the potential Union 
affiliation of such employees or of other employees on the Project. 

 
ARTICLE III - ADMINISTRATION OF AGREEMENT 

 
3.1 In order to assure that all parties have a clear understanding of the PLA, and to promote harmony, 

at the request of the Unions a post-award pre-job conference will be held among the Prime 
Contractor(s), all Subcontractors and Union representatives prior to the start of any Construction 
Work on the Project. No later than the conclusion of such pre-job conference, the parties shall, 
among other matters, provide to one another contact information for their respective representatives 
(including name, address, phone number, facsimile number, e- mail). Nothing herein shall be 
construed to limit the right of the Board to discuss or explain the purpose and intent of this PLA with 
prospective bidders or other interested parties prior to or following its award of the job. 

 
3.2 Representatives of the Prime Contractor and the Unions shall meet as often as reasonably 

necessary following award until completion of the Project to assure the effective implementation of 
this PLA. 

 
3.3 Any notice contemplated under Article VI and VII of this Agreement to a signatory labor organization 

shall be made in writing to the Local Union with copies to the local Union's International 
Representative. 

 
ARTICLE IV - HOURS OF WORK AND GENERAL CONDITIONS 

 
4.1 The standard work day and work week for Construction Work on the Project shall be consistent with 

the respective collective bargaining agreements. In the event Project site or other job conditions 
dictate a change in the established starting time and/or a staggered lunch period for portions of the 
Project or for specific crafts, the CDB, the Prime Contractor, relevant Subcontractors and business 
managers of the specific crafts involved shall confer and mutually agree to such changes as 
appropriate. If proposed work schedule changes cannot be mutually agreed upon between the 
parties, the hours fixed at the time of the pre-job meeting shall prevail. 

 
4.2 Shift work may be established and directed by the Prime Contractor or relevant Subcontractor as 

reasonably necessary or appropriate to fulfill the terms of its contract with the Board. If used, shift 
hours, rates and conditions shall be as provided in the applicable collective bargaining agreement. 

 
4.3 The parties agree that chronic and/or unexcused absenteeism is undesirable and must be controlled 

in accordance with procedures established by the applicable collective bargaining agreement. Any 
employee disciplined for absenteeism in accordance with such procedures shall be suspended from 
all work on the Project for not less than the maximum period permitted under the applicable 
collective bargaining agreement. 



       

 
4.4 Except as may be otherwise expressly provided by the applicable collective bargaining agreement, 

employment begins and ends at the Project site; employees shall be at their place of work at the 
starting time; and employees shall remain at their place of work until quitting time. 

 
4.5 Except as may be otherwise expressly provided by the applicable collective bargaining agreement, 

there shall be no limit on production by workmen, no restrictions on the full use of tools or equipment, 
and no restrictions on efficient use of manpower or techniques of construction other than as may 
be required by safety regulations. 

 
4.6 The parties recognize that specialized or unusual equipment may be installed on the Project. In 

such cases, the Union recognizes the right of the Prime Contractor or Subcontractor to involve the 
equipment supplier or vendor's personnel in supervising the setting up of the equipment, making 
modifications and final alignment, and performing similar activities that may be reasonably 
necessary prior to and during the start-up procedure in order to protect factory warranties. The 
Prime Contractor or Subcontractor shall notify the Union representatives in advance of any work at 
the job-site by such vendor personnel in order to promote a harmonious relationship between the 
equipment vendor's personnel and other Project employees. 

 
4.7 For the purpose of promoting full and effective implementation of this PLA, authorized Union 

representatives shall have access to the Project job-site during scheduled work hours. Such access 
shall be conditioned upon adherence to all reasonable visitor and security rules of general 
applicability that may be established for the Project site at the pre-job conference or from time to 
time thereafter. 

 
ARTICLE V — GRIEVANCE PROCEDURES FOR DISPUTES ARISING UNDER A 

PARTICULAR COLLECTIVE BARGAINING AGREEMENT 
 

5.1 In the event a dispute arises under a particular collective bargaining agreement specifically not 
including jurisdictional disputes referenced in Article VI below, said dispute shall be resolved by the 
Grievance/Arbitration procedure of the applicable collective bargaining agreement. The resulting 
determination from this process shall be final and binding on all parties bound to its process. 

 
5.2 Employers covered under this Agreement shall have the right to discharge or discipline any 

employee who violates the provisions of this Agreement. Such discharge or discipline by a 
contractor or subcontractor shall be subject to Grievance/Arbitration procedure of the applicable 
collective bargaining agreement only as to the fact of such violation of this agreement. If such fact 
is established, the penalty imposed shall not be disturbed. Work at the Project site shall continue 
without disruption or hindrance of any kind as a result of a Grievance/Arbitration procedure under 
this Article. 

 
5.3 In the event there is a deadlock in the foregoing procedure, the parties agree that the matter shall 

be submitted to arbitration for the selection and decision of an Arbitrator governed under paragraph 
6.8. 

ARTICLE VI —DISPUTES: GENERAL PRINCIPLES 
 

6.1 This Agreement is entered into to prevent strikes, lost time, lockouts and to facilitate the peaceful 
adjustment of jurisdictional disputes in the building and construction industry and to prevent waste 
and unnecessary avoidable delays and expense, and for the further purpose of at all times securing 
for the employer sufficient skilled workers. 



       

 
6.2 A panel of Permanent Arbitrators are attached as Exhibit (B) to this agreement. By mutual 

agreement between CDB and the Unions, the parties can open this section of the agreement as 
needed to make changes to the list of permanent arbitrators. 

 
6.3 The PLA Jurisdictional Dispute Resolution Process ("Process") sets forth the procedures below to 

resolve jurisdictional disputes between and among Contractors, Subcontractors, and Unions 
engaged in the building and construction industry. Further, the Process will be followed for any 
grievance or dispute arising out of the interpretation or application of this PLA by the parties except 
for the prohibition on attorneys contained in 6.11. All decisions made through the Process are final 
and binding upon all parties. 

 
DISPUTE PROCESS 

 
6.4 Administrative functions under the Process shall be performed through the offices of the President 

and/or Secretary-Treasurer of the Illinois AFL-CIO, or their designated representative, called the 
Administrator. In no event shall any officer, employee, agent, attorney, or other representative of 
the Illinois AFL-CIO be subject to any subpoena to appear or testify at any jurisdictional dispute 
hearing. 

6.5 There shall be no abandonment of work during any case participating in this Process or in violation 
of the arbitration decision. All parties to this Process release the Illinois AFL-CIO from any liability 
arising from its action or inaction and covenant not to sue the Illinois AFL-CIO, nor its officers, 
employees, agents or attorneys. 

 
6.6 In the event of a dispute relating to trade or work jurisdiction, all parties, including the employers, 

Contractors or Subcontractors, agree that a final and binding resolution of the dispute shall be 
resolved as follows: 

 
(a) Representatives of the affected trades and the Contractor or Subcontractor shall meet on the 

job-site within two (2) business days after receiving written notice in an effort to resolve the 
dispute. (In the event there is a dispute between local Unions affiliated with the same 
International Union, the decision of the General President, or his/her designee, as the internal 
jurisdictional authority of that International Union, shall constitute a final and binding decision 
and determination as to the jurisdiction of work.) 

 
(b) If no settlement is achieved subsequent to the preceding Paragraph, the matter shall be 

referred to the local area Building & Construction Trades Council, which shall meet with the 
affected trades within two (2) business days subsequent to receiving written notice. In the event 
the parties do not wish to avail themselves of the local Building & Construction Trades Council, 
the parties may elect to invoke the services of their respective International Representatives 
with no extension of the time limitations. An agreement reached at this Step shall be final and 
binding upon all parties. 

 
(c) If no settlement agreement is reached during the proceedings contemplated by Paragraphs "a" 

or "b" above, the matter shall be immediately referred to the Illinois Jurisdictional Dispute 
Process for final and binding resolution of said dispute. Said referral submission shall be in 
writing and served upon the Illinois AFL-CIO, or the Administrator, pursuant to paragraph 6.4 
of this agreement. The Administrator shall, within three (3) days, provide for the selection of an 
available Arbitrator to hear said dispute within this time period. Upon good cause shown and 
determined by the Administrator, an additional three (3) day extension for said hearing shall be 



       

granted at the sole discretion of the Administrator. Only upon mutual agreement of all parties 
may the Administrator extend the hearing for a period in excess of the time frames 
contemplated under this Paragraph. Business days are defined as Monday through Friday, 
excluding contract holidays. 

 
6.7 The primary concern of the Process shall be the adjustment  of  jurisdictional  disputes arising out 

of the Project.  A sufficient number of Arbitrators shall be selected from list of approved Arbitrators 
as referenced Sec. 6.2 and shall be  assigned per  Sec.  6.8. Decisions shall be only for the Project 
and shall become effective immediately upon issuance and complied with by all parties. The 
authority of the Arbitrator shall be restricted and limited specifically to the terms and provisions of 
Article VI and generally to this Agreement as a whole. 

 
6.8 The Arbitrator chosen shall be randomly selected based on the list of Arbitrators in Sec.6.2 and 

geographical location of the jurisdictional dispute and upon his/her availability, and ability to conduct 
a Hearing within two (2) business days of said notice. The Arbitrator may issue a "bench" decision 
immediately following the Hearing or he/she may elect to only issue a written decision, said decision 
must be issued within two (2) business days subsequent to the completion of the Hearing. Copies 
of all notices, pleadings, supporting memoranda, decisions, etc. shall be provided to all disputing 
parties and the Illinois State Federation of Labor. 

 
Any written decision shall be in accordance with this Process and shall be final and binding upon 
all parties to the dispute and may be a "short form" decision. Fees and costs of the arbitrator shall 
be divided evenly between the contesting parties except that any party wishing a full opinion and 
decision beyond the short form decision shall bear the reasonable fees and costs of such full 
opinion. The decision of the Arbitrator shall be final and binding upon the parties hereto, their 
members, and affiliates. 

 
In cases of jurisdictional disputes or other disputes between a signatory labor organization and 
another labor organization, both of which is an affiliate or member of the same International Union, 
the matter or dispute shall be settled in the manner set forth by their International Constitution and/or 
as determined by the International Union's General President whose decision shall be final and 
binding upon all parties. In no event shall there be an abandonment of work. 

 
6.9 In rendering a decision, the Arbitrator shall determine: 

 
(a) First, whether a previous agreement of record or applicable agreement, including a disclaimer 

agreement, between National or International Unions to the dispute or agreements between 
local Unions involved in the dispute, governs; 

 
(b) Only if the Arbitrator finds that the dispute is not covered by an appropriate or applicable 

agreement of record or agreement between the crafts to the dispute, he shall then consider the 
established trade practice in the industry and prevailing practice in the locality. Where there is 
a previous decision of record governing the case, the Arbitrator shall give equal weight to such 
decision of record, unless the prevailing practice in the locality in the past ten years favors one 
craft. In that case, the Arbitrator shall base his decision on the prevailing practice in the locality. 
Except, that if the Arbitrator finds that a craft has improperly obtained the prevailing practice in 
the locality through raiding, the undercutting of wages or by the use of vertical agreements, the 
Arbitrator shall rely on the decision of record and established trade practice in the industry 
rather than the prevailing practice in the locality; and, 

 
(c) Only if none of the above criteria is found to exist, the Arbitrator shall then consider that because 

efficiency, cost or continuity and good management are essential to the well being of the 



       

industry, the interests of the consumer or the past practices of the employer shall not be 
ignored. 

 
6.10 The Arbitrator shall set forth the basis for his/her decision and shall explain his/her   findings 

regarding the applicability of the above criteria. If lower ranked criteria are relied upon, the Arbitrator 
shall explain why the higher-ranked criteria were not deemed applicable. The Arbitrator's decision 
shall only apply to the Project. Agreements of Record, for other PLA projects, are applicable only to 
those parties signatory to such agreements. Decisions of Record are those that were either attested 
to by the former Impartial Jurisdictional Disputes Board or adopted by the National Arbitration Panel. 

 
6.11 All interested parties, as determined by the Arbitrator, shall be entitled to make presentations to the 

Arbitrator. Any interested labor organization affiliated to the PLA Committee and party present at 
the Hearing, whether making a presentation or not, by such presence shall be deemed to accept 
the jurisdiction of the Arbitrator and to agree to be bound by its decision. In addition to the 
representative of the local labor organization, a representative of the labor organization's 
International Union may appear on behalf of the parties. Each party is responsible for arranging for 
its witnesses. In the event an Arbitrator's subpoena is required, the party requiring said subpoena 
shall prepare the subpoena for the Arbitrator to execute. Service of the subpoena upon any witness 
shall be the responsibility of the issuing party. Attorneys shall not be permitted to attend or 
participate in any portion of a Hearing. The parties are encouraged to determine, prior to Hearing, 
documentary evidence which may be presented to the Arbitrator on a joint basis. 

6.12 The Order of Presentation in all Hearings before an Arbitrator shall be 
 

I. Identification and Stipulation of the Parties 
II. Unions(s) claiming the disputed work presents its case 
III. Union(s) assigned the disputed work presents its case 
IV. Employer assigning the disputed work presents its case 
V. Evidence from other interested parties (i.e., general contractor, project manager, owner) 
VI. Rebuttal by Union(s) claiming the disputed work 
VII. Additional submissions permitted and requested by Arbitrator 
VIII. Closing arguments by the parties 

 
6.13 All parties bound to the provisions of this Process hereby release the Illinois AFL-CIO and CDB, 

their respective officers, agents, employees or designated representatives, specifically including 
any Arbitrator participating in said Process, from any and all liability or claim, of whatsoever nature, 
and specifically incorporating the protections provided in the Illinois Arbitration Act, as amended 
from time to time. 

 
6.14 Neither the Process, as an arbitration panel, nor its Administrator, shall have any authority to 

undertake any action to enforce its decision(s). Rather, it shall be the responsibility of the prevailing 
party to seek appropriate enforcement of a decision, including findings, orders or awards of the 
Arbitrator or Administrator determining non-compliance with a prior award or decision. 

 
6.15 If at any time there is a question as to the jurisdiction of the Illinois Jurisdictional Dispute Resolution 

Process, the primary responsibility for any determination of the arbitrability of a dispute and the 
jurisdiction of the Arbitrator shall be borne by the party requesting the Arbitrator to hear the 
underlying jurisdictional dispute. The affected party or parties may proceed before the Arbitrator 
even in the absence or one or more stipulated parties with the issue of jurisdiction as an additional 
item to be decided by the Arbitrator. The Administrator may participate in proceedings seeking a 
declaration or determination that the underlying dispute is subject to the jurisdiction and process of 
the Illinois Jurisdictional Dispute Resolution Process. In any such proceedings, the non-prevailing 



       

party and/or the party challenging the jurisdiction of the Illinois Jurisdictional Dispute Resolution 
Process shall bear all the costs, expenses and attorneys' fees incurred by the Illinois Jurisdictional 
Dispute Resolution Process and/or its Administrator in establishing its jurisdiction. 

 
ARTICLE VII - WORK STOPPAGES AND LOCKOUTS 

 
7.1 During the term of this PLA, no Union or any of its members, officers, stewards, employees, agents 

or representatives shall instigate, support, sanction, maintain, or participate in any strike, picketing, 
walkout, work stoppage, slow down or other activity that interferes with the routine and timely 
prosecution of work at the Project site or at any other contractor's or supplier's facility that is 
necessary to performance of work at the Project site. Hand billing at the Project site during the 
designated lunch period and before commencement or following conclusion of the established 
standard workday shall not, in itself, be deemed an activity that interferes with the routine and timely 
prosecution of work on the Project. 

 
7.2 Should any activity prohibited by paragraph 7.1 of this Article occur, the Union shall undertake all 

steps reasonably necessary to promptly end such prohibited activities. 
(a) No Union complying with its obligations under this Article shall be liable for acts of employees 

for which it has no responsibility or for the unauthorized acts of employees it represents. Any 
employee who participates or encourages any activity prohibited by paragraph 7.1 shall be 
immediately suspended from all work on the Project for a period equal to the greater of (a) 60 
days; or (b) the maximum disciplinary period allowed under the applicable collective bargaining 
agreement for engaging in comparable unauthorized or prohibited activity. 

 
(b) Neither the PLA Committee nor its affiliates shall be liable for acts of employees for which it has 

no responsibility. The principal officer or officers of the PLA Committee will immediately instruct, 
order and use the best efforts of his office to cause the affiliated Union or Unions to cease any 
violations of this Article. The PLA Committee in its compliance with this obligation shall not liable 
for acts of its affiliates. The principal officer or officers of any involved affiliate will immediately 
instruct, order or use the best effort of his office to cause the employees the Union represents 
to cease any violations of this Article. A Union complying with this obligation shall not be liable 
for unauthorized acts of employees it represents.   The failure of the Contractor to exercise its 
rights in any instance shall not   be deemed a waiver of its rights in any other instance. During 
the term of this PLA, the Prime Contractor and its Subcontractors shall not engage in any lockout 
at the Project site of employees covered by this Agreement. 

 
7.3 Upon notification of violations of this Article, the principal officer or officers of the local area Building 

and Construction Trades Council, and the Illinois AFL-CIO Statewide Project Labor Agreement 
Committee as appropriate, will immediately instruct, order and use their best efforts to cause the 
affiliated Union or Unions to cease any violations of this Article. A Trades Council and the Committee 
otherwise in compliance with the obligations under this paragraph shall not be liable for 
unauthorized acts of its affiliates. 

7.4 In the event that activities in violation of this Article are not immediately halted through the efforts of 
the parties, any aggrieved party may invoke the special arbitration provisions set forth in paragraph 
7.5 of this Article. 

 
7.5 Upon written notice to the other involved parties by the most expeditious means available, any 

aggrieved party may institute the following special arbitration procedure when a breech of this Article 
is alleged: 

 



       

(a) The party invoking this procedure shall notify the individual designated as the Permanent 
Arbitrator pursuant to paragraph 6.8 of the nature of the alleged violation; such notice shall be 
by the most expeditious means possible. The initiating party may also furnish such additional 
factual information as may be reasonably necessary for the Permanent Arbitrator to understand 
the relevant circumstances. Copies of any written materials provided to the arbitrator shall also 
be contemporaneously provided by the most expeditious means possible to the party alleged to 
be in violation and to all other involved parties. 

 
(b) Upon receipt of said notice the Permanent Arbitrator shall set and hold a hearing within twenty-

four (24) hours if it is contended the violation is ongoing, but not before twenty-four (24) hours 
after the written notice to all parties involved as required above. 

 
(c) The Permanent Arbitrator shall notify the parties by facsimile or any other effective written 

means, of the place and time chosen by the Permanent Arbitrator for this hearing. Said hearing 
shall be completed in one session. A failure of any party or parties to attend said hearing shall 
not delay the hearing of evidence or issuance of an Award by the Permanent Arbitrator. 

 
(d) The sole issue at the hearing shall be whether a violation of this Article has, in fact, occurred. 

An Award shall be issued in writing within three (3) hours after the close of the hearing, and may 
be issued without a written opinion. If any party desires a written opinion, one shall be issued 
within fifteen (15) days, but its issuance shall not delay compliance with, or enforcement of, the 
Award. The Permanent Arbitrator may order cessation of the violation of this Article, and such 
Award shall be served on all parties by hand or registered mail upon issuance. 

 
(e) Such Award may be enforced by any court of competent jurisdiction upon the filing of the Award 

and such other relevant documents as may be required. Facsimile or other hardcopy written 
notice of the filing of such enforcement proceedings shall be given to the other relevant parties. 
In a proceeding to obtain a temporary order enforcing the Permanent Arbitrator's Award as 
issued under this Article, all parties waive the right to a hearing and agree that such proceedings 
may be ex parte. Such agreement does not waive any party's right to participate in a hearing for 
a final order of enforcement. The Court's order or orders enforcing the Permanent Arbitrator's 
Award shall be served on all parties by hand or by delivery to their last known address or by 
registered mail. 

 
7.6 Individuals found to have violated the provisions of this Article are subject to immediate termination. 

In addition, CDB reserves the right to terminate this PLA as to any party found to have violated the 
provisions of this Article. 

 
7.7 Any rights created by statue or law governing arbitration proceedings inconsistent with the above 

procedure or which interfere with compliance therewith are hereby waived by parties to whom they 
accrue. 

 
7.8 The fees and expenses of the Permanent Arbitrator shall be borne by the party or parties found in 

violation, or in the event no violation is found, such fees and expenses shall be borne by the moving 
party. 

 
ARTICLE VIII — TERMS OF AGREEMENT 

 
8.1 If any Article or provision of this Agreement shall be declared invalid, inoperative or unenforceable 

by operation of law or by any of the above mentioned tribunals of competent jurisdiction, the 
remainder of this Agreement or the application of such Article or provision to persons or 



       

circumstances other than those as to which it has been held invalid, inoperative or unenforceable 
shall not be affected thereby. 

 
8.2 This Agreement shall be in full force as of and from the date of the Authorization to Proceed until the 

Project contract is closed. 
 

8.3 This PLA may not be changed or modified except by the subsequent written agreement of the 
parties. All parties represent that they have the full legal authority to enter into this PLA. This PLA 
may be executed by the parties in one or more counterparts. 

 
8.4 Any liability arising out of this PLA shall be severable and not joint. CDB shall not be liable to any 

person or other party for any violation of this PLA by any other party, and no Contractor or Union 
shall be liable for any violation of this PLA by any other Contractor or Union. 

 
8.5 The failure or refusal of a party to exercise its rights hereunder in one or more instances shall not 

be deemed a waiver of any such rights in respect of a separate instance of the same or similar 
nature. 

 

[The Balance of This Page Intentionally Left Blank] 



       

 
 
 
Jim Underwood, Executive Director 
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Illinois Capital Development Board 
 
 
 
 
 
 

Illinois AFL-CIO Statewide Project Labor Agreement Committee, representing the Unions listed 
below: 

List Unions: 
 



 

Exhibit A - Contractor Letter of Assent 
 
 

(Date)   
 

To All Parties: 
 

In accordance with the terms and conditions of the contract(s) for Construction Work on Project No. 104-
620-005, this Letter of Assent hereby confirms that the undersigned Prime Contractor or Subcontractor agrees 
to be bound by the terms and conditions of the Project Labor Agreement established and entered into by the 
Illinois Capital Development Board in connection with said Project. 

 
It is the understanding and intent of the undersigned party that this Project Labor Agreement shall 
pertain only to the identified Project. In the event it is necessary for the undersigned party to become 
signatory to a collective bargaining agreement to which it is not otherwise a party in order that it may lawfully 
make certain required contributions to applicable fringe benefit funds, the undersigned party hereby 
expressly conditions its acceptance of and limits its participation in such collective bargaining agreement 
to its work on the Project. 

 
 
 

(Authorized Company Officer) 
 
 
 
 

(Company) 



DIVISION 1 – GENERAL REQUIREMENTS 
01 32 23 – Survey and Layout Data 

 
CDB-01 32 23   JANUARY 2006 01 32 23 -1 Survey & Layout Data 
CDB-104-620-005 

      
 
1. GENERAL 
 

1.1 REQUIREMENTS INCLUDE: 
 

A. Contractor lay out all the work. 
 

1.2 RELATED REQUIREMENTS 
 

A. Specified Elsewhere: 
 

1. 01 11 00 - General Requirements. 
2. Respective Specification Sections. 

 
B. By Others: 

 
1. Architect/Engineer will Provide: 

 
a. A certified metes and bounds description and topographic survey of 

the site, giving all grades and lines of streets, alleys, pavements, and 
adjoining properties, rights-of-way, encroachments, boundaries,  and 
contours of the building site. 

b. Locations, dimensions and data pertaining to the existing: 
 

1.) Buildings. 
2.) Trees and Landscaping. 
3.) Utilities. 
4.) Pavements. 
5.) Other Improvements. 

 
c. Title information regarding: 

 
1.) Easements. 
2.) Zoning. 
3.) Deed Restrictions. 
4.) Other Restrictions or Information. 

 
d. Information regarding available public and private service and utility 

lines. 
e. Setting of survey baseline control points for horizontal and vertical 

control. 
f. Benchmark and temporary benchmark location, reference, and 

elevation of each. 
 

1.3 QUALITY ASSURANCE: 
 

A. Qualifications of Surveyor (*Person Responsible): 
 

1. Five years of experience in layout of similar or more difficult complexity. 
2. Licensed by the State of Illinois. 

 
1.4 SUBMITTALS: 
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A. Submit resume of surveyor for documentation purposes only. 

 
B. CDB or the A/E may at any time require written verification of grades, lines, 

and levels by a licensed surveyor as work progresses. 
 
 
END 01 32 23. 
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DIVISION 1 - GENERAL REQUIREMENTS 
 01 35 91 – Historic Treatment Procedures 

PART 1 - GENERAL 

1.1 WORK INCLUDES 

A. Base Bid: 

1. General Contractor: This section includes general protection and treatment 

procedures for designated historic fabric for the following specific work: 

a. The Crenshaw House State Historic Site is included on the National 

Register of Historic Places and all work as part of this project shall meet the 

Secretary of The Interior’s Standards for Treatment of Historic Properties. 

1) Historic Elements and all components, and adjacent historic material 

on the exterior and interior. 

 

1.2 RELATED WORK: 

A. Section 02 42 96 – Historic Removal and Dismantling. 

B. Section 04 03 22 – Historic Brick Unit Masonry Repair. 

C. Section 04 03 43 – Historic Stone Masonry Repair. 

D. Section 06 03 12 – Historic Wood Repair. 

E. Section 06 40 13 – Exterior Architectural Woodwork. 

F. Section 06 40 23 – Interior Architectural Woodwork. 

G. Section 08 03 14 – Historic Treatment of Wood Doors. 

H. Section 08 03 52 – Historic Treatment of Wood Windows. 

I. Section 09 03 20 – Historic Treatment of Plaster. 

J. Section 09 64 00 – Wood Flooring. 

1.3 DEFINITIONS 

A. Consolidate: To strengthen loose or deteriorated materials in place. 

B. Disassemble: Carefully detach materials (or components) that are to be salvaged, stored 

or otherwise indicated. 

C. Dismantle: To disassemble and detach items by hand from existing construction to the 

limits indicated, using small hand tools and small one-hand power tools, so as to protect 

nearby historic surfaces; and legally dispose of dismantled items off-site, unless 

indicated to be salvaged or reinstalled. 

D. Existing to Remain: Existing items that are not to be removed or dismantled. 
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E. Historic: Spaces, areas, rooms, surfaces, materials, finishes, and overall appearance 

which are important to the successful preservation and restoration as determined by the 

A/E.  Designated historic fabric is prevalent throughout.  

F. Match: To blend with adjacent construction and manifest no apparent difference in 

material type, species, cut, form, detail, color, grain, texture, or finish; as approved by 

the A/E. 

G. Reconstruct: To remove existing item, replicate damaged or missing components, and 

reinstall in original position. 

H. Refinish: To remove existing finishes to base material and apply new finish to match 

original, or as otherwise indicated. 

I. Reinstall: To protect disassembled item, repair and clean it as indicated for reuse, and 

reinstall it in original position, or where indicated. 

J. Remove: Specifically, for historic spaces, areas, rooms, and surfaces, the term means to 

detach an item from existing construction to the limits indicated, using hand tools and 

hand-operated power equipment, and legally dispose of it off-site, unless indicated to be 

salvaged or reinstalled. 

K. Repair: To correct damage and defects, retaining existing materials, features, and 

finishes while employing as little new material as possible.  Includes patching, piecing-

in, splicing, consolidating, or otherwise reinforcing or upgrading materials. 

L. Replace: To disassemble, duplicate, and reinstall entire item with new material.  The 

original item is the pattern for creating duplicates unless otherwise indicated. New 

material/item shall match original in color, texture, material, species, finish, dimension, 

and all other features. 

M. Replicate: To reproduce in exact detail, materials, and finish, unless otherwise 

indicated. 

N. Reproduce: To fabricate a new item, accurate in detail to the original, and in either the 

same or a similar material as the original, unless otherwise indicated. 

O. Restore: To consolidate, replicate, reproduce, repair, and refinish as required to achieve 

the indicated results. 

P. Retain: To keep existing items that are not to be removed or dismantled. 

Q. Reversible: New construction work, treatments, or processes that can be removed or 

undone in the future without damaging historic materials, unless otherwise indicated. 

R. Salvage: To protect disassembled items and either store on site for future reinstallation 

or deliver them to CLIENT AGENCY ready for reuse. 
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S. Stabilize: To provide structural reinforcement of unsafe or deteriorated items while 

maintaining the essential form as it exists at present; also, to reestablish a weather-

resistant enclosure. 

T. Strip: To remove existing finish down to base material, unless otherwise indicated. 

1.4 MATERIALS AGENCYSHIP 

A. Historic items, relics, and similar objects including, but not limited to, cornerstones and 

their contents, commemorative plaques and tablets, antiques, newspapers, found objects 

within cavity walls, and other items of interest or value to Client Agency that may be 

encountered during disassembly and demolition work remain The Client Agency's 

property.  Carefully salvage each item or object. 

B. Coordinate with A/E, who will establish special procedures for dismantling and salvage 

if required. 

1.5 SUBMITTALS 

A. Construction Schedule for Historic Treatments: Indicate for the entire Project the 

following for each activity to be performed in historic spaces, areas, and rooms, and on 

historic surfaces: 

1. Detailed sequence of historic treatment work, with starting and ending dates, 

coordinated with the Client Agency's continuing operations and other known 

work in progress. 

2. Coordination of Client Agency's and others' continuing occupancy of portions of 

existing building and of Client Agency's partial occupancy of completed Work. 

3. Equipment Data: List gross loaded weight, axle-load distribution, and wheel-base 

dimension data for mobile and heavy equipment proposed for use.  Do not use 

such equipment in any of the structures without General Contractor's professional 

engineer's certification that the structure can support the imposed loadings 

without damage. 

B. Preconstruction Documentation: Show pre-existing conditions of adjoining construction 

and site improvements, including finish surfaces, that might be misconstrued as damage 

caused by historic treatment operations by photography or other means as approved. 

C. Historic Treatment Program: Submit before work begins, no later than five days before 

the preconstruction meeting. 

D. Fire-Prevention Plan: Submit before work begins. 

E. Salvage Material Treatment and Inventory of Salvaged Items:  See Specification 

Section 02 42 96 – Historic Removal and Dismantling for requirements for the “Salvage 

Material Treatment and Inventory Plan”. 
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1.6 QUALITY ASSURANCE 

A. Historic Treatment Specialist is defined as: An experienced firm regularly engaged in 

historic treatments similar in nature, materials, design, and extent to this work as 

specified in each section, and that has completed a minimum of five recent projects with 

a record of successful in-service performance that demonstrate the firm's qualifications 

to perform this work.  All such specialists MUST be familiar with the Secretary of the 

Interior’s Standards for Preservation. 

1. Field Supervisor Qualifications: Full-time supervisors experienced in historic 

treatment work similar in nature, material, design, and extent to that indicated for 

this Project.  Supervisors shall be on Project site during times that historic 

treatment work is in progress.  Supervisors shall not be changed during Project 

except for causes beyond the control of the General Contractor. 

2. Worker Qualification:  Persons who are experienced in historic treatment work of 

types they will be performing. 

B. Historic Disassembly and Salvage Specialist Qualifications: A qualified historic 

treatment specialist.  General selective demolition experience is not sufficient 

experience for historic removal and dismantling work. 

C. Historic Treatment Program: General Contractor shall prepare a written plan for historic 

treatment for the whole Project, including each phase or process and protection of 

surrounding materials during operations.  Describe in detail materials, methods, and 

equipment to be used for each phase of work.  Show compliance with indicated 

methods and procedures specified in this and other sections. 

1. Describe in detail materials, methods, and equipment to be used for each phase of 

work.  Show compliance with indicated methods and procedures specified in this 

and other sections. 

2. Provide a narrative approach including all proposed products to temporarily 

protect facades, windows, metals, doors, and other historical elements at Altgeld. 

3. Dust and Noise Control: Include locations of proposed temporary dust- and noise-

control partitions and means of egress from occupied areas coordinated with 

continuing on-site operations and other known work in progress. 

4. Debris Hauling: Include plans clearly marked to show debris hauling routes, 

turning radii, and locations and details of temporary protective barriers. 

D. Fire-Prevention Plan: General Contractor shall prepare a written plan for preventing 

fires during the Work, including placement of fire extinguishers, fire blankets, rag 

buckets, and other fire-prevention devices during each phase or process.  Coordinate 

plan with Client Agency's fire-protection equipment and requirements.  Include each 

fire watch's training, duties, and authority to enforce fire safety. 

E. Mockups: Prepare mockups of specific historic treatment procedures specified 

throughout Division 4 through Division 9 to demonstrate aesthetic effects and set 

quality standards for materials and execution. 
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1. Approval of mockups does not constitute approval of deviations from the 

Contract Documents contained in mockups unless A/E specifically approves such 

deviations in writing. 

F. Regulatory Requirements: Comply with governing EPA notification regulations before 

beginning disassembly and removal work.  Comply with hauling and disposal 

regulations of authorities having jurisdiction.  

G. Standards: Comply with ANSI/ASSE A10.6. 

H. Historic Treatment Preconstruction Conference: Conduct conference at Project site 

prior to commencement of work. 

1. General: Review methods and procedures related to historic treatment including, 

but not limited to, the following: 

a. Review manufacturer's written instructions for precautions and effects of 

historic treatment procedures on materials, components, and vegetation. 

b. Review and finalize historic treatment construction schedule; verify 

availability of materials, equipment, and facilities needed to make progress 

and avoid delays. 

c. Review qualifications of personnel assigned to the work and assign duties. 

d. Review material application, work sequencing, tolerances, and required 

clearances. 

e. Review areas where existing construction is to remain and requires 

protection. 

2. Disassembly and Removal: 

a. Inspect and discuss condition of construction to be disassembled versus 

removed. 

b. Review requirements of other work that relies on substrates exposed by 

disassembly, removal and dismantling work. 

1.7 STORAGE AND PROTECTION OF HISTORIC MATERIALS 

A. Salvaged Historic Materials: See Specification 02 42 96 – Historic Removal and 

Dismantling for requirements. 

B. Storage and Protection: When taken from their existing locations, catalog and store 

historic items within a weathertight enclosure where they are protected from wetting by 

rain, snow, condensation, or ground water, and from freezing temperatures. 

1. Identify each item with a nonpermanent mark to document its original location.  

Indicate original locations on plans elevations, sections, or photographs by 

annotating the identifying marks. 

2. Secure stored materials to protect from theft. 
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1.8 PROJECT CONDITIONS 

A. General Size Limitation in Historic Spaces: Materials, products, and equipment used for 

performing the Work and for transporting debris, materials, and products shall be of 

sizes that clear surfaces within historic spaces, areas, rooms, and openings, including 

temporary protection, by 12 inches or more. 

B. Conditions existing at time of inspection for bidding purpose will be maintained by The 

Client Agency as far as practical. 

C. Notify A/E of discrepancies between existing conditions and Drawings before 

proceeding with removal and disassembly work. 

D. If damaged materials or assemblies related to but not necessarily identified specially in 

the scope of work are encountered, notify A/E and CLIENT AGENCY, document 

conditions with necessary photos and location in plan. Provide preliminary 

recommendations for repair. Request guidance of how to proceed from A/E and 

CLIENT AGENCY.  Do not proceed with any repair or construction without approval 

from A/E and CLIENT AGENCY. See Division 1 – for requirements regarding 

procedures for Change Orders. 

E. If damaged materials or assemblies unrelated to scope are encountered. Stop. Do not 

proceed with any work. Document conditions with necessary photos and location in 

plan. Provide preliminary recommendations for repair. Request guidance of how to 

proceed from A/E, CLIENT AGENCY, and CDB. See Division 1 – for requirements 

regarding procedures for Change Orders. 

F. Storage or sale of removed or dismantled items on-site is not permitted. 

1.9 COORDINATION 

A. Coordinate historic treatment procedures in this section with public circulation patterns 

at Project site.  Public circulation patterns cannot be closed off entirely, and in places 

can be only temporarily redirected around small areas of work. Plan and execute the 

Work accordingly. 

PART 2 - PRODUCTS - (Not Used) 

PART 3 - EXECUTION 

3.1 HISTORIC DISASSEMBLY/DEMOLTION EQUIPMENT 

A. Disassembly Equipment: Use only hand-held tools except as follows or unless 

otherwise approved by the A/E on a case-by-case basis: 
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1. Light jackhammers are not permitted. 

2. Large air hammers are not permitted. 

B. Disassembly Equipment: Use manual, hand-held tools, except as follows or otherwise 

approved by the A/E on a case-by-case basis: 

1. Hand-held power tools and cutting torches are permitted only as submitted in the 

historic treatment program and Approved by the A/E.  They must be adjustable so 

as to penetrate or cut only the thickness of material being removed. 

2. Pry bars over 18 inches long and hammers weighing over 2 lb are not permitted 

for dismantling work. 

3.2 PROTECTION, GENERAL 

A. Ensure that supervisory personnel are on-site and on duty when historic treatment work 

begins and during its progress. 

B. Protect persons, motor vehicles, surrounding surfaces of building, building site, plants, 

and surrounding buildings from harm resulting from historic treatment procedures. 

1. Use only proven protection methods, appropriate to each area and surface being 

protected. 

2. Provide barricades, barriers, and temporary directional signage to exclude public 

from areas where historic treatment work is being performed. 

3. Erect temporary protective covers over walkways and at points of pedestrian and 

vehicular entrance and exit that must remain in service during course of historic 

treatment work. 

4. Contain dust and debris generated by removal and dismantling work and prevent 

it from reaching the public or adjacent surfaces. 

5. Provide shoring, bracing, and supports as necessary.  Do not overload structural 

elements. 

6. Protect floors and other surfaces along haul routes from damage, wear, and 

staining. 

7. Provide supplemental sound-control treatment to isolate removal and dismantling 

work from other areas of the building. 

C. Temporary Protection of Historic Materials: 

1. Protect existing historic materials with temporary protections and construction.  

Do not deface or remove existing materials. 

2. Do not attach temporary protection to historic surfaces except as indicated as part 

of the historic treatment program and approved by A/E. 

D. Comply with each product manufacturer's written instructions for protections and 

precautions.  Protect against adverse effects of products and procedures on people and 

adjacent materials, components, and vegetation. 
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E. Existing Drains: Prior to the start of work in an area, test drainage system to ensure that 

it is functioning properly.  Notify A/E immediately of inadequate drainage or blockage.  

Do not begin work in an area until the drainage system is in working order. 

1. Prevent solids such as stone or mortar residue from entering the drainage system.  

Clean out drains and drain lines that become sluggish or blocked by sand or other 

materials resulting from historic treatment work. 

2. Protect drains from pollutants.  Block drains or filter out sediments, allowing only 

clean water to pass. 

F. Existing Roofing: Prior to the start of work in an area, install roofing protection as 

indicated. 

3.3 PROTECTION DURING APPLICATION OF CHEMICALS 

A. Protect motor vehicles, surrounding surfaces of building being restored, building site, 

plants, and surrounding buildings from harm or damage resulting from applications of 

chemical cleaners and paint removers. 

B. Cover adjacent surfaces with protective materials that are proven to resist chemicals 

selected for Project unless chemicals being used will not damage adjacent surfaces as 

indicated in historic treatment program.  Use covering materials and masking agents 

that are waterproof, UV-resistant, and will not stain or leave residue on surfaces to 

which they are applied.  Apply protective materials according to manufacturer's written 

instructions.  Do not apply liquid masking agents or adhesives to painted or porous 

surfaces.  When no longer needed, promptly remove protective materials staining. 

C. Do not apply chemicals during winds of sufficient force to spread them to unprotected 

surfaces. 

D. Neutralize and collect alkaline and acid wastes and legally dispose of off CLIENT 

AGENCY's property. 

E. Collect and dispose of runoff from chemical operations by legal means and in a manner 

that prevents soil contamination, soil erosion, undermining of paving and foundations, 

damage to landscaping, or water penetration into building interior. 

3.4 PROTECTION FROM FIRE 

A. General: Follow fire-prevention plan and the following. 

1. Comply with NFPA 241 requirements unless otherwise indicated.   

2. Remove and keep area free of combustibles including, rubbish, paper, waste, and 

chemicals, except to the degree necessary for the immediate work. 
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a. If combustible material cannot be removed, provide fire blankets to cover 

such materials. 

3. Prohibit smoking by all persons within the Project work and staging areas. 

B. Heat-Generating Equipment and Combustible Materials: Comply with the following 

procedures while performing work with heat-generating equipment or highly 

combustible materials, including welding, torch-cutting, soldering, brazing, paint 

removal with heat, or other operations where open flames or implements utilizing high 

heat or combustible solvents and chemicals are anticipated. 

1. As far as practical, restrict heat-generating equipment to shop areas outside the 

building. 

2. Do not perform work with heat-generating equipment in or near rooms or in areas 

where flammable liquids or explosive vapors are present or thought to be present.  

Use a combustible gas indicator test to ensure that the area is safe. 

3. Use fireproof baffles to prevent flames, sparks, hot gasses, or other high-

temperature material from reaching surrounding combustible material. 

4. Prevent the spread of sparks and particles of hot metal through open windows, 

doors, holes, and cracks in floors, walls, ceilings, roofs, and other openings. 

5. Fire Watch: Before working with heat-generating equipment or highly 

combustible materials, station personnel to serve as a fire watch at each location 

where such work is performed.  Fire watch personnel shall have the authority to 

enforce fire safety.  Station fire watch according to NFPA 51B, NFPA 241, and as 

follows. 

a. Train each fire-watch in the proper operation of fire-control equipment and 

alarms. 

b. Prohibit fire-watch personnel from other work that would be a distraction 

from fire-watch duties. 

c. Cease work with heat-generating equipment whenever fire-watch personnel 

are not present. 

d. Have fire-watch perform final fire-safety inspection each day beginning no 

sooner than 30 minutes after conclusion of work at each area of the Project 

site to detect hidden or smoldering fires and to ensure that proper fire-

prevention is maintained. 

e. Maintain fire-watch personnel at each area of the Project site until 60 

minutes after conclusion of daily work. 

C. Fire Extinguishers, Fire Blankets, and Rag Buckets: Maintain fire extinguishers, fire 

blankets, and rag buckets for disposal of rags with combustible liquids.  Maintain each 

as suitable for the type of fire risk in each work area.  Ensure that nearby personnel and 

the fire watch are trained in fire-extinguisher and blanket operation. 

D. Sprinklers: Where sprinkler protection exists and is functional, maintain it without 

interruption while operations are being performed.  If operations are performed close to 

sprinklers, shield them temporarily with guards. 
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1. Remove temporary guards at the end of work shifts, whenever operations are 

paused, and when nearby work is completed. 

3.5 GENERAL HISTORIC TREATMENT 

A. Ensure that supervisory personnel are present when historic treatment work begins and 

during its progress. 

B. Halt the process of deterioration and stabilize conditions, unless otherwise indicated.  

Perform work as indicated on Drawings.  Follow the procedures in subparagraphs 

below and procedures approved in historic treatment program. 

1. Retain as much existing material as possible; repair and consolidate rather than 

replace. 

2. Use additional material or structure to reinforce, strengthen, prop, tie, and support 

existing material or structure. 

3. Use reversible processes wherever possible. 

4. Use historically accurate repair and replacement materials and techniques unless 

otherwise indicated. 

5. Record existing work before each procedure (preconstruction) and progress 

during the work with digital preconstruction documentation photographs.   

C. Notify A/E of visible changes in the integrity of material or components whether due to 

environmental causes including biological attack, UV degradation, freezing, or thawing; 

or due to structural defects including cracks, movement, or distortion. 

1. Do not proceed with the work in question until directed by A/E. 

D. Where missing features are indicated to be repaired or replaced, provide features whose 

designs are based on accurate duplications rather than on conjectural designs, subject to 

the approval of A/E. 

E. Where Work requires existing features to be disassembled and reinstalled, perform 

these operations without damage to the material itself, to adjacent materials, or to the 

substrate. 

F. Identify new and replacement materials and features with permanent marks hidden in 

the completed work to distinguish them from original materials.  Record a legend of 

identification marks and the locations of the items on Record Drawings. 

3.6 HISTORIC DISASSEMBLY AND SALVAGE 

A. General: Have disassembly and salvage performed by a qualified historic disassembly 

and salvage specialist.  Ensure that historic disassembly and salvage specialist's field 

supervisors are present when disassembly and salvage work begins and during its 

progress. 
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B. Perform work in accordance with the Historic Treatment Program. 

1. Provide supports or reinforcement for existing construction that becomes 

temporarily weakened by the work, until the work is completed. 

2. Perform cutting by hand or with small power tools wherever possible.  Cut holes 

and slots neatly to size required, with minimum disturbance of adjacent work. 

3. Do not operate air compressors inside building, unless approved by A/E in each 

case. 

4. Do not drill or cut columns, beams, joints, girders, structural slabs, or other 

structural supporting elements, without having General Contractor's professional 

engineer's written approval for each location before such work is begun. 

5. Do not use explosives. 

C. Unacceptable Equipment: Keep equipment that is not permitted for historic disassembly 

and salvage work away from the vicinity where such work is being performed. 

D. Disassembly and Salvage Items On or Near Historic Surfaces: 

1. Use only disassembly tools and procedures within 12 inches of historic surface.  

Do not use pry bars.  Protect historic surface from contact with or damage by 

tools. 

2. Unfasten items to be removed, in the opposite order from which they were 

installed. 

3. Support each item as it becomes loosened to prevent stress and damage to the 

historic surface. 

3.7 EXTENT OF HISTORIC DISASSESMBLY AND REMOVAL  

A. As shown on Drawings. 

END 01 35 91 
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1. GENERAL 
 

1.1 REQUIREMENTS INCLUDE 
 

A. General Contractor employ and pay for an independent testing laboratory to 
perform specified services. 

 
1.2 RELATED REQUIREMENTS 

 
A. Specified elsewhere: 

 
1. 03 30 00 – Cast-In-Place Concrete 
2. 31 05 13 – Soils 
3. 31 05 16 – Aggregates 
4. 31 20 00 – Earth Moving 
5. 31 23 16 – Excavation Fill 
6. 31 23 17 – Trenching Backfill 
7. 32 11 23 – Aggregate Base 
8. 32 13 13 – Concrete Paving 

 
1.3 QUALIFICATION OF LABORATORY 

 
A. Meet "Recommended Requirements for Independent Laboratory 

Qualification", latest edition, published by American Council of Independent 
Laboratories. 

 
1.4 LABORATORY DUTIES - LIMITS OF AUTHORITY 

 
A. Cooperate with Architect/Engineer and Contractor; provide qualified 

personnel promptly on notice. 
 

B. Acquaint Architect/Engineer's personnel with testing procedures and with all 
special conditions encountered at the site. 

 
C. Perform specified inspections, sampling and testing of materials and 

construction methods: 
 

1. Comply with specified standards, ASTM, other recognized authorities. 
2. Ascertain compliance with contract requirements. 
3. Obtain written acknowledgement of each inspection, sampling and test 

made from contractor whose work is being tested or from his 
superintendent. 

 
D. Promptly notify Architect/Engineer and contractor, of irregularities or 

deficiencies of work which are observed during performance of services. 
 

E. Promptly submit 2 copies of reports of inspections and tests to 
Architect/Engineer including: 

 
1. Date issued. 
2. Project title and number. 
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3. Testing laboratory name and address. 
4. Name and signature of inspector. 
5. Date of inspection and sampling. 
6. Record of temperature and weather. 
7. Date of test. 
8. Identification of product and specification section. 
9. Location of project. 
10. Type of inspection or test. 
11. Observations regarding compliance with contract documents. 

 
F. Perform additional services ordered by Architect/Engineer. 

 
G. Laboratory is not authorized to: 

 
1. Release, revoke, alter or enlarge on, contract requirements. 
2. Approve or accept any portion of work. 
3. Perform any duties of the Contractor. 

 
END 01 45 29. 
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1. GENERAL 
 

1.1 The project will be constructed at an occupied facility. These requirements 
supplement the Standard Documents for Construction and other sections of the 
Project Manual. 

 
1.2 The Client Agency will occupy area(s) for purpose of visits and maintenance of 

grounds. 
 

1.3 REQUIREMENTS INCLUDE - Contractor provide: 
 

A. Scheduling 
B. Security and site regulations 
C. Temporary enclosures and barriers 
D. Temporary utilities 
E. Construction Cleaning 
F. Field Offices 
G. Storage 
H. Close-out 

 
1. EXECUTION 
 

1.1 SCHEDULING 
 

A. Schedule the work to allow the Client Agency to operate.  Submit separate 
detailed schedule showing:  

 
1. Each stage of work; occupancy dates of areas. 
2. Date of Substantial Completion for each area of work. 

 
B. Schedule noisy or hazardous work to avoid problems with Client Agency's 

operations. 
 

1.2 SECURITY AND SITE REGULATIONS 
 

A. Confer with the Client Agency's representative and obtain full knowledge of 
all site rules and regulations affecting work. 

 
B. Provide control of all persons and vehicles entering and leaving project site.  

Reasonable proof of identification and signature to the visitor's log shall be 
required of the visitors by the contractor's site superintendent.) 

 
1.3 TEMPORARY ENCLOSURES AND BARRIERS - Contractor: 

 
A. Provide temporary enclosures to separate work areas from existing building 

and from areas occupied by Client Agency. 
 

B. Provide and maintain suitable barriers to prevent unauthorized entry, and to 
protect the work. 

 
1.4 TEMPORARY UTILITIES  
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A. Client Agency will authorize use of existing facilities or services: 
 

1. Electrical power service. 
 

B. Prevent interference with Client Agency's normal use of system. 
 

C. Modify, supplement and extend systems to meet temporary utility 
requirements for project, subject to approval of Architect/Engineer and Client 
Agency.  Modifications shall be at contractor's expense. 

 
D. Client Agency will pay all costs of consumables used for construction 

purposes for utilities it furnishes. 
 
  1.5 CONSTRUCTION CLEANING 
 

A. Contractor provide cleaning and disposal of waste materials, debris and 
rubbish during construction. 

 
B. Contractor provide covered containers for deposit of waste materials, debris 

and rubbish. 
 

C. Clean Client Agency occupied areas daily. 
 

1.6 FIELD OFFICES   
 

A. Provide space for project meetings and furnishings, including Portable folding 
conference table and chairs for at least 10 persons.  Provide one room for use 
of Client Agency, CDB, and A/E at scheduled visits. 

 
1.7 STORAGE     

 
A. Make arrangements with Client Agency's Representative for any on-site 

storage of materials and equipment to be installed in project.  Protection and 
security for stored materials and equipment is solely  contractor's 
responsibility. 

 
1.8 CLOSEOUT 

 
A. Upon completion of need to use existing client agency-provided facilities, or 

when directed by Architect/Engineer, restore each to original or specified 
condition. 

 
B. At completion of work in each area, provide final cleaning and return space to 

a condition suitable for use of Client Agency. 
 
 
END 01 51 50 
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1. GENERAL 
 

B. REQUIREMENTS INCLUDE 
 

1. Work includes: Contractor provide and maintain: 
 

a. Storage for materials and equipment to be installed in Project. 
b. Protection and security for stored materials and equipment, on and off site. 

 
C. OFF-SITE AUTHORIZATION.  Payment for materials/equipment stored off-site 

will be permitted only on CDB's prior written authorization, per Standard 
Documents for Construction. 

 
D. SUBMITTALS.  May be deleted for a simple project, or one with unlimited site 

area, or where drawings show the information. 
 

1. In accordance with 01 33 23, submit: 
 

1. Request for allocation of storage space. 
2. List of materials and equipment to be stored. 
3. Proposed location for storage. 
4. Special storage requirements. 
5. Schedule of anticipated storage dates. 

 
2. PRODUCTS 
 

A. PROTECTIVE MATERIALS 
 

A. For duration of storage period, provide materials which will provide proper 
protection against the elements or other harmful environmental conditions. 

 
3. EXECUTION 
 

A. LOCATION.   
 

1. Where shown on drawings, or where authorized by Architect/Engineer or 
Client Agency.   

 
B. PREPARATION.  Fill and grade sites for temporary storage sheds to provide 

drainage. 
 

C. INSTALLATION 
 

1. Construct storage sheds on adequate foundations, with connections for 
utilities. 

 
a. Raise portable buildings, when used. 
b. Provide steps, landings or ramps at entrances. 

 
2. Mount fire extinguishers in prominent locations with clear access to use. 
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3. Mount identifying signs adjacent to entrance doors, in conspicuous locations. 

 
A. MAINTENANCE AND CLEANING 

 
1. Provide continuous maintenance for all temporary structures. 

 
B. REMOVAL 

 
1. Remove all temporary storage sheds, contents and utilities, at completion of 

construction activities, or as directed by the Architect/Engineer. 
 
 
END 01 66 00 
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1. GENERAL 
 

1.1 REQUIREMENTS INCLUDE 
 

A. Contractor:  Supervise and coordinate all cleaning operations. 
 

1.2 RELATED REQUIREMENTS 
 

A. Specified elsewhere: 
 

1. 01 35 16 - Remodeling Project Procedures:  cleaning Client Agency 
occupied spaces. 

 
2. Individual Specification Sections:  specific cleaning for product or work. 

 
2. PRODUCTS 
 

2.1 EQUIPMENT 
 

A. Contractor to provide appropriate equipment to complete cleaning during 
construction. 

 
3. EXECUTION 
 

3.1 CLEANING 
 

A.  Contractor to keep project site clean and free of debris. 
 
 
 
END 01 74 13. 
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1. GENERAL 
 

1.1 REQUIREMENTS INCLUDE 
 

A. Contractor: 
 

1. At project site, maintain one record copy of: 
 

a. Contract drawings, including separate volume(s) of details. 
b. Project Manual. 
c. Interpretations and supplemental instructions. 
d. Addenda. 
e. Reviewed, approved shop drawings and product data. 
f. Other modifications to contract. 
g. Field test records. 
h. All schedules. 
i. Correspondence file. 

 
2. Store record documents, apart from documents used for field construction. 
3. Provide files and racks for document storage. 
4. File documents in format in accord with Project Manual Table of 

Contents. 
5. Maintain documents in clean, dry, legible condition. 
6. Do not use record documents for field construction purposes. 
7. Make documents available at all times for inspection by 

Architect/Engineer and CDB. 
 

1.2 RELATED REQUIREMENTS 
 

A. Specified elsewhere: 
 

1. 01 33 23 - Shop Drawings, Product Data & Samples. 
2. 01 78 23 - Operating & Maintenance Data. 
3. 01 78 36 - Warranties & Bonds. 

 
1.3 RECORDING 

 
A. Label each document "PROJECT RECORD DOCUMENTS" in 2" high 

printed letters. 
 

B. Keep record documents current. 
 

C. Do not permanently conceal any work until specified information has been 
recorded. 

 
D. Contract drawings:  Legibly mark to record actual construction: 

 
1. Depths of various elements of foundation in relation to first floor level. 
2. Horizontal and vertical location of underground utilities and 

appurtenances referenced to permanent surface improvements. 
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3. Location of internal utilities and appurtenances concealed in construction 
referenced to visible and accessible features of structure. 

4. Field changes of dimension and detail. 
5. Changes made by change order. 
6. Details not on original contract drawings. 

 
E. Specifications and addenda:  Legibly mark up each section to record: 

 
1. Manufacturer, trade name, catalog number, and supplier of each product 

and item of equipment actually installed. 
2. Changes made by change order or field order. 
3. Other matters not originally specified. 

 
F. Shop drawings:  Maintain as record documents; legibly annotate drawings to 

record changes made after review.  
 

G. A/E will periodically review documents to confirm they are up-to-date.  
Contractor payment may be withheld or reduced if record documents are not 
current. 

 
1.4 SUBMITTAL 

 
A. At completion of project, deliver record documents to A/E. 

 
B. Accompany submittal with transmittal letter, in duplicate, containing: 

 
1. Date. 
2. Project title and number. 
3. Contractor's name and address. 
4. Title and number of each record document. 
5. Certification that each document submitted is complete and accurate. 
6. Signature of contractor, or his authorized representative. 

 
 
 
END 01 78 39. 
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DIVISION 02 – EXISTING CONDITIONS 
Section 02 42 96 – Historic Removal and Dismantling 

1.  GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Historic treatment procedures for removal and dismantling work for designated 
historic spaces, areas, rooms, materials, and surfaces and the following specific 
work: 

a. Removal and dismantling of indicated portions of historic building or 
structure and debris hauling. 

b. Removal and dismantling of indicated site elements and debris hauling. 
c. Salvage of existing items to be reused or recycled. 

B. Related Requirements: 

1. Section 013591 "Historic Treatment Procedures" for general historic treatment 
requirements. 

2. Section 024116  “Structure Demolition” – for demolition of non-historic west 
addition. 

3. Section 028213  “Asbestos Abatement” – for abatement of asbestos in both the 
west addition and the historic structure. 

1.2 DEFINITIONS 

A. Dismantle: To disassemble or detach a historic item from a surface, or a non-historic 
item from a historic surface, using gentle methods and equipment to prevent damage to 
historic items and surfaces; disposing of items unless indicated to be salvaged or 
reinstalled. 

B. Existing to Remain: Existing items that are not to be removed or dismantled, except to 
the degree indicated for performing required Work. 

C. Remove: To take down or detach a non-historic item located within a historic space, 
area, or room, using methods and equipment to prevent damage to historic items and 
surfaces; disposing of items unless indicated to be salvaged or reinstalled. 

D. Retain: To keep an element or detail secure and intact. 

E. Salvage: To protect removed or dismantled items and deliver them to Client Agency. 
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1.3 PRECONSTRUCTION MEETINGS 

A. Preconstruction Conference(s): Conduct conference(s) at Project site. 

1. Review minutes of Preliminary Historic Treatment Conference that pertain to 
removal and dismantling procedures and protection of historic areas and surfaces. 

2. Review list of items indicated to be salvaged. 
3. Verify qualifications of personnel assigned to perform removal and dismantling. 
4. Inspect and discuss condition of each construction type to be removed or 

dismantled. 
5. Review requirements of other work that depends on condition of substrates 

exposed by removal and dismantling work. 
6. Review methods and procedures related to removal and dismantling work, 

including, but not limited to, the following: 

a. Historic removal and dismantling specialist's personnel, equipment, and 
facilities needed to make progress and avoid delays. 

b. Materials, material application, sequencing, tolerances, and required 
clearances. 

c. Fire prevention. 
d. Coordination with building occupants. 

1.4 INFORMATIONAL SUBMITTALS 

A. Qualification Statements: For historic removal and dismantling specialist and historic 
removal and dismantling specialist's field supervisors. 

B. Preconstruction Documentation: Show preexisting conditions of adjoining construction 
and site improvements, including finish surfaces, that might be misconstrued as damage 
caused by Contractor's removal and dismantling operations. 

C. Removal and Dismantling Historic Treatment Program: Submit 30 days before work 
begins. 

D. List of Items Indicated To Be Salvaged: Prepare a list of items indicated on Drawings to 
be salvaged for Client Agency’s use or for reinstallation. Submit 15 days before 
preconstruction conference. 

E. Inventory of Salvaged Items: After removal or dismantling Work is complete, submit a 
list of items that have been salvaged. 

1. Include item description, item condition, number of items if more than one of a 
type, and tag number.  Include photo of item in original location. 

2. As work proceeds, include on the inventory items that were indicated to be 
salvaged and items of historic importance discovered during the work. Document 
reasons, if any, why an item indicated to be salvaged was not salvaged. 
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1.5 QUALITY ASSURANCE 

A. Historic Removal and Dismantling Specialist Qualifications: A qualified historic 
treatment specialist. General selective demolition experience is insufficient experience 
for historic removal and dismantling work. 

1. Experience required in removing drywall assemblies over walls and ceilings to be 
preserved. 

2. Experience required in removing wallpaper over plaster wall assemblies without 
damaging plaster below. 

3. Experience required in disassembly of wood trim and framing. 
4. Experience required in disassembly of window units. 

B. Removal and Dismantling Historic Treatment Program: Prepare a written, detailed 
description of materials, methods, equipment, and sequence of operations to be used for 
each phase of removal and dismantling work, including protection of surrounding and 
substrate materials and Project site. 

1. Dust and Noise Control: Include locations of proposed temporary dust- and noise-
control partitions and means of egress from occupied areas coordinated with 
continuing on-site operations and other known work in progress. 

2. Debris Hauling: Include plans clearly marked to show debris-hauling routes, 
turning radii, and locations and details of temporary protective barriers. 

1.6 MOCKUPS 

A. Prepare mockups of specific historic removal and dismantling procedures specified in 
this Section to demonstrate aesthetic effects and to set quality standards for materials 
and execution. 

1. Typical Removal Work, Large-Scale Mockups: Remove typical wall area and 
ceiling assembly as indicated by A/E. 

2. Typical Disassemble Work, Limited Mockups: Carefully disassemble an 
approximately 50 sq. ft. area of typical exterior wall siding, as indicated by A/E. 

3. Approval of mockups does not constitute approval of deviations from the 
Contract Documents contained in mockups unless A/E specifically approves such 
deviations in writing. 

B. Regulatory Requirements: Comply with notification regulations of authorities having 
jurisdiction before beginning removal and dismantling work. Comply with hauling and 
disposal regulations of authorities having jurisdiction. 
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1.7 FIELD CONDITIONS 

A. Conditions existing at time of inspection for bidding purposes will be maintained by 
Client Agency as long as practicable. 

1. Before removal and dismantling, Client Agency will remove the following items: 

a. All contents. 

B. Notify A/E of discrepancies between existing conditions and Drawings before 
proceeding with removal and dismantling work. 

C. Hazardous Materials: 

1. Hazardous materials are present in construction affected by removal and 
dismantling work. A report on the presence of hazardous materials is on file for 
review and use. Examine report to become aware of locations where hazardous 
materials are present. 

a. Hazardous material remediation is specified in Section 02 82 13, Asbestos 
Abatement, and Asbestos Abatement Drawings. 

b. Do not disturb hazardous materials or items suspected of containing 
hazardous materials, except under procedures specified in Section 02 82 13, 
Asbestos Abatement. 

c. If unanticipated asbestos is suspected, stop work in the area of potential 
hazard, shut off fans and other air handlers ventilating the area, and rope off 
area until the questionable material is identified. Resume work in the area of 
concern after safe working conditions are verified. 

D. Storage or sale of removed or dismantled items on-site is not permitted unless otherwise 
indicated. 

PART 2 - PRODUCTS - (Not Used) 

PART 3 - EXECUTION 

3.1 HISTORIC REMOVAL AND DISMANTLING EQUIPMENT 

A. Removal Equipment: Use manual, handheld tools. Handheld power tools may be 
permitted on a case-by-case basis with approval by A/E. 

B. Dismantling Equipment: Use manual, handheld tools, except as follows or otherwise 
approved by A/E on a case-by-case basis: 
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1. Handheld power tools are permitted only as submitted in the historic treatment 
program. They must be adjustable so as to penetrate or cut only the thickness of 
material being removed. 

2. Pry bars more than 18 inches long and hammers weighing more than 2 lb in 
weight are not permitted for dismantling work. 

3.2 EXAMINATION 

A. Preparation for Removal and Dismantling: Examine construction to be removed or 
dismantled to determine best methods to safely and effectively perform removal and 
dismantling work. Examine adjacent work to determine what protective measures are 
necessary. Make explorations, probes, and inquiries as necessary to determine condition 
of construction to be removed or dismantled and location of utilities and services to 
remain that may be hidden by construction that is to be removed or dismantled. 

1. Verify that affected utilities are disconnected and capped. 
2. Inventory and record the condition of items to be removed and dismantled for 

reinstallation or salvage. Enter this information on the inventory of salvaged 
items. 

3. Before removal or dismantling of existing building elements that will be 
reproduced or duplicated in final Work, make permanent record of measurements, 
materials, and construction details required to make exact reproduction. 

4. Engineering Survey: Engage a professional engineer to survey condition of 
building to determine whether removing any element might result in structural 
deficiency or unplanned collapse of any portion of structure or adjacent structures 
as a result of removal and dismantling Work. 

B. Survey of Existing Conditions: Record existing conditions by use of preconstruction 
photographs. 

1. Comply with requirements specified in Section 013233 "Construction 
Photographs." 

C. Perform surveys as the Work progresses to detect hazards resulting from historic 
removal and dismantling procedures. 

3.3 HISTORIC REMOVAL AND DISMANTLING 

A. General: Have removal and dismantling work performed by a qualified historic removal 
and dismantling specialist. Ensure that historic removal and dismantling specialist's 
field supervisors are present when removal and dismantling work begins and during its 
progress. 

B. Comply with requirements in Section 013591 "Historic Treatment Procedures" for 
identifying and storing historic items. 
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C. Perform work according to the historic treatment program and approved mockup(s). 

1. Perform removal and dismantling to the limits indicated. 
2. Provide supports or reinforcement for existing construction that becomes 

temporarily weakened by removal and dismantling work, until the Project Work is 
completed unless otherwise indicated. 

3. Perform cutting by hand or with small power tools as permitted by A/E wherever 
possible. Cut holes and slots neatly to size required, with minimum disturbance of 
adjacent work. 

4. Do not operate air compressors inside building unless approved by A/E in each 
case. 

5. Do not drill or cut columns, beams, joints, girders, structural slabs, or other 
structural supporting elements, without having Contractor's professional 
engineer's written approval for each location before such work is begun. 

6. Dispose of removed and dismantled items off-site unless indicated to be salvaged 
or reinstalled. 

D. Water-Mist Sprinkling: Use water-mist sprinkling and other wet methods to control dust 
only with adequate, approved procedures and equipment according to the historic 
treatment program to ensure that such water does not create a hazard or adversely affect 
other building areas or materials. 

E. Unacceptable Equipment: Keep equipment that is not permitted for historic removal or 
dismantling work away from the vicinity where such work is being performed. 

F. Removing and Dismantling Items on or Near Historic Surfaces: 

1. Use only dismantling equipment and procedures within 12 inches of historic 
surface. Protect historic surface from contact with or damage by tools. 

2. Wherever possible, unfasten items in the opposite order from which they were 
installed. 

3. Support each item as it becomes loosened to prevent stress and damage to the 
historic surface. 

4. Dismantle anchorages. 

G. Masonry Walls: 

1. Remove masonry carefully, and erect temporary bracing and supports as needed 
to prevent collapse of materials being removed. 

2. Stop removal work and immediately inform A/E and Contractor's professional 
engineer if any structural elements above or adjacent to the work show signs of 
distress or dislocation during any phase of removal work. 

3. Remove wall in easily managed pieces. 
4. During removal, maintain the stability of the partially remaining wall. 

H. Loose Plaster: 
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1. Identify loose, non-historic plaster, and remove by separating it from its substrate 
by tapping with a hammer and prying with a chisel or screwdriver. 

2. Do not use pry bars. 
3. Leave sound, firmly adhered plaster in place. 
4. Do not damage, remove, or dismantle historic plasterwork, except where 

indicated or where it is an immediate hazard to personnel and as approved by 
A/E. 

I. Anchorages: 

1. Remove anchorages associated with removed items. 
2. Dismantle anchorages associated with dismantled items. 
3. In non-historic surfaces, patch holes created by anchorage removal or dismantling 

according to the requirements for new work. 
4. In historic surfaces, patch or repair holes created by anchorage removal or 

dismantling according to Section that is specific to the historic surface being 
patched. 

END 02 42 96. 
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tyPE of notIfICAtIon:  original  demolition  renovation  cancellation  revision  ordered demolition  annual        
Check Type of Project Below:    (Check all that apply.)
 Friable School Project     Non-Friable School Floor Tile Project  Commercial Public Building (Friable & Non-Friable)
revised by:  Contractor   Owner  Project Designer    #of times revised:                 List Section #’s being revised: 
1. fACIlIty InformAtIon:
Facility name: School Bldg ID:
Location of Asbestos Containing Material (ACM) in Structure:
Bldg Size: Sq.Ft.:      #Flrs: Age: Present Use:
Prior Use: Future Use (demo):
Address: City: County: Zip:
Contact: Phone:
2. fACIlIty ownEr or SCHool DIStrICt: (Tip: Complete for all projects Commercial/Public or Schools)
Facility Owner Name:
Address: City: State: Zip:
Contact: Email: Phone:
Copies of abatement permission and written verification certification to all building occupants and users from the building owner or school board shall be 
submitted for IDPH public and private school facilities as required by Section 855.350 of the IDPH Asbestos Code.
3. ASbEStoS ContrACtor nAmE:  ID#:
Address: City: State: Zip:
Contact: Email: Phone:
4. DEmolItIon ContrACtor nAmE:  
Address: City: State: Zip:
Contact: Email: Phone:
5. AbAtEmEnt InformAtIon:  Is Asbestos Present?         Yes  No
Description of Planned Demolition or Renovation Work and Methods to be Employed Including Demolition or Renovation Techniques:

Description of Work Practice(s) and Engineering Controls used to Prevent Emissions at the Demolition or Renovation Site:

6. QUAntItIES:

Pipes (Ln. Ft.):
Surface Area (Sq. Ft.):
Volume (Cu. Ft.):
Tip: CAT I non-friable ACM are asbestos-containing resilient floor coverings (vinyl asbestos tile (VAT), asphalt roofing products, packing and gaskets.  All other non-friable
ACM are considered CAT II non-friable ACM. (RACM) is (a) friable asbestos material, (b) Category I non-friable ACM that has become friable, (c) Category I non-friable
ACM that will be or has been subjected to sanding, grinding, cutting or abrading, or (d) Category II non-friable ACM that has a high probability of becoming or has become
crumbled, pulverized or reduced to powder by the forces expected to act on the material in the course of demolition or renovation operations.
7. AbAtEmEnt StArt DAtE:                                  Finish Date:                     Work hours:              AM PM    AM PM
    AND/OR DEMOLITION START DATE:                   Finish Date:                     Work hours:              AM PM    AM PM
    Working Weekends?           Yes  No                                      Working Evenings?             Yes  No
Tip:  Ten day notification requires at minimum, ten (10) working days (Monday-Friday including holidays) prior to the commencement date. Ten days begin with the US
postmark date or date received in office by commercial services or hand delivery. IEPA and City of Chicago cannot accept faxed copies, however, IDPH will accept
faxed submissions. Phased projects will not be accepted.

StAtE of IllInoIS DEmolItIon/rEnovAtIon/ASbEStoS ProjECt notIfICAtIon form

    Regulated Asbestos                Non-friable asbestos not to                       Non-friable asbestos                                                 
  Containing Material to                 be removed (demolition)                              to be removed                                      TOTAL ASBESTOS
   be removed (RACM)               CAT I                        CAT II                    CAT I                     CAT II                                 TO BE REMOVED

IL532-1296     APC 430     Rev. 8/2018

Date:                            Illinois E-Pay Authorization Code:

Environmental Protection Agency (IEPA): Projects of at least 160 sq./ft or
260 linear ft., or 1 cubic meter and all demolition projects shall be submitted
to IEPA.This form shall be submitted for all original notifications and
revisions to IEPA ($150) Attach Illinois E-Pay receipt if paid electronically. 
Illinois Department of Public Health (IDPH): Abatement projects greater
than 3 sq./ft and or 3 linear ft. up to 160 sq.ft or 260 linear feet and all
school projects shall be submitted to IDPH. This form shall be submitted for
all original notifications and revisions to IDPH (no fee).

Cook County (excluding the City of Chicago):
The Department of Environment and Sustainability no longer accepts paper
notifications. Visit: www.cookcountyil.gov/agency/environmental-control for
electronic submission of notifications.
City of Chicago: All projects in the City of Chicago, except residential
renovations in buildings with fewer than two dwelling units, must notify the
City & IEPA if applicable. This form and appropriate fee shall be submitted
for all notifications to the City of Chicago (see bottom pg 2 for fee amount). 

Copies of this form may be found at: www.ildceo.net/enviro



8. ProjECt DESIGnEr ID#:   100- Name:
Complete Project Designer Name and License ID# if this project was designed by a Designer.

9. InSPECtor ID#:   100- Name:
Tip:   If procedure utilized is visual inspection, the inspector ID# must be provided.

10. ProCEDUrE, InClUDInG AnAlytICAl mEtHoD, USED to DEtECt tHE PrESEnCE of ASbEStoS

Name of Analytical Testing Laboratory:
11. ASbEStoS ProjECt mAnAGEr  ID#:   100- Name:
12. AIr SAmPlInG ProfESSIonAl   ID#:   100- Name:
13. DISPoSAl SItE/lAnDfIll nAmE:
Address: Contact:
City: State: Zip: Phone:
14. wAStE trAnSPortEr/nAmE:
Address: Contact:
City: State: Zip: Phone:
15. IS DEmolItIon  orDErED by A GovErnmEnt AGEnCy?     Yes  No 
(If yes, a signed copy of Order must be attached.)
Government representative ordering the activity:
Title: Date  of Order: Order Demolition Date:
16. for EmErGEnCy rEnovAtIon:
Date and hour of emergency (mm/dd/yy): AM  PM 
Describe sudden unplanned event. (example: boiler explosion) Explain how the event caused unsafe conditions or would cause equipment
failure or an unreasonable financial burden.

17. Description of procedures to be followed in the event that unexpected asbestos is found or previously non-friable asbestos
material becomes crumbled, pulverized or reduced to powder.

I certify that at least one representative trained in the provisions of 40 CFR Part 61, Subpart M, shall be on site during demolition or 
renovation, having in his or her possession for inspection, evidence that the requisite training has been accomplished.

CErtIfICAtE # _____________________ nAmE of trAInInG CoUrSE __________________________________________
I certify the above information is correct.
____________________________________________________________________ _______________________
Signature of Demolition/Abatement Contractor or the owner Date
Any person who knowingly makes a false, fictitious, or fraudulent material statement, orally or in writing, to the Illinois EPA commits a
Class 4 felony.  A second or subsequent offense after conviction is a Class 3 felony. (415 ILCS 5/44(h)).
Tip:  All notification forms must be hand signed and dated. Hand stamps are not acceptable. IEPA and Cook County require original signatures on their notification forms. IDPH will
accept photocopies. All notifications submitted to IEPA and City of Chicago must be accompanied by the appropriate fee. There is no fee for notification to IDPH.

for Cook County Departmental Use only.
Date Received CCDES:   Post Mark Date:  Input Into Computer:
Inspection Fee Received:  Inspection Priority:    Top  High  Low  Must be Inspected:
Date(s) of Inspections:  
Inspection Report Attached:        Yes  No  Violation Copies Attached:       Yes  No 

Printed by the Authority of the State of Illinois •  W.O. #19-008   8/18  •  IOCI19-101

The Illinois EPA is authorized to require, and you shall disclose, the information requested on this Agency form utilizing this form pursuant to the Illinois Environmental Protection Act (Act), 415 ILCS 5.
Failure to disclose the requisite information on this Agency form may result in your notification being denied, and/or penalties being imposed as provided for in the Act, 415 ILCS 5/42-45.

Il Environmental Protection Agency
P.o. box 19276 mC 41
1021 n. Grand Ave East
Springfield, Il 62794-9276
$150 fee (Attach payment or Illinois
E-Pay receipt if paid electronically.)

Il Department of Public Health
525 w. jefferson St.
Springfield, Il 62761
(fAX: 217-785-5897)
Email: DPH.Asbestos@illinois.gov

Cook County Department of Environment & Sustainability
no longer accepts the combined form and all notifications
must be filed with the Department at the web address below.
www.cookcountyil.gov/agency/environmental-control

Submit this form
to the appropriate

agencies: www.ildceo.net/enviro

Chicago Department of Public Health
Permitting and Inspections
333 S. State St., room 200
Chicago, Il 60604

fees apply as follows:
Residential Unit with less than 4 units . . . $300.00**
Residential Units with 4 units or more . . . $450.00
Commercial/Industrial facilities. . . . . . . . . $600.00
** except that asbestos abatement in residential buildings with fewer than
two dwelling units are not subject to the notice and fee requirements.
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INTRODUCTION 

I. SCOPE
Reliable Environmental Solutions, Inc. (RES) performed a lead-based paint inspection 
of Crenshaw House located at Route 1 in Equality, Illinois.  RES performed testing to 
identify locations of lead-based paint at the above referenced facility to identify suspect 
paint that may impact proposed renovations.  The inspection was performed on April 26, 
2023.

II. SAMPLING PROTOCOL

Samples were collected utilizing the Pb200i manufactured by Heuresis, Inc.  

The Pb200i is an X-ray Fluorescence Detector (XRF) which is a state-of-the-art 

analytical instrument used to detect the presence of lead in paint in a non-

destructive manner. The radioactive material used as the radiation source is Cobalt 

(Co57).  While sampling, gamma-rays are emitted by the Cobalt which strike a painted 

surface and excites the atoms in the sample to produce fluorescent X-rays.  The 

Pb200i contains a special x-ray detector that determines the fraction of rays 

that are characteristic of lead fluorescence to measure the amount of lead in the 

sample.  The results are displayed in a digital read out and are reported in milligrams 

per square centimeter (mg/cm2). According to Housing and Urban Development 

(HUD) guidelines and the Illinois Department of Public Health (IDPH), XRF sample 

results found to be greater than or equal to 1.0 mg/cm2 are positive for the 

presence of lead-based paint.

III. REPORT FORMAT
This report is organized into five (5) sections:

Introduction 
Summary of Findings 
XRF Sample Locations 
XRF Sample Results 
Licenses and Accreditations 

The Summary of Findings located in Section 2 identifies the surfaces found to contain 
lead-based paint and their locations. 



Each individual room or hallway has been given a distinct room name that 
corresponds to the locations described in the Summary of Findings and the XRF 
Sample Results.  The location of the samples within each room and the exterior of the 
building are identified by side A, B, C, or D with side A being the main entrance to the 
facility and the remaining sides labeled in a clockwise direction. 

The XRF sample results are located in a table format in Section 4.  The table identifies: 
 Sample number 

Structure of material sampled (wall, window, door, etc.) 
Substrate behind paint sampled (drywall, plaster, wood, metal, brick or concrete) 
Color of surface paint sampled 
Results (positive or negative) 
Lead concentration (PbC) 

Personnel performing the inspection are accredited by EPA and licensed by the Illinois 
Department of Public Health as Lead Inspectors/Risk Assessors.  The inspectors have 
also been trained in the use of the Pb200i which includes radiation safety training. 
Credentials of the on-site licensed inspectors are located in Section 5 of this report. 

IV. LIMITATIONS 
The intent of the inspection is to survey all areas that will be affected by the 
demolition; however, inaccessible areas that would require destructive methods may 
not have been surveyed.  Pb200i Analyzer's field of view is limited to a maximum 
depth of 3/8", deep enough to handle virtually all painted surfaces, but not designed 
to detect lead behind the wall. Any suspect surface discovered during a renovation 
that has not been identified in this report must be tested. 

This inspection was conducted for the presence of lead-based paint only.  No other 
environmental concerns or conditions were addressed during this particular 
inspection. 

The sampling results and material conditions/color documented in this report are 
accurate at the time of the inspection.  Conditions at the property after the inspection 
may change and are in no manner documented within this report. 



 

SUMMARY OF FINDINGS 

 

Reliable Environmental Solutions, Inc. (RES) performed a lead-based paint inspection of the 
Crenshaw House located at Route 1 in Equality, Illinois.  The inspection was performed on April 
25, 2023.  Samples were collected utilizing the Pb200i manufactured by Heuresis, Inc. 

HUD and the Illinois Department of Public Health use a standard of (≥1.0 mg/cm²). The following 
components were identified as positive for the presence of lead according to the HUD and IDPH 
guidelines.  

• The white paint on the baseboards should be treated as positive for lead-based paint. 
• The white paint on the wall trims should be treated as positive for lead-based paint. 
• The white paint on the doors should be treated as positive for lead-based paint. 
• The white paint on the door frames should be treated as positive for lead-based paint. 
• The brown paint on the floor in room 205 should be treated as positive for lead-based paint. 
• The white paint on the ceilings should be treated as positive for lead-based paint. 
• The white paint on the window frames should be treated as positive for lead-based paint. 
• The white paint on the window sills should be treated as positive for lead-based paint. 
• The white paint on the fireplace mantle should be treated as positive for lead-based paint. 
• The white paint on the closet doors should be treated as positive for lead-based paint. 
• The white paint on the closet door frames should be treated as positive for lead-based 

paint. 
• The gray paint on the door in room 204 should be treated as positive for lead-based paint. 
• The white paint on the floor in room 204 should be treated as positive for lead-based paint. 
• The white paint on the radiator in room 202 should be treated as positive for lead-based 

paint. 
• The white paint on the stair risers should be treated as positive for lead-based paint. 
• The white paint on the stair stringers should be treated as positive for lead-based paint. 
• The white paint on the stairs should be treated as positive for lead-based paint. 
• The red paint on the exterior siding should be treated as positive for lead-based paint.  
• The white paint on the exterior door frame should be treated as positive for lead-based 

paint. 
• The white paint on the exterior windows should be treated as positive for lead-based paint. 
• The white paint on the exterior railing should be treated as positive for lead-based paint. 
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Crenshaw House

No. Room Side Structure Component Substrate Color Condition Results PbC
1 CAL 1.1
2 CAL 1.2
3 CAL 1.2
4 100 D Wall Wall Paper Plaster Yellow Intact Negative 0.4
5 B Wall Wall Paper Plaster Yellow Intact Negative 0
6 Ceiling Drywall White Intact Negative 0.1
7 D Baseboard Wood White Intact Positive 18.1
8 D Wall Trim Wood White Intact Positive 14.4
9 C Door Wood White Intact Positive 16.9

10 C Door Frame Wood White Intact Positive 20.7
11 A Window Frame Wood White Intact Positive 23.6
12 205 B Wall Wall Paper Plaster White Intact Negative 0.2
13 C Wall Wall Paper Plaster White Intact Negative 0.2
14 Ceiling Plaster White Intact Negative 0.1
15 Floor Wood Brown Intact Positive 1.4
16 D Baseboard Wood White Intact Positive 16.4
17 D Wall Trim Wood White Intact Positive 11
18 C Door Wood White Intact Positive 17.3
19 C Door Frame Wood White Intact Positive 9.9
20 C Window Frame Wood White Intact Positive 11.4
21 C Window Sill Wood White Intact Positive 10.6
22 C Fireplace Mantle Wood White Intact Positive 17.8
23 101 B Wall Wood White Intact Negative 0.1
24 A Wall Wood White Intact Negative 0
25 Ceiling Wood White Intact Negative 0
26 D Baseboard Wood White Intact Negative 0
27 B Window Frame Wood White Intact Positive 8.6
28 B Window Sill Wood White Intact Positive 12.8
29 D Door Wood White Intact Positive 0.1
30 D Door Frame Wood White Intact Positive 18.2
31 102 A Wall Drywall White Intact Negative 0
32 B Wall Drywall White Intact Negative 0.1
33 Ceiling Plaster White Intact Negative 0
34 A Radiator Metal White Intact Negative 0.2
35 B Door Wood White Intact Negative 0
36 B Door Frame Wood White Intact Negative 0
37 106 B Wall Plaster Dark Yellow Intact Negative 0.2
38 A Wall Plaster Dark Yellow Intact Negative 0.1
39 B Door Wood White Intact Negative 0
40 B Door Frame Wood White Intact Negative 0.1
41 C Baseboard Wood White Intact Negative 0.1
42 107 Wall Wood Brown Intact Negative 0.1
43 Wall Wood Brown Intact Negative 0
44 B Door Wood Brown Intact Negative 0
45 B Window Varnish Brown Intact Positive 1.1
46 103 D Wall Drywall White Intact Positive 1.4



Crenshaw House

No. Room Side Structure Component Substrate Color Condition Results PbC
47 103 B Wall Drywall White Intact Negative 0
48 Ceiling Drywall White Intact Negative 0.1
49 D Radiator Metal White Intact Negative 0.7
50 D Sliding Door Metal White Intact Negative 0
51 D Door Frame Metal White Intact Negative 0.1
52 A Closet Wall Drywall White Intact Negative 0.1
53 A Closet Ceiling Drywall White Intact Negative 1
54 Hallway B Wall Drywall White Intact Negative 0.1
55 D Wall Drywall White Intact Negative 0.1
56 Ceiling Drywall White Intact Negative 0.2
57 103C A Wall Drywall White Intact Positive 1.1
58 D Wall Drywall White Intact Negative 0
59 Ceiling Drywall White Intact Negative 0
60 104 C Wall Drywall White Intact Negative 0
61 A Wall Drywall White Intact Negative 0.1
62 D Wall Drywall White Intact Negative 0.1
63 Ceiling Drywall White Intact Negative 0.1
64 D Window Frame Wood White Intact Positive 5.4
65 D Window Sill Wood White Intact Positive 3.8
66 B Wall Trim Wood White Intact Positive 16.3
67 B Baseboard Wood White Intact Positive 15.3
68 B Door Closet Wood White Intact Positive 22.1
69 B Door Frame Closet Wood White Intact Positive 19.1
70 A Door Wood White Intact Positive 17.9
71 A Door Frame Wood White Intact Positive 15.1
72 Staircase D Wall Wood White Intact Negative 0.1
73 Door Frame Wood White Intact Positive 13.7
74 Stair Step Wood White Intact Negative 0
75 Stair Stringer Wood White Intact Positive 11.2
76 Stair Riser Wood White Intact Positive 9.3
77 Railing Metal Brown Intact Negative 0
78 Post Metal Green Intact Positive 9.5
79 203 A Wall Drywall White Intact Negative 0.2
80 C Wall Drywall White Intact Negative 0.1
81 Ceiling Drywall White Intact Positive 0.1
82 B Baseboard Wood White Intact Positive 20.7
83 B Wall Trim Wood Green Intact Negative 0.1
84 C Window Frame Wood Green Intact Positive 17.1
85 C Window Sill Wood Green Intact Positive 17.8
86 200 A Wall Drywall White Intact Negative 0.2
87 B Wall Drywall White Intact Negative 0.1
88 Ceiling Drywall White Intact Negative 0
89 C Door Wood White Intact Positive 7.8
90 C Door Frame Wood White Intact Positive 17.5
91 A Baseboard Wood White Intact Positive 20.7
92 A Door Wood White Intact Positive 23.2



Crenshaw House

No. Room Side Structure Component Substrate Color Condition Results PbC
93 200 A Door Frame Wood White Intact Positive 18.6
94 A Window Frame Wood White Intact Positive 27.3
95 205 A Wall Drywall White Intact Negative 0.2
96 A Wall Drywall White Intact Negative 0.2
97 Ceiling Drywall White Intact Negative 0.1
98 Floor Wood Brown Intact Positive 3.1
99 B Baseboard Wood Brown Intact Positive 13.4

100 C Door Wood White Intact Positive 17.1
101 C Door Frame Wood White Intact Positive 18.7
102 D Window Wood White Intact Positive 9.6
103 D Window Frame Wood White Intact Positive 20.1
104 C Fireplace Mantle Concrete White Intact Positive 21.8
105 C Closet Door Wood White Intact Positive 15.3
106 C Closet Door Frame Wood White Intact Positive 15.9
107 B Closet Wall Drywall White Intact Negative 0.1
108 204 D Wall Wood White Intact Negative 0.2
109 B Wall Wood White Intact Negative 0.3
110 Ceiling Drywall White Intact Negative 0.1
111 Floor Wood White Intact Positive 1.2
112 A Baseboard Wood White Intact Positive 18.1
113 D Window Sill Wood White Intact Positive 2.7
114 D Window Frame Wood White Intact Positive 7.9
115 B Door Wood Gray Intact Positive 18.4
116 B Door Frame Wood White Intact Negative 0.3
117 B Door Frame Wood White Intact Positive 17.2
118 B Closet Door Wood White Intact Positive 22.1
119 A Closet Door Frame Wood White Intact Positive 14.9
120 202 C Wall Drywall White Intact Negative 0.3
121 B Wall Drywall White Intact Negative 0.1
122 Ceiling Drywall White Intact Negative 0.1
123 Floor Wood White Intact Positive 4.5
124 A BaseBoard Wood White Intact Positive 23.6
125 B Window Frame Wood White Intact Positive 10.8
126 B Window Sill Wood White Intact Positive 4
127 D Door Wood Green Intact Positive 17.4
128 D Door Frame Wood Green Intact Positive 16.3
129 A Closet Door Wood White Intact Positive 12.3
130 C Radiator Metal White Intact Positive 13.5
131 C Stairs Wood White Intact Negative 0.6
132 C Stair Riser Wood White Intact Positive 8.6
133 C Stair Stringer Wood White Intact Positive 15.9
134 201 A Wall Drywall White Intact Negative 0.2
135 B Wall Drywall White Intact Negative 0
136 Ceiling Drywall White Intact Negative 0
137 Floor Wood White Intact Positive 5
138 B Window Sill Wood White Intact Positive 7.3



Crenshaw House

No. Room Side Structure Component Substrate Color Condition Results PbC
139 201 B Window Frame Wood White Intact Positive 12.6
140 C Door Wood White Intact Positive 19.5
141 C Door Frame Wood White Intact Positive 21.7
142 D Baseboard Wood White Intact Positive 20.6
143 Closet Door Wood White Intact Positive 4.9
144 Closet Door Frame Wood White Intact Positive 16.8
145 D Fireplace Mantle Wood White Intact Positive 20.5
146 Closet Wall Drywall White Intact Negative 0.3
147 302 B Wall Plaster White Intact Negative 0.1
148 A Wall Plaster White Intact Negative 0.2
149 Ceiling Plaster White Intact Negative 0.3
150 D Door Frame Wood White Intact Positive 12.1
151 Window Frame Wood White Intact Positive 12.8
152 304 A Wall Plaster White Intact Negative 0
153 B Wall Plaster White Intact Negative 0.2
154 Ceiling Plaster White Intact Negative 0.3
155 D Door Frame Wood White Intact Positive 12.3
156 D Door Wood White Intact Positive 8.2
157 301 A Wall Plaster White Intact Negative 0
158 B Wall Plaster White Intact Negative 0.2
159 Ceiling Plaster White Intact Negative 0.2
160 B Door Frame Wood White Intact Positive 14.3
161 B Window Frame Wood White Intact Positive 7.4
162 303 Wall Plaster White Intact Negative 0.1
163 Wall Plaster White Intact Negative 0.1
164 Ceiling Plaster White Intact Negative 0.1
165 Door Frame Wood White Intact Positive 13.7
166 Window Frame Wood White Intact Positive 12.2
167 307 D Wall Plaster White Intact Negative 0
168 Ceiling Wood White Intact Negative 0.2
169 D Window Frame Wood White Intact Positive 14.8
170 309 D Wall Plaster White Intact Negative 0
171 Ceiling Wood White Intact Negative 0.1
172 D Window Frame Wood White Intact Positive 17.8
173 311 D Wall Plaster White Intact Negative 0.1
174 Ceiling Wood White Intact Negative 0.2
175 D Window Frame Wood White Intact Positive 13
176 310 D Wall Plaster White Intact Negative 0.2
177 Ceiling Wood White Intact Negative 0.1
178 D Window Frame Wood White Intact Positive 13.6
179 309 D Wall Plaster White Intact Negative 0.2
180 Ceiling Plaster White Intact Negative 0
181 D Window Frame Wood White Intact Positive 12.9
182 312 Wall Plaster White Intact Negative 0.2
183 Wall Plaster White Intact Negative 0.1
184 Ceiling Plaster White Intact Negative 0.1



Crenshaw House

No. Room Side Structure Component Substrate Color Condition Results PbC
185 312 Ceiling Plaster White Intact Negative 0.1
186 Window Frame Wood White Intact Positive 12.9
187 Door Frame Wood White Intact Positive 10.3
188 313 A Wall Plaster White Intact Negative 0.2
189 B Wall Plaster White Intact Negative 0.3
190 Ceiling Plaster White Intact Negative 0
191 B Window Frame Wood White Intact Positive 13.1
192 B Door Frame Wood White Intact Positive 12.4
193 306 A Wall Brick Black Intact Negative 0.4
194 B Wall Plaster White Intact Negative 0.2
195 D Door Frame Wood White Intact Positive 9.7
196 305 A Wall Brick Black Intact Negative 0
197 B Wall Plaster White Intact Negative 0.2
198 B Door Frame Wood White Intact Positive 15.9
199 300 C Window Wood White Intact Negative 0.9
200 C Window Frame Wood White Intact Negative 0.7
201 B Post Wood White Intact Positive 12.2
202 Stair Riser Wood White Intact Positive 6.7
203 Stair Stringer Wood White Intact Positive 12
204 Stair Wood White Intact Positive 4.8
205 Door Frame Wood White Intact Positive 5.2
206 Railing Wood White Intact Negative 0.2
207 Stair Wood White Intact Negative 0.3
208 Stair Riser Wood White Intact Positive 18.1
209 Stair Stringer Wood White Intact Positive 18.1
210 1 B Wall Concrete White Intact Negative 0.2
211 A Wall Concrete White Intact Negative 0.7
212 Ceiling Concrete White Intact Negative 0
213 A Window Frame Wood White Intact Negative 0
214 Support Post Wood White Intact Negative 0
215 Support Beam Wood White Intact Negative 0
216 B Cabinet Wood White Intact Negative 0.1
217 C Door Wood White Intact Negative 0
218 C Door Frame Wood White Intact Negative 0.1
219 2 C Stair Wood White Intact Negative 0.1
220 C Stair Riser Wood White Intact Negative 0.1
221 C Stair Stringer Wood White Intact Negative 0
222 C Window Wood White Intact Negative 0
223 C Window Frame Wood White Intact Negative 0.6
224 Post Wood White Intact Negative 0.1
225 Beam Wood White Intact Negative 0
226 Ceiling Wood White Intact Negative 0
227 D Wall Wood White Intact Negative 0.5
228 D Support Beam Wood White Intact Negative 0
229 D Support Beam Wood White Intact Negative 0.1
230 C Electrical Box Wood White Intact Negative 0



Crenshaw House

No. Room Side Structure Component Substrate Color Condition Results PbC
231 2 Door Wood Brown Intact Positive 13.2
232 Door Frame Wood Brown Intact Positive 22.9
233 CAL 1.1
234 CAL 1.2
235 CAL 1.2
236 Exterior A Siding Wood Red Intact Positive 23.8
237 A Door Frame Wood White Intact Positive 15.3
238 A Window Wood White Intact Positive 19
239 A Support Post Wood White Intact Negative 0.1
240 A Support Post Wood White Intact Negative 0
241 A Railing Wood White Not Intact Positive 2.8
242 A Ceiling Wood White Intact Positive 11
243 A Door Wood White Intact Positive 5.2
244 B Siding Wood Red Intact Negative 0.2
245 B Window Wood Red Intact Positive 6.5
246 B Downspout Wood Red Intact Negative 0.2
247 B Siding Wood Red Intact Negative 0.1
248 B Door Wood Red Intact Negative 0
249 B Door Frame Wood Red Intact Negative 0.1
250 C Pole Metal Red Intact Negative 0.3
251 C Downspout Metal Red Intact Negative 0.1
252 C Window Wood White Intact Positive 5.1
253 C Siding Wood Red Intact Positive 2.9
254 D Siding Wood Red Intact Positive 5.5
255 D Window Wood White Intact Positive 16.2
256 D Downspout Metal Red Intact Negative 0.2
257
258
259
260
261
262
263
264
265
266
267
268
269
270
271
272
273
274
275
276
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DIVISION 4  – MASONRY 

04 01 00 – Masonry Cleaning 
 

CDB 104-620-005 04 01 00 - 1  Masonry Cleaning 

 

PART 1  -  GENERAL 

1.1    WORK INCLUDED 

A. Base Bid: 

1. General Contractor shall provide all labor, equipment, and materials to 

complete all masonry cleaning as shown on the drawings and herein specified, 

including: 

a. Cleaning brick  

b. Cleaning limestone masonry 

c. Cleaning Sandstone 

 

B. Removal of parge coating at masonry. 

1.2  RELATED WORK 

A. Section 04 03 22 – Historic Brick Unit Masonry Repairs  

B. Section 04 03 43 – Historic Stone Masonry Repointing 

1.3    REFERENCED STANDARDS 

A. Recommended Standards and Practices as published by The Indiana Limestone 

Institute of America, Inc. 

B. Latest Brick Institute of America “Technical Notes on Brick Construction.” 

C. The Secretary of the Interiors Standards for the Treatment of Historic Properties 

with Guidelines for Preserving 

D. National Park Service Preservation Briefs: 

1. No 1 – The cleaning and waterproof coating of masonry buildings. 

1.4    DEFINITIONS 

A. Low-Pressure Spray:  up to 100 psi; 4 to 6 gpm. 

B. Medium-Pressure Spray:  100 to 400 psi; 4 to 6 gpm – is not to be used on this 

project. 

C. High-Pressure Spray:  in excess of 400psi, 4 to 6 gpm – is not to be used on this 

project. 

1.5  QUALITY ASSURANCE 
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A. The workers doing the work of this section shall have a minimum of five (5) years 

of experience in cleaning similar structures.  The successful bidder shall submit a 

list of five (5) projects of a similar size, with references for the Superintendent / 

Forman at the time of completion, including the name, address and telephone 

number of a Using Agency manager or Architect who is familiar with the work. 

B. Mockups:  Prepare mockups of cleaning as follows to demonstrate aesthetic 

effects and qualities of materials and execution.  Crews that perform mock-ups 

are to be the same as the crews that will perform the work. 

1. Clean an area approximately 9 sq. ft. in area for each type of stone, masonry 

and surface condition.  

2. Location of mock up shall be approved by the Architect. 

C. Prior to the beginning of this portion of the work, the manufacturer of the 

cleaning compounds and chemical solvents shall furnish a written guarantee to the 

Architect assuring these products will not discolor, bleach, stain or in any way 

cause deterioration of either the stone or the mortar.   

D. Contractor shall arrange for Manufacturer’s Representative of cleaning products 

to witness application of cleaning procedure and issue written notification as to 

whether proper procedures are being followed. 

E. Application of the cleaning compound and chemical solvents shall be in 

accordance with manufacturer’s printed instructions for this building.  Submit 

electronic copy of these instructions to the Architect prior to the commencement 

of this portion of the work. Retain copies of these instructions adjacent to the 

work for reference. 

F. Pre-installation Conference: Coordinating Contractor shall arrange conference 

at project site.  General Contractor, installation contractor, project manager, site 

foreman, and Architect shall be in attendance.  If the work impacts other trades, a 

representative from those contractors shall also be in attendance. 

1.6 SUBMITTALS 

A. Procedures: Furnish submittals in accordance with general requirements specified 

in Section 01 33 23 – Shop Drawings, Product Data and Samples 

B. Submit the following for approval: 

1. Qualification Data: resume for workers performing work of this section. 

2. Quality Control Program for cleaning. 

3. Product Data:  For each type of product indicated.  Include 

recommendations for application and use, MSDS sheets.  

4. Complete data describing all materials and methods proposed for use in 

the cleaning work.  This shall include manufacturer’s written 

specifications and other data for each type of material, and other 
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manufactured products, including certifications that each type complies 

with specified requirements and material safety data sheets.  Include 

instructions for handling, storage, installation and protection. 

5. All items listed in 1.5 above. 

PART 2  -  PRODUCTS 

2.1 CLEANING MATERIALS 

A. Manufacturers: As listed.  All products in this section shall be from one 

manufacturer. 

1. ProSoCo   

2. Deidrich  

3. Cathedral Stone 

2.2 PRODUCTS 

A. Limestone Cleaners:  

1. Sure Klean 766 Limestone and Masonry Prewash and SureKlean 

Limestone and Masonry Afterwash 

2. Diedrich 707X Limestone Cleaner Pre-rinse and Diedrich 707N 

Limestone Neutralizer 

3. Cathedral Stone Bio-Cleaner 

B. Brick Cleaners: 

1. Sure Klean Heavy Duty Restoration Cleaner 

2. Diedrich 101 Masonry Restorer Super Concentrate 

3. Cathedral Stone Heavy Duty Cleaner 

C. Potable water shall be clean and free of oils, acids, alkalis, salts and organic 

matter.  Water pressure shall not exceed 100 psi at the surface of the masonry 

when materials are spray applied. 

D. Only natural or nylon bristle brushes shall be used to clean stone and brick 

masonry. No metal scrapers or steel/brass bristle brushes. 

E. Polyethylene sheets: in quantity and mil thickness to collect runoff when required 

by manufacturer or EPA and retain it for onsite treatment. 

PART 3  -  EXECUTION 

3.1 COORDINATION 
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A. Convene pre-construction meeting with manufacturer’s representative present, to 

coordinate the sequence of product application, rinsing etc. 

B. Coordinate the work such that it progresses in a timely and efficient manner.  The 

General Contractor shall be responsible for coordinating and scheduling the work 

such that any new work is not damaged by or during subsequent 

construction/repairs or cleaning, and such that existing landscaping to remain is 

not damaged. 

C. Use only those cleaning methods indicated for each material and location 

 

3.2 PROTECTION OF EXISTING MATERIALS 

A. Throughout the cleaning work, extreme care shall be taken at all times to not 

damage, disfigure or otherwise harm sound masonry or any other materials that 

are not to be removed or repaired.  If such damage does occur, as determined by 

the Architect, such units shall be repaired or replaced as directed by the Architect.  

The Contractor shall assume all expenses incurred therefrom. 

B. Thoroughly wet all masonry materials below work area, and control runoff. 

Coordinate use of chemicals to prevent contamination of other operations or 

staining of adjacent materials. Retain and dispose of runoff in environmentally 

friendly manner, in accordance with governing regulations and manufacturer’s 

recommendations. 

C. Protect all existing glass, windows/doors/frames, and other exposed non-masonry 

materials intended to remain in place from chemical etching or other damage 

during cleaning.  Protection shall include all landscaping, pedestrians and walk 

areas, and automobiles. 

D. Cover adjacent surfaces with materials that resist chemical cleaners used unless 

chemical cleaners will not damage surfaces.  Use materials that contain only 

waterproof, UV-resistant adhesives.  When no longer needed, promptly remove 

masking to prevent adhesive staining. 

E. Do not clean any portion of the masonry where water / chemicals might migrate 

to the interior of the building and damage interior finishes. 

3.3 STONE CLEANING 

A. Cleaning shall be sequenced such that it does not damage any of the other repairs 

being performed.  Typically this cleaning should be the last procedure on a given 

area of repair.  

B. Removing Plant Growth; completely remove plant, moss, and shrub growth from 

stone surfaces.  Carefully remove plants, creepers, and vegetation by cutting at 
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roots and allowing joint too dry as long as possible before removal.  Remove 

loose soil and debris from open joints to whatever depth they occur. 

C. Rinse limestone with clean hot water applied by low-pressure spray prior to work. 

Use spray equipment that provides controlled application at volume and pressure 

indicated, measured at spray tip. Gauge must function properly 

D. Apply cleaning agents at dilution rates specified in manufacturer’s printed 

literature.  Allow to dwell for duration as recommended by manufacturer. 

E. Rinse with clean hot water applied by low-pressure spray. 

F. Apply after wash product, diluted at 2 parts water to 1 part cleaning compound or 

per manufacturer’s printed literature.  Allow to dwell for duration as 

recommended by manufacturer.  

G. Rinse with clean hot water applied by low-pressure spray. 

H. Test with pH paper to ensure neutral pH as recommended by manufacturer of 

cleaning product. Rinse until neutral is achieved. 

I. For water spray application, use fan-shaped spray tip that disperses warm water at 

an angle of 25 to 50 degrees 

J. Take special care not to allow chemicals to damage the concrete below.  

Completely clean off any excess chemicals by flooding the wall with water. 

K. Keep wall wet below area being cleaned to prevent streaking from runoff. 

3.4 MASONRY (BRICK) CLEANING 

A. Cleaning shall be sequenced such that it does not damage any of the other repairs 

being performed.  Typically this cleaning should be the last procedure on a given 

area of repair.  

B. Removing Plant Growth; completely remove plant, moss, and shrub growth from 

stone surfaces.  Carefully remove plants, creepers, and vegetation by cutting at 

roots and allowing joint too dry as long as possible before removal.  Remove 

loose soil and debris from open joints to whatever depth they occur. 

C. Rinse masonry with clean hot water applied by low-pressure spray prior to work. 

Use spray equipment that provides controlled application at volume and pressure 

indicated, measured at spray tip. Gauge must function properly 

D. Apply cleaning agents at dilution rates specified in manufacturer’s printed 

literature and allow too dwell for duration as recommended by manufacturers. For 

chemical cleaner spray application, use low-pressure tank or chemical pump 

suitable for chemical cleaner indicated, equipped with cone-shaped spray tip 
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E. Scrub masonry with detergent solution using medium-soft brushes until soil is 

thoroughly dislodged and can be removed by rinsing.  Do not use wire brushes or 

metal scrapers. 

F. Rinse with hot water applied by low-pressure spray 

G. Repeat steps C – F second time if stains remain.  

H. Test with pH paper to ensure neutral pH. Rinse until neutral is achieved. 

I. For water spray application, use fan-shaped spray tip that disperses warm water at 

an angle of 25 to 50 degrees 

J. Take special care not to allow chemicals to damage the limestone.  Completely 

clean off any excess chemicals by flooding the wall with water. 

K. Keep wall wet below area being cleaned to prevent streaking from runoff 

3.5 CLEAN UP  

A. Upon completion of the work specified herein, clean up and dispose of all debris 

and unused materials off site.  Repair any damage incurred under this Contract to 

its previous condition and leave all areas in a clean and tidy condition. 

END 04 01 00 
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1.         GENERAL 

1.1 WORK INCLUDES 

A. Base Bid: 

1. Guard rails with steel bar balustrading. 

2. Handrailing on steel tube guard rails, for exterior walkway, ramp, and 

steps. 

B. Related Sections: 

1. Section 03 30 00 - Cast-In-Place Concrete: Execution requirements for 

placement of anchors specified in this section in concrete. 

2. Section 09 91 14 – Exterior Painting, Steel Substrates. 

1.2 REFERENCES 

A. ASTM International: 

1. ASTM A53/A53M - Standard Specification for Pipe, Steel, Black and 

Hot-Dipped, Zinc-Coated, Welded and Seamless. 

2. ASTM A123/A123M - Standard Specification for Zinc (Hot-Dip 

Galvanized) Coatings on Iron and Steel Products. 

3. ASTM A500 - Standard Specification for Cold-Formed Welded and 

Seamless Carbon Steel Structural Tubing in Rounds and Shapes. 

4. ASTM A501 - Standard Specification for Hot-Formed Welded and 

Seamless Carbon Steel Structural Tubing. 

5. ASTM A513 - Standard Specification for Electric-Resistance-Welded 

Carbon and Alloy Steel Mechanical Tubing. 

6. ASTM B177 - Standard Guide for Chromium Electroplating on Steel for 

Engineering Use. 

7. ASTM E935 - Standard Test Methods for Performance of Permanent 

Metal Railing Systems and Rails for Buildings. 

B. National Ornamental & Miscellaneous Metals Association: 

1. NOMMA Guideline 1 - Joint Finishes. 

C. SSPC: The Society for Protective Coatings: 

1. SSPC - Steel Structures Painting Manual. 

2. SSPC Paint 15 - Steel Joist Shop Paint. 

3. SSPC Paint 20 - Zinc-Rich Primers (Type I - Inorganic and Type II - 

Organic). 

1.3 DESIGN REQUIREMENTS 

A. Design handrail, guardrail, and attachments to resist force of 250 pounds at any 

point without damage or permanent set.  Test in accordance with ASTM E935. 
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B. Design handrail, guardrail, and attachments to resist force of 100 pounds per 

lineal foot uniform load between rail supports, without damage or permanent set. 

1.4 SUBMITTALS 

A. Section 01 33 23 – Shope Drawings, Product Data, & Submittals Schedule: 

Submittal requirements. 

B. Shop Drawings: Indicate profiles, sizes, connection attachments, anchorage, size 

and type of fasteners, and accessories. 

1.5 QUALITY ASSURANCE 

A. Finish joints in accordance with NOMMA Guideline 1. 

1.6 FIELD MEASUREMENTS 

A. Verify field measurements prior to fabrication. 

2.         PRODUCTS 

2.1 STEEL RAILING SYSTEM COMPONENTS 

A. Pipe: ASTM A53, Grade B, Schedule 40. 

B. Steel Plate: ASTM A36. 

C. Top Rails: 4-inch x 1 ½-inch steel tubes, welded joints. 

D. Intermediate and Bottom Rails: 2-inch x 1-inch steel tubes, welded joints. 

E. Handrails: 1 ½-inch round pipes, welded joints. 

F. Posts: 3-inch square steel tubes; welded joints. 

G. Balusters: ½-inch by 1-inch steel bars: welded joints. 

H. Fittings: Elbows, T-shapes, wall brackets, escutcheons; cast or machined steel. 

I. Handrail Brackets: Post-mounted. 

J. Guard Rail: Steel tube top, intermediate, and bottom with steel bar balusters and 

posts mounted to concrete, with and without hand rails, as indicated on Drawings. 

K. Mounting: Adjustable brackets and flanges, with steel inserts for casting in 

concrete. 
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L. Exposed Fasteners: Flush countersunk screws or bolts; consistent with design of 

railing. 

M. Splice Connectors: Steel concealed spigots and welding collars. 

N. Shop and Touch-Up Primer: SSPC Paint 15, Type 1, red oxide. 

2.3 FABRICATION 

A. Fit and shop assemble components in largest practical sizes for delivery to site. 

B. Fabricate components with joints tightly fitted and secured. Furnish spigots and 

sleeves to accommodate site assembly and installation. 

C. Exposed Mechanical Fastenings: Flush countersunk screws or bolts; 

unobtrusively located; consistent with design of component, except where 

specifically noted otherwise. 

D. Supply components required for anchorage of fabrications. Fabricate anchors and 

related components of same material and finish as fabrication, except where 

specifically noted otherwise. 

E. Exterior Components: Continuously seal joined pieces by continuous welds.  Drill 

condensate drainage holes at bottom of members at locations not encouraging 

water intrusion. 

F. Grind exposed joints flush and smooth with adjacent finish surface. Make 

exposed joints butt tight, flush, and hairline. Ease exposed edges to small uniform 

radius. 

G. Accurately form components to suit stairs, ramps, and landings, to each other and 

to building structure. 

H. Accommodate for expansion and contraction of members and building movement 

without damage to connections or members. 

2.4 SHOP FINISHING 

A. Preparation for Shop Priming: Prepare uncoated ferrous-metal surfaces to be 

primed in accordance with SSPC SP 2. 

B. Refer to section 09 91 14 for field painting. 
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3.         EXECUTION 

3.1 EXAMINATION 

A. Verify field conditions are acceptable and are ready to receive work. 

B. Verify concealed blocking and reinforcement is installed and correctly located to 

receive wall mounted handrails. 

3.2 PREPARATION 

A. Clean and strip primed steel items to bare metal where site welding is required. 

B. Supply items required to be cast into concrete, embedded in masonry or placed in 

partitions with setting templates, to appropriate sections. 

3.3 INSTALLATION 

A. Install components plumb and level, accurately fitted, free from distortion or 

defects. 

B. Anchor railings to structure with anchors, plates or angles. 

C. Field weld anchors as indicated on shop drawings.  Touch-up welds with primer. 

Grind welds smooth. 

D. Conceal bolts and screws whenever possible.  Where not concealed, use flush 

countersunk fastenings. 

E. Assemble with spigots and sleeves to accommodate tight joints and secure 

installation. 

3.4 ERECTION TOLERANCES 

A. Maximum Variation From Plumb: 1/4 inch. 

B. Maximum Offset From Alignment: 1/4 inch. 

C. Maximum Out-of-Position: 1/4 inch. 

END 05 52 00 
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1. GENERAL 

1.1 SUMMARY 

A. Base Bid: 

1. Building wrap. 

B. Related Requirements: 

1. Section 028215 “Minor Demo for Nonfriable Roof” – for items relating to 

weather barriers on roofing. 

2. Section 061600 "Sheathing" – Contractor may use sheathing meeting 

Section 061600 requirements which includes a weather barrier layer 

meeting the requirements of this section. 

1.2 ACTION SUBMITTALS 

A. Product Data: 

1. For each type of product. 

B. Product Data Submittals: For building wrap, include data on air and water-

vapor permeance based on testing in accordance with referenced standards. 

C. Shop Drawings: Show details of building wrap at terminations, openings, and 

penetrations. Show details of flexible flashing applications. 

1.3 INFORMATIONAL SUBMITTALS 

A. Evaluation Reports: For water-resistive barrier and flexible flashing, from 

ICC-ES. 

1.4 QUALITY ASSURANCE 

A. Installer Qualifications: A qualified firm that is approved, authorized, certified, 

or licensed by the weather barrier system manufacturer to install 

manufacturer's product and that is eligible to receive manufacturer's warranty. 
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1.5 DELIVERY, STORAGE, AND HANDLING 

A. Deliver roofing materials to Project site in original containers with seals 

unbroken and labeled with manufacturer's name, product brand name and type, 

date of manufacture, approval or listing agency markings, and directions for 

storing and mixing with other components. 

1.6 FIELD CONDITIONS 

A. Weather Limitations: Proceed with installation only when existing and 

forecasted weather conditions permit roofing system to be installed in 

accordance with manufacturer's written installation instructions and warranty 

requirements. 

1.7 WARRANTY 

A. Warranty Period: 20 years from date of Substantial Completion. 

2. PRODUCTS 

2.1 WEATHER BARRIERS 

A. Manufacturers: 

1. DuPont 

a. Tyvek CommercialWrap 

2. Kingspan  

a. GreenGuard HPW Building Wrap 

3. VaproShield 

a. WrapShield SA 

2.2 ACCESSORY MATERIALS 

A. Requirement: Provide primers, fasteners, seam tapes, flashing, transition strips, 

termination strips, joint sealants, counterflashing strips, flashing sheets and 

metal termination bars, termination mastic, substrate patching materials, 

adhesives, tapes, foam sealants, lap sealants, and other accessory materials that 

are recommended in writing by weather barrier manufacturer to produce a 
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complete weather barrier assembly and that are compatible with primary 

weather barrier material and adjacent construction to which they may seal. 

3. EXECUTION 

3.1 INSTALLATION OF WEATHER BARRIERS 

A. Weather Barriers: 

1. Building Wrap: Comply with manufacturer's written instructions and 

warranty requirements. 

B. Install weather barrier accessories for a complete installation with weather 

barriers in accordance with manufacturers written instructions. 

END 07 25 00 
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1. GENERAL 

1.1 SUMMARY 

A. Base Bid: 

1. Under slab vapor retarders. 

B. Related Requirements: 

1. Section 033000 "Cast-in-Place Concrete" for under-slab vapor retarders. 

1.2 ACTION SUBMITTALS 

A. Product Data: 

1. Under slab vapor retarders. 

1.3 INFORMATIONAL SUBMITTALS 

A. Product Test Reports: For each product, for tests performed by a qualified testing 

agency. 

2. PRODUCTS 

2.1 UNDER SLAB VAPOR RETARDERS 

A. Manufacturers: 

1. W.R. Meadows 

a. Perminator 15 Mil 

2. Stego Industries, LLC 

a. Stego Wrap 15 Mil 

3. Viaflex 

a. VaporBlock – VB15 
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2.2 ACCESSORIES 

A. Vapor-Retarder Tape: Pressure-sensitive tape of type recommended by vapor-retarder 

manufacturer for sealing joints and penetrations in vapor retarder. 

B. Adhesive for Vapor Retarders: Product recommended by vapor-retarder manufacturer 

and has demonstrated capability to bond vapor retarders securely to substrates 

indicated. 

C. Vapor-Retarder Fasteners: Pancake-head, self-tapping steel drill screws; with fender 

 washers. 

3. EXECUTION 

3.1 PREPARATION 

A. Clean substrates of substances that are harmful to vapor retarders, including removing 

projections capable of puncturing vapor retarders. 

3.2 INSTALLATION OF VAPOR RETARDERS IN CRAWL SPACES 

A. Install vapor retarders over prepared grade. Lap joints a minimum of 12 inches and 

seal with manufacturer's recommended tape. Install second layer over pathways to 

equipment. 

B. Extend vapor retarder over footings and seal to foundation wall or grade beam with 

manufacturer's recommended tape. 

1. Extend vapor retarder vertically to underside of floor framing above. 

C. Seal around penetrations such as utilities and columns in order to create a monolithic, 

airtight membrane at grade surface, perimeter, and all vertical penetrations. 

3.3 PROTECTION 

A. Protect vapor retarders from damage until concealed by permanent construction. 

 

END OF SECTION 
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1. GENERAL 

 

1.1 SUMMARY 

 

A. Base Bid: 

 

1. Plastic roof shakes. 

2. Underlayment and shake interlayment materials. 

3. Metal flashing and trim. 

 

B. Related Requirements: 

 

1. Section 028215 - Minor Demo for Nonfriable Roof 

2. Section 040322 - Historic Brick Unit Masonry Repair 

3. Section 061000 - Rough Carpentry 

4. Section 079200 - Joint Sealants 

 

1.2 REFERENCES 

 

A. ASTM International (ASTM) 

 

1. ASTM D226 – Standard specifications for asphalt-Saturated Organic Felt 

Used in Roofing and Waterproofing. 

2. ASTM D3161 – Standard Test Method for Wind-Resistance of Asphalt 

Shingles (Fan-Induced Method). 

3. ASTM E108 (UL 790) – Standard Test Methods for Fire Tests of Roof 

Coverings. 

4. ASTM D1970 – Standard Specification for Self-Adhering Polymer 

Modified Bituminous Sheet Materials Used as Steep Slope Roofing 

Underlayment for Ice Dam Protection. 

5. ASTM D8257 – Standard Specification for Mechanically Attached 

Polymeric Roof Underlayment Used in Steep Slope Roofing. 

 

1.3 PREINSTALLATION MEETINGS 

 

A. Preinstallation Conference: Conduct conference at Project site approximately 

two weeks before scheduled commencement of the Work.  Attendees shall 

include Client Agency, Contractor, and trades involved.  Agenda shall include 

schedule, responsibilities, critical path items and approvals. 

 

 

1.4 ACTION SUBMITTALS 

 

A. Product Data: 

 

1. Manufacturer’s Data sheets on each product to be used. 
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a. Plastic roof shakes. 

b. Shake interlayment materials. 

c. Metal flashing and trim. 

 

2. Preparation instructions and recommendations. 

3. Storage and handling requirements and recommendations. 

4. Typical installation methods. 

 

B. Shop Drawings: For metal flashing and trim. 

 

C. Samples: For each exposed product, in sizes indicated. 

 

1. Plastic Roof Shakes: Full size. 

 

D. Samples for Initial Selection: For each type of wood product indicated. 

 

1. Include Samples of accessories involving color selection. 

 

1.5 INFORMATIONAL SUBMITTALS 

 

A. Qualification Data: For Installer. 

 

B. Sample Warranty: For manufacturer's materials warranty. 

 

1.6 CLOSEOUT SUBMITTALS 

 

A. Maintenance Data: For wood products to include in maintenance manuals. 

 

B. Materials warranties. 

 

C. Roofing Installer's warranty. 

 

1.7 QUALITY ASSURANCE 

 

A. Manufacturer Qualifications: Company specializing in manufacturing 

products specified in this section with a minimum of 5 years documented 

experience. 

 

B. Installer Qualifications: Company specializing in performing Work of this 

section with minimum two years documented experience with projects of 

similar scope and complexity. 

 

C. Source Limitations: Provide each type of product from a single 

manufacturing source to ensure uniformity. 
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D. Mockups: Build mockup with actual materials in sufficient time for A/E’s 

review and to not delay construction progress.  Locate mock-up as acceptable 

to Client Agency and provide temporary foundations and support. 

 

1. Intent of mock-up is to demonstrate quality of workmanship and visual 

appearance, including proper application of approved color blend. 

2. If mock-up is not acceptable, rebuild mock-up until satisfactory results 

are achieved. 

3. Retain mock-up during construction as a standard for comparison with 

completed work. 

4. Do not alter or remove mock-up until work is completed or removal is 

authorized. 

5. If approved by A/E, mock-up may be built as part of final installed work. 

 

1.8 DELIVERY, STORAGE, AND HANDLING 

 

A. Store and handle in strict compliance with manufacturer’s written instructions 

and recomendations. 

 

B. Store and dispose of solvent-based materials, and materials used with solvent 

based materials, in accordance with requirements of local authorities having 

jurisdiction. 

 

C. Protect from damage due to weather, sunlight, moisture, excessive 

temperature, and construction operations. 

 

D. Handle, store, and place roofing materials in a manner to prevent damage to 

roof deck or structural supporting members. 

 

1.9 PROJECT CONDITIONS 

 

A. Maintain environmental conditions (temperature, humidity, and ventilation) 

within limits recommended by manufacturer for optimum results.  Do not 

install products under environmental conditions outside manufacturer's 

recommended limits. 

 

1.10 WARRANTY 

 

A. Manufacturer's Warranty: Provide manufacturer’s standard limited warranty: 

 

1. Manufacturer’s 50-year Warranty for tiles against material defects that 

cause leaks under normal weather and use conditions. Period: Limited 

lifetime from date of Substantial Completion. 
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B. Warranty: On warranty form at end of this Section, signed by Contractor, in 

which Contractor agrees to repair or replace installed products that fail in 

materials or workmanship within specified warranty period. 

 

1. Warranty Period: Five years from date of Substantial Completion. 

 

2. PRODUCTS 

 

2.1 SOURCE LIMITATIONS 

 

A. Obtain each type of product from single source from single manufacturer. 

 

2.2 PERFORMANCE REQUIREMENTS 

 

A. Roof system to consist of manufactured synthetic tiles attached to structural 

substrate to form weather-tight roof envelope with no measurable water 

penetration. 

B. Tiles shall be manufactured with variations in color and size, textured faces 

and edges, and sufficient thickness to provide a realistic installed appearance. 

C. Method of attachment shall be designed to adequately resist wind uplift for 

roof configuration and project location. 

D. Wind Uplift Resistance: When installed over minimum 15/32-inch-thick 

plywood.  Tested in accordance with method TAS 125. 

E. Hail Impact Resistance:  Class 4 to withstand two drops of 2 inches diameter, 

1.2 lbs. steel ball dropped from 20 feet, tested in accordance with UL 2218. 

F. Freeze-thaw resistance: No crazing, cracking, delamination of coating, or 

other deleterious surface changes after one month exposure with temperature 

cycled from -40 to +180 degrees F in 22 hours, tested in accordance with 

International Code Council (ICC) – ES Acceptance Criteria AC07, Section 

4.9. 

G. Accelerated Weathering:  Little change after 2,500 hours exposure to 

ultraviolet (UV) radiation, elevated temperature, moisture, and thermal 

shock. 

H. Exterior Fire-Test Exposure: Provide roofing materials identical to those of 

assemblies tested for fire resistance in accordance with ASTM E108 or 

UL 790 by Underwriters Laboratories or another testing and inspecting 

agency acceptable to authorities having jurisdiction. Identify products with 

appropriate markings of applicable testing agency. 

 

2.3 PLASTIC ROOF SHAKES 

 

A. Synthetic Cedar Wood-Look Plastic Shakes: 

 

1. CeDUR: Color Blend as Approved Prior to Bid Submittal. 

2. Enviroshake: Color Blend as Approved Prior to Bid Submittal. 

3. Brava: Color Blend as Approved Prior to Bid Submittal. 
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B. Color Blend: Natural Cedar/New Cedar Blend with color variations and 

gradients to give a sufficiently natural look, as if cedar wood shakes installed 

within approximately past four months to two years. 

 

C. Lightweight, synthetic shake shingles with the appearance, color, texture, and 

thickness of natural wood shakes, varying from 3/8-inch to 5/8-inch at 

exposed areas, with front ends 5/8-inches. 

 

D. Material: Engineered polymer formulated from post-industrial recycled 

plastic. 

 

E. Installed weight: At 10-inch exposure, 304 lbs. per 100 square feet. 

 

F. Profile: Rectangular shape with exposed to view upper surface and edges 

textured to resemble natural wood shake.  Underside formed with reinforcing 

ribs for added strength and stability. 

 

G. Size: 

 

1. Thickness: 3/8 to 1 inch at butt end. 

2. Length: 22 inches. 

3. Variable widths: 5, 7, and 12 inches. 

 

H. Starter Tile: 12 inches long by 12 inches wide. 

 

I. Markings: Form tiles with markings on upper surface to indicate nailing 

locations and provide alignment guidelines for different exposure lengths. 

 

J. Finish: Multi-color comparable to natural wood shakes.  Internal UV 

stabilizers to provide durable color stability.  Colors and Color Blend to be 

selected by A/E. 

 

2.4 UNDERLAYMENT AND SHAKE INTERLAYMENT MATERIALS 

 

A. Self-Adhering, Sheet Roofing Underlayment: Minimum 40 mils thick, 

consisting of a slip-resistant embossed polyethylene- or polypropylene-film 

top surface laminated to a layer of butyl- or SBS-modified asphalt adhesive, 

with release-paper backing; specifically designed to withstand high metal 

temperatures beneath metal roofing. Provide primer in accordance with 

written recommendations of underlayment manufacturer. 

 

1. Ice & Water Shield Sheet Roofing Underlayment, suitable for Plastic 

Shake Roof Assemblies. 

2. Thermal Stability: ASTM D1970/D1970M; stable after testing at 260 

deg F or higher. 
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3. Low-Temperature Flexibility: ASTM D1970/D1970M; passes after 

testing at minus 20 deg F or lower. 

 

B. Manufacturers: 

 

1. GCP 

a. GRACE Ice & Water Shield 

 

2. Henry 

a. WIP 300HT 

 

3. MFM Building Products 

a. Wind & Water Seal 

 

2.5 ACCESSORIES 

 

A. Metal Flashing and Trim: Comply with requirements in Section 076200 

"Sheet Metal Flashing and Trim." 

 

1. Material: 16-ounce copper. 

2. Material: 26 gage galvanized steel. 

3. Base Flashings: To be used over or under the roof coverings and are 

turned up on the vertical surface. 

a. Base flashings should extend under the uppermost row of tile the full 

depth of the tile or 4 inches minimum over the tile immediately below 

the metal.  The vertical leg of the metal shall be turned up a minimum 

of 4 inches and extend 4 inches on the tile as it is laid. 

4. Linear Components: Form in longest possible lengths with 8’ minimum. 

5. Counter Flashings: Extend 4 inches minimum up vertical surfaces and 4 

inches minimum under shakes. 

6. Eave Flashings: Form bottom edge outward ¼” and hem to form drip. 

 

B. Standard Fasteners: 3/8” diameter, corrosion resistant flat-head ring shank 

roofing nails, 1-3/4-inches long. 

 

1. Material: Copper. 

2. Material: Stainless steel. 

3. Material: Hot-dipped galvanized. 

 

C. Standard Fasteners: No. 10 DSVT T25 screws, 2 inches long. 

 

1. Material: Copper. 

2. Material: Stainless steel. 

3. Material: Hot-dipped galvanized. 
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D. High Wind Fasteners: (90, 100, 130 mph): 1/8-inch diameter, No. 8 x 2-inch 

screws. 

 

1. Material: Copper. 

2. Material: Stainless steel. 

3. Material: Hot-dipped galvanized. 

 

E. High Wind Fasteners: (90, 100, 130 mph): No. 10 x 2-1/2-inch screws. 

 

1. Epoxy, Polymer or ceramic coated. 

2. Material: Stainless steel. 

3. Material: Hot-dipped galvanized. 

 

3. EXECUTION 

 

3.1 EXAMINATION 

 

A. Examine substrates, areas, and conditions, with Installer present, for 

compliance with requirements for installation tolerances and other conditions 

affecting performance of the Work. 

 

1. Examine roof sheathing to verify that sheathing joints are supported by 

framing and blocking or metal clips and that installation is within flatness 

tolerances. 

2. Verify that substrate is sound, dry, smooth, clean, sloped for drainage, and 

completely anchored and that provisions have been made for flashings 

and penetrations through wood roofing. 

 

B. Prepare written report, endorsed by Installer, listing conditions detrimental to 

performance of the Work. 

 

C. Proceed with installation only after unsatisfactory conditions have been 

corrected. 

 

3.2 PREPARATION 

 

A. Clean surfaces thoroughly prior to installation. 

 

B. Prepare surfaces using the methods recommended by the manufacturer for 

achieving the best result for the substrate under the project conditions. 

 

C. Coordinate installation with provision of gutter and downspouts as specified 

herein. 
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D. Verify roof is complete, rigid, braced, and deck members are securely 

fastened.  Ensure proper ventilation has been provided for roof space.  Do not 

proceed with roofing until deficiencies are addressed. 

 

E. Verify roof deck is clean, dry, and ready to receive synthetic shake tiles. 

 

3.3 INSTALLATION – GENERAL 

 

A. Install products in accordance with manufacturer's instructions, approved 

submittals, and in proper relationship with adjacent construction. 

B. Underlayment Installation: Install self-adhered waterproof membrane over 

entire roof area. 

 

C. Flashing Installation: 

 

1. Install overhanging drip edges on eaves and gable ends and metal 

flashings at penetrations and intersections with vertical surfaces in 

accordance with Section 07 62 00 – Sheet Metal Flashing and Trim. 

2. Weather lap joints 2 inches minimum and seal with sealant as specified in 

Section 07 92 00 – Joint Sealants. 

3. Secure in place with clips, nails, and other fasteners. 

 

3.4 TILE INSTALLATION – GENERAL 

 

A. Install tiles 

 in accordance with manufacturer's instructions and approved shop drawings. 

 

B. Layout: Accurately lay out tiles.  Ensure that edges are parallel and 

perpendicular to roof eaves. 

 

C. Confirm roof square before installation.  Correct any out of square conditions 

and ensure that eave line is straight. 

 

D. Color: Verify that materials are the selected color. Some color variation is to 

be expected.  If color variation exceeds original color selection, immediately 

cease installation and notify manufacturer. 

 

E. Selection: Pull materials from multiple pallets to ensure proper color 

blending. 

 

F. Roof Slope: Minimum roof slope recommended for the application of 

synthetic roof tile is 4:12. 

 

3.5 TILE INSTALLATION – PLASTIC ROOF SHAKES 
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A. Spacing: Provide a minimum 3/16-inch gap between all tiles to allow for 

expansion and contraction.  A 3/8-inch spacing is recommended. 

 

B. Exposure: Maximum 10 inches.  Minimum 4 inches. 

 

C. Fastening: Attach each tile to wood deck with 2 approved fasteners. 

 

1. Place fasteners at locations indicated on tiles. 

2. Use approved nails or screws for the tile type being installed. 

3. Ensure full penetration but do not overdrive fasteners. 

4. Ensure minimum ¾-inch fastener penetration or completely through the 

deck. 

5. Do not fasten at an angle. 

6. Ensure that the fastener head is flush with shingle surface. 

7. Do not use pneumatic nailing devices. 

 

D. Cutting: Layout work to avoid cutting shingles. 

 

1. If cutting is required, place shingle such that cut edge is not exposed.  The 

use of solid field tiles is recommended. 

2. Use circular saw or straight-edge and utility knife to cut tiles, if required. 

 

E. Sidelap: Stagger joints in one course minimum 1-1/2-inches from joints in 

course below. 

 

F. Eaves: Install row of starter tiles at eaves as base layer.  Overhang starter tile 

at eave edge approximately ½-inch and 1-inch past rake edge, or as required 

to allow water drainage. 

 

3.6 FIELD QUALITY CONTROL 

 

A. Field Inspection: Coordinate field inspection in accordance with appropriate 

sections in Division 01. 

 

B. Inspect tiles as they are installed.  Do not install cracked, broken, twisted, 

curled, or otherwise damaged tiles. 

 

C. As work progresses, exercise care not to scratch or mark installed tiles.  Tiles 

damaged during installation shall be immediately removed and discarded. 

 

D. After approximately 200 square feet of tiles have been installed, inspect roof 

from ground and from high roof above.  Verify proper layout and appearance.  

Repeat inspections throughout installation at every 200 square feet of 

installed roofing. 

 

E. Visually inspect completed installation to ensure that it is weather-tight. 
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3.7 CLEANING AND PROTECTION 

 

A. Clean products in accordance with the manufacturer's recommendations. 

 

B. Protect installed products until completion of project. 

 

C. Touch-up, repair, or replace damaged products before Substantial 

Completion. 

 

3.8 CONTRACTOR'S WARRANTY 

 

 

A. WHEREAS ___________________ (Name) of 

_____________________________ (Address), herein called the 

"Contractor," has performed roofing and associated work ("work") on the 

following project: 

 

1. Client Agency:  Illinois Department of Natural Resources. 

 

2. Client Agency’s Address: 11731 State Highway 37, Benton, IL 62812. 

 

3. Building Name/Type: Crenshaw House State Historic Site, 4325 

Crenshaw Lane, Equality, IL 62934. 

 

4. Area of Work:        . 

 

5. Acceptance Date:        . 

 

6. Warranty Period:        . 

 

7. Expiration Date:        . 

 

B. AND WHEREAS Contractor has contracted to warrant said work against 

leaks and faulty or defective materials and workmanship for designated 

Warranty Period, 

 

C. NOW THEREFORE Contractor hereby warrants, subject to terms and 

conditions herein set forth, that during Warranty Period Contractor will, at 

Contractor’s own cost and expense, make or cause to be made such repairs to 

or replacements of said work as are necessary to correct faulty and defective 

work and as are necessary to maintain said work in a watertight condition. 

 

D. This Warranty is made subject to the following terms and conditions: 
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1. Specifically excluded from this Warranty are damages to work and other 

parts of the building, and to building contents, caused by: 

 

a. Lightning; 

b. Peak gust wind speed exceeding 106 mph; 

c. Fire; 

d. Failure of roofing system substrate, including cracking, settlement, 

excessive deflection, deterioration, and decomposition; 

e. Faulty construction of parapet walls, chimneys, skylights, vents, 

equipment supports, and other edge conditions and penetrations of the 

work; 

f. Vapor condensation on bottom of roofing; and 

g. Activity on roofing by others, including construction contractors, 

maintenance personnel, other persons, and animals, whether 

authorized or unauthorized by Client Agency. 

 

2. When work has been damaged by any of foregoing causes, Warranty shall 

be null and void until such damage has been repaired by Contractor and 

until cost and expense thereof have been paid by Client Agency or by 

another responsible party so designated. 

3. Contractor is responsible for damage to work covered by this Warranty 

but is not liable for consequential damages to building or building 

contents resulting from leaks or faults or defects of work. 

4. During Warranty Period, if Client Agency allows alteration of work by 

anyone other than Contractor, including cutting, patching, and 

maintenance in connection with penetrations, attachment of other work, 

and positioning of anything on roof, this Warranty shall become null and 

void on date of said alterations, but only to the extent said alterations 

affect work covered by this Warranty. If Client Agency engages 

Contractor to perform said alterations, Warranty shall not become null 

and void unless Contractor, before starting said work, shall have notified 

Client Agency in writing, showing reasonable cause for claim, that said 

alterations would likely damage or deteriorate work, thereby reasonably 

justifying a limitation or termination of this Warranty. 

5. During Warranty Period, if original use of roof is changed and it becomes 

used for, but was not originally specified for, a promenade, work deck, 

spray-cooled surface, flooded basin, or other use or service more severe 

than originally specified, this Warranty shall become null and void on 

date of said change, but only to the extent said change affects work 

covered by this Warranty. 

6. Client Agency shall promptly notify Contractor of observed, known, or 

suspected leaks, defects, or deterioration and shall afford reasonable 

opportunity for Contractor to inspect work and to examine evidence of 

such leaks, defects, or deterioration. 

7. This Warranty is recognized to be the only warranty on said work and 

shall not operate to restrict or cut off Client Agency from other remedies 
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and resources lawfully available to Client Agency in cases of roofing 

failure. Specifically, this Warranty shall not operate to relieve Contractor 

of responsibility for performance of original work according to 

requirements of the Contract Documents. 

 

E. IN WITNESS THEREOF, this instrument has been duly executed this 

_________ day of ____________, ______. 

 

1. Authorized Signature:       . 

 

2. Name:         . 

 

3. Title:          . 

 

 

END 07 31 00 
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