

DATE: May 18, 2022

HURST-ROSCHE, INC.
No. 5 Bank Square
East St. Louis, Illinois 62203
Phone: 618.398.0890

TO: PROSPECTIVE BIDDERS

SUBJECT: ADDENDUM NO. 1 TO THE BIDDING DOCUMENTS FOR

SANITARY SEWER REHABILITATION PYP21
CIPP LINING – VARIOUS LOCATIONS
HR 211-0472

This addendum forms a part of the bidding and contract documents and modifies the original bidding documents dated April, 2022. Acknowledge receipt of this addendum in the space provided on the Bid Form. **FAILURE TO DO SO MAY SUBJECT BIDDER TO DISQUALIFICATION.**

Upon receipt of this addendum, please sign below and email to Hurst-Rosche, Inc. at tsudholt@hurst-rosche.com within 24 hours of receipt.

RECEIVED BY: _____ Company Name/Authorized Representative
DATE: _____

ADVERTISEMENT FOR BID

Delete the last sentence in the third paragraph. This is no longer a requirement.

"The successful bidder shall execute a Project Labor Agreement in accordance with Resolution No. 796 adopted by the Village of Cahokia on August 15, 2000."

BID DATE

The Bid Date for this project on May 24, 2022 at 10:00 am has been postponed until further notice. All plan holders will be notified of the new bid date when established.

This addendum **DOES** alter the bid date of **Tuesday, May 24, 2022, 10:00 am** prevailing time, at office of Hurst-Rosche Engineers, Inc. 5 Bank Square, East St. Louis, IL .

Respectfully submitted,

HURST-ROSCHE, INC.



Terry A. Sudholt, PE

TAS/jc