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PROJECT SUMMARY

DESCRIPTION:
THE CRENSHAW HOUSE (648) IS A 6,613 SQUARE FOOT, 4-STORY BUILDING (3 STORIES PLUS BASEMENT) CONSTRUCTED IN 1842.

HISTORIC STATEMENT:
AFTER OPERATING AS A HOME FOR MANY YEARS, THEN A PRIVATELY-OWNED MUSEUM, THE HOUSE WAS PURCHASED BY THE STATE OF ILLINOIS IN JANUARY 2001.
THE SITE WAS LISTED ON THE NATIONAL REGISTER OF HISTORIC PLACES BY THE UNITED STATES NATIONAL PARK SERVICE ON MAY 29, 1985.

LOCATION MAP

THE HISTORIC CRENSHAW HOUSE IS IN POOR CONDITION AND REQUIRES SIGNIFICANT RENOVATION TO MAKE IT STRUCTURALLY SOUND AND TO EVENTUALLY
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DESIGN INTENT STATEMENT GENERAL NOTES SHEET NUMBER SHEET NAME
GENERAL
1. WORK OF THIS SECTION SHALL BE GOVERNED BY THE 1. VERIFY THAT EXISTING CONDITIONS ARE AS INDICATED ON THE DRAWINGS. 6. SAFETY MEASURES: AT ALL TIMES THE CONTRACTOR SHALL BE SOLELY G-001 COVER SHEET
CONTRACT DOCUMENTS. PROVIDE MATERIALS, LABOR, NOTIFY THE ARCHITECT/ENGINEER IMMEDIATELY OF VARIATIONS OR RESPONSIBLE FOR THE CONDITIONS AT THE JOB SITE, INCLUDING SAFETY OF e e S
EQUIPMENT, AND SERVICES NECESSARY TO FURNISH, PROCEED WITH AFFECTED WORK UNTIL VARIATIONS OR DISCREPANGIES | PEOPLE AND PROPERTY.
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2. THE CRENSHAWHOUSE HAS BEEN VACANT FOR MANY STRUCTURES, OBJECTS AND MATERIALS TO BE ENCOUNTERED, 8.  ALL WASTE GENERATED BY THE WORK SHALL BE REMOVED FROM THE D-104 THIRD FLOOR AND CLERESTORY DEMO PLAN
YEARS AND HAS INCREMENTALLY DETERIORATED OVER AND ALL OTHER FACTS CONCERNING OR AFFECTING THE WORK. PREMISES AND LEGALLY DISPOSED OF BY THE CONTRACTOR INCLUDING D-105 ROOF DEMOLITION PLAN
TIME. KEY ISSUES INCLUDE SPECIFIC CONCERNS INFORMATION AS DRAWN SHOWS EXISTING CONDITIONS FOR HAZARDOUS MATERIALS. HAZARDOUS MATERIAL DISPOSAL MUST BE D-201 WEST DEMOLITION ELEVATION
REGARDING: INFORMATION ONLY AND DOES NOT CONSTITUTE A GUARANTEE DOCUMENTED AND LEGAL DISPOSAL PERMITS SUBMITTED FOR RECORD. THE D-202 SOUTH DEMOLITION ELEVATION
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. MANAGEMENT OF RAINWATER RUNOFF FROM THE ROOF
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TO THE ARCHITECT/ENGINEER ANY AND ALL CONDITIONS WHICH BEFORE APPLYING SUBSEQUENT MATERIALS OR FINISHES. IF SURFACES ARE ARCHITECTURAL
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‘ E-100 ELECTRICAL BASEMENT & FIRST FLOOR PLANS - DEMOLITION & NEW WORK
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NOTE: CONTRACTOR SHALL OBTAIN AND VERIFY ALL DIMENSIONS AND CONDITIONS AT JOB SITE AND BE FULLY RESPONSIBLE FOR SAME.

S

CODE COMPLIANCE NOTES:

1. BUILDING USES:

ASSEMBLY A-3 (SECTION 303.4, 2021 IBC)

BUILDING TYPE: V-B (TABLE 601, 2021 IBC)
FIRE PROTECTION SYSTEMS: NON-SPRINKLED.
OCCUPANCY CLASSIFICATIONS: (SECTIONS 302-31, 2021 IBC)

2. OCCUPANCY LEGEND:

OCCUPANT LOAD: CALCULATED BY SQUARE FOOTAGE, BUT NOT REPRESENTATIVE OF ACTUAL OCCUPANT LOAD.

ACTUAL OCCUPANT LOAD: OCCUPANT LOAD RESTRICTED BY CLIENT AGENCY USE TO 49 PERSONS.

ENTRY HALL -«—— ROOM NAME

100 | «+=—  ROOM NUMBER
150 SF | -«+— AREA OF ROOM 104A
30 -<+— S.F./OCCUPANT (TABLE 1004.5) 180
5 - OCCUPANT LOAD 29
3. EXITING LEGEND:

DIRECTION OF TRAVEL

OCCUPANT LOAD (TABLE 1004.5, 2021 IBC)

TRAVEL DISTANCE:

MAXIMUM DISTANCE TO EXIT (TABLE 1017.2, 2021 IBC):
ASSEMBLY A-3: MAX. 200 FEET

-«— DOORTAG
-<+— DOOR CAPACITY
~«——— OCCUPANT LOAD

ISSUED FOR BID

REVISIONS DRAWN PREPARED
NO. |DATE| REMARKS JPA
TRACED APPROVED
CHECKED | APPROVED
RWE RWE

el 001-025120

e

EXP.: 11-30-26
DATE: 04—-08-2026

MARION, IL 62959
PH: 618.998.0075
www.hurst-rosche.com
HILLSBORO, IL
EAST ST. LOUIS, IL
ARNOLD, MO
NASHVILLE, TN
SPRINGFIELD, IL

202 NORTH MARKET ST., SUITE C

H

Hurst-Rosche, Inc.

PROFESSIONAL DESIGN NUMBER: 184-000298
DESIGN FIRM REG NUMBER: 184.000298-0015
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Board
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State of Illinois

JB PRITZKER, GOVERNOR
Illinois Capital Development Board
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5-11"

9-10"

ROOM DEMOLTION SCHEDULE

ROOM FLOOR EAST WALL NORTH WALL WEST WALL SOUTH WALL CEILING COMMENTS

Excavate for new Remove existing

001 slab-on-grade. See No work No work No work No work insulation,
structural. not to be replaced.
Excavate for new Remove existing

002 slab-on-grade. See No work No work No work No work insulation, Replace stairs. See A-303.
structural. not to be replaced.

KEYNOTE LEGEND
MARK KEYNOTE

D00 CAREFULLY REMOVE AND LEGALLY DISPOSE OF PREVIOUS BUILDING ADDITION, SHOW AS 9'10" BY 23'-9" ON D-101, AND CONCRETE STAIRS IN THEIR ENTIRETY.

D02 EXCAVATE FOR NEW SLAB-ON-GRADE. SEE STRUCTURAL

D03 REMOVE AND LEGALLY DISPOSE OF EXISTING SLAB AND PREP FOR NEW SLAB-ON-GRADE. SEE STRUCTURAL.

D04 CREATE OPENING IN STONE MASONRY FOR DUCTWORK RISERS. EXCAVATE AT CRAWL SPACE AS REQUIRED. SEE HEATING-VENTILATION DRAWINGS.

D05 EXISTING FLOORING TRANSITION. BOTH SIDES TO BE DEMOLISHED/EXCAVATED. SEE STRUCTURAL.

D07 DEMOLISH STONE FOR NEW VENTILATION OPENING.

D10 RE-OPEN HISTORIC WINDOW OPENING FOR INSTALLATION OF NEW WINDOWS MATCHING ORIGINAL. SEE WINDOW SCHEDULE.

D23 ENCAPSULATE CRAWL SPACE WITH VAPOR RETARDER, TAPE AT SEAMS AND PERIMETER.

D63 CAREFULLY REMOVE AND LEGALLY DISPOSE OF CONCRETE STAIR AND WOOD HANDRAIL.

D88 D89 D65 WOOD POST TO REMAIN TYP.
| D80 EXTERIOR CONCRETE STEPS TO BASEMENT TO REMAIN.
J“ “{ / D88 REMOVE AND LEGALLY DISPOSE OF LOOSE PARGING AT EXPOSED STONE FOUNDATION WALL.
D89 REMOVE AND LEGALLY DISPOSE OF STONE INFILL TO RE-OPEN FORMER WINDOW.
|
‘ | - |up DEMOLITION PLAN LEAD ABATEMENT NOTES
- O ‘ 1. SEE SPECIFICATION 02 83 00 FOR LEAD REMEDIATION REPORT AND LOCATIONS.
i ||
33 . FOR ALL DEMOLITION WORK - CONFIRM WHICH ITEMS AND MATERIALS ARE LEAD-
. ‘ ‘ CONTAINING AND REQUIRE ABATEMENT PROCEDURES.
© FOLLOW LEAD ABATEMENT PROCEDURES FOR EACH CONDITION:
‘ ‘ A. EXTERIOR LEAD-CONTAINING MATERIALS OR ITEMS TO BE REMOVED.
B. EXTERIOR LEAD-CONTAINING MATERIALS TO BE REMOVED, SCRAPED
‘ ‘ STORAGE @ CLEAN, RE-PAINTED AND RE-INSTALLED.
C. EXTERIOR LEAD-CONTAINING MATERIALS TO REMAIN IN PLACE AND BE RE-
‘ ‘ FINISHED
ROOM .
N _— — — D. EXTERIOR LEAD-CONTAINING MATERIALS TO REMAIN IN PLACE AND NOT BE
- 1! CRAWL-SPACE CRAWL-SPACE CRAWL-SPACE RE-FINISHED.
‘ ’7 ‘ ‘ 002 - E. INTERIOR LEAD-CONTAINING MATERIALS OR ITEMS TO BE REMOVED.
- ‘ F. INTERIOR LEAD-CONTAINING MATERIALS TO BE REMOVED, SCRAPED CLEAN,
> “,' REPAINTED AND RE-INSTALLED.
B 7o) ‘ ‘ ‘ ‘ G. INTERIOR LEAD-CONTAINING MATERIALS TO REMAIN IN PLACE AND BE RE-
Q FINISHED.
o ‘ L - 4‘ D89 H. INTERIOR LEAD-CONTAINING MATERIALS TO REMAIN IN PLACE AND NOT BE
RE-FINISHED.
N L 77777 FOLLOW DISPOSAL PROCEDURES FOR ALL LEAD-CONTAINING MATERIALS.
‘ ‘ PROPERLY CLEAN AREA IN WHICH LEAD ABATEMENT PROCEDURES WERE
PERFORMED.
||
D88
||
i ||
D
o ||
||
||
]
- — — — | | | | B
S J L]
D04 S04
D88
< |UP @
D80 UTILITY - -
ROOM
001
.
o (. |
CRAWL-SPACE
NORTH
/"1, DEMO BASEMENT FLOOR PLAN @
D-101
L | | |
o 1 2 4' 8' 16'
SCALE: 1/4" = 1'- 0"
NOTE: CONTRACTOR SHALL OBTAIN AND VERIFY ALL DIMENSIONS AND CONDITIONS AT JOB SITE AND BE FULLY RESPONSIBLE FOR SAME. I S S U E D F O R B I D
DRAWN PREPARED D ARC, 202 NORTH MARKET ST., SUITE C PROJECT NO.
REVISIONS PA MARION. IL 62959 B ASEMENT DEMOLlTlON PLAN 104—-620-005
NO. | DATE REMARKS L PH: 618.998.0075 Capital State of Illinois s
EIDE 1 www.hurst-rosche.com _ B
TRACED | APPROVED | HILLSBORO, IL H Development RENOVATE BUILDING AND SITE IMPROVEMENTS 04-08-2026
B ibins EASTST.LOUI, I Board JB PRITZKER, GOVERNOR DEPARTMENT OF NATURAL RESOURCES SHEET No.
"\%? \ 07\-*’” i ARNOLD, MO ll . . = l l d D _ ’I O ’I
CHECKED | APPROVED Sl A NASHVILLE, TN Hurst-Rosche. | Building a Better llinois  1111101s Capital Development Boar 4325 CRENSHAW LANE
RWE RWE EXP.: 11-30-26 SPRINGFIELD, IL urst-Rosche, Inc.
DATE: 04—08-2026 DESIGN FIRM REG NUMBER: 184.000265.0015. EQUALITY, GALLATIN COUNTY, "ILLINOIS 1 OF (9 ) SHEETS

HR Project No.:365-0463



ROOM DEMOLTION SCHEDULE
ROOM FLOOR EAST WALL NORTH WALL WEST WALL SOUTH WALL CEILING COMMENTS
Remove drywall. Carefully
Carefully remove damaged Remove drywalll. Carefully remove Remove drywall. Carefully remove wallpaper_layer if Remove drywall. Carefully
. . wallpaper layer if present. Remove . present. Remove infill wall to Carefully remove drywall
200 flooring. Remove paint at S . remove wallpaper layer if . remove wallpaper layer of . .
floorin infill wall to re-create large opening, resent. Demo door openings re-create large opening, resent ceiling and framing.
9- approx. 15'-6" wide X 9'-3" high. P : Penings. 1 approx. 15'-6" wide X 9'-3" P :
high.
Carefully remove damaged Remove drywalll. Carefully remove Remove drywall. Carefully Remove drywall. Carefully Remove drywall. Carefully
201 wood flooring. Remove wood wallpaper layer if present. Remove . . . Carefully remove drywall
: ) o ! remove wallpaper layer if remove wallpaper layer if remove wallpaper layer if . )
flooring at fireplace hearth. infill wall to re-create large opening, resent resent resent ceiling and framing.
Remove paint at flooring. approx. 15'-6" wide X 9'-3" high. P ’ P ) P ’
Carefully remove damaged Remove drywall Carefully Remove drywall. Carefully Remove drywall. Carefu]ly
202 wood flooring. Remove wood Remove drywall. Carefully remove . : remove wallpaper layer if Carefully remove drywall
X ) . remove wallpaper layer if remove wallpaper layer if e . )
flooring at fireplace hearth. wallpaper layer if present. resent resent present. Expose existing ceiling and framing.
Remove paint at flooring. P ’ P ’ fireplace and mantel.
10' - 6" Remove drywall. Carefully
| B remove wallpaper layer if
212 D12 21 D12 Carefully remove da_maged Remove drywall. Carefully remove Remove drywall Carefu_lly present. Remove wall and Remove drywall Carefu!ly Carefully remove drywall
203 flooring. Remove paint at . remove wallpaper layer if . . remove wallpaper layer if " )
. wallpaper layer if present. door at upper portion of stairs ceiling and framing.
flooring. present. . h present.
to third floor. Remove stair
_—— — — — — — — — M _Hglﬂ— handrails to third floor.
7
‘ - T Carefully remove damaged Remove drywall. Carefully Remove drywall. Carefully Remove drywall. Carefu]ly
‘ F ‘ T ‘ DN wood flooring. Remove wood Remove drywall. Carefully remove . . remove wallpaper layer if Carefully remove drywall
204 ; ) . remove wallpaper layer if remove wallpaper layer if 7 . )
‘ ‘ flooring at fireplace hearth. wallpaper layer if present. resent resent present. Expose existing ceiling and framing.
‘ ‘ ‘ ‘ ‘ L ‘ Remove paint at flooring. P ’ P ) direplace and mantel.
= | LI — =
QI ‘ ‘ ‘ \—‘ ‘ / . Remove drywall. Carefully
: Carefully remove damaged remove wallpaper layer if
[ee]
H ‘ wood flooring. Remove wood Remove drywall. Carefully remove Remove drywall Carefu_lly present. Remove infill wall to Remove drywall Carefu]ly Carefully remove drywall
‘ 205 : ' . remove wallpaper layer if - remove wallpaper layer if " )
‘ ‘ ‘ ‘ Ilqoonng at flretpl?%e hgarth. wallpaper layer if present. present, re-creat(? I5arége ozen)l(ng, 5 present ceiling and framing.
emove paint at flooring. approx. 15'-6" wide -3" )
| m | I | DRAWING ROOM BEDROOM high.
| 202 UPPER HALLWAY 204
#L I —— KEYNOTE LEGEND
| T - o T _ 203 DEMOLITION PLAN GENERAL NOTES
| | = MARK KEYNOTE
M ‘ ‘ 1. CAREFULLY REMOVE CONCRETE STUCCO FROM FACE OF D00 CAREFULLY REMOVE AND LEGALLY DISPOSE OF PREVIOUS BUILDING ADDITION,
‘ @ ]= FOUNDATION WALL, REPAIR OR REPLACE FOUNDATION AS SHOW AS 9'10" BY 23'-9" ON D-101, AND CONCRETE STAIRS IN THEIR ENTIRETY.
= ‘ ‘ ‘ NEEDED. D11 CAREFULLY DISASSEMBLE, REMOVE, AND LEGALLY DISPOSE OF WINDOW. SEE
! % _— e —— — — — — 2 CAREFULLY REMOVE LAYER OF DRYWALL FROM ALL WALLS AND WINDOW SCHEDULE.
« | | @ i | CEILINGS IN ALL ROOMS. PROTECT ALL GRAFFITI IN SRD FLOOR D12 |CAREFULLY REMOVE WINDOW AFTER CAULK ABATEMENT. RESTORE IN SHOP FOR
] Il | D31 3. CAREFULLY DISASSEMIBLE ALL WINDOW SASHES AND PROTECT LATER REINSTALLATION.
‘ ]= @ OPENINGS. SALVAGE WINDOWS 211 AND 212. SEE WINDOW D22 REMOVE AND LEGALLY DISPOSE OF DRYWALL CEILING.
‘ ‘ LOW ( ‘ SCHEDULE. D31 CAREFULLY REMOVE AND LEGALLY DISPOSE OF WALL IN ITS ENTIRITY.
5 ‘ ‘ ‘ ROOF ‘ 4, CAREFULLY SALVAGE ALL DOORS AND PROTECT OPENINGS. SEE D32 CAREFULLY REMOVE AND LEGALLY DISPOSE OF BUILT-IN CABINETS.
K | | @ @ DOOR SCHEDULE. D41 |CAREFULLY SALVAGE AND REMOVE DOOR. SEE DOOR SCHEDULE.
e — I 5. ROOM 102: CAREFULLY REMOVE ALL FLOORS DOWN TO D43 |CAREFULLY REMOVE EXISTING WALL SUFFICIENT FOR NEW DOOR INSTALLATION
‘ ™ ] SUBSTRATE AND WALL COVERINGS DOWN TO ORIGINAL AND PROTECT EXG TRANSOM. SEE DOOR SCHEDULE.
| || L | \% — N 7 . oo T COREFULLY REMOVE ALL CABINETS, COUNTERS, AND D50 |CAREFULLY RE-OPEN HISTORIC FIREPLACE OPENING.
- — o — | - D51 REMOVE AND LEGALLY DISPOSE OF PAINT AT EXISTING FIREPLACE. CAREFULLY
204B L_ _ __} 6 CAREFULLY REMOVE SOUTH PORCH ELEMENTS (COLUMNS AND
| | | | 7 | RAILS) AND PROTECT ROOF AND FLOOR STRUCTURE, AS REOPEN. STRIP AND SAND WOOD SURROUND.
H ‘ ‘ A 4‘ REQUIRED. SEE STRUCTURAL NOTES. D53 CAREFULLY OPEN WALL TO EXPOSE COVERED FIREPLACE. FIREPLACE TO REMAIN.
‘ ‘ D60 CAREFULLY REMOVE AND LEGALLY DISPOSE OF FLOOR COVERINGS DOWN TO
‘ ‘ ‘ ]= = — — — ——— = ‘ I | ORIGINAL WOOD FLOOR. REMOVE PAINT WHERE PRESENT ON WOOD FLOOR.
‘ ‘ L l 200C 2058 205A D62 CAREFULLY REMOVE AND LEGALLY DISPOSE OF EXISTING INFILL.
‘ S - — —— _ D67 SALVAGE EXISTING HISTORIC COLUMNS FOR CLIENT AGENCY.
L j— _— — j— — L D73 CAREFULLY REMOVE AND LEGALLY DISPOSE OF ROOFING MATERIAL. EXPOSE WOOL
] TW @ r_r @ DECK. REMOVE AND LEGALLY DISPOSE OF DAMAGED BOARDS.
L | _ | , . DEMOLITION PLAN LEAD ABATEMENT NOTES
| ‘ ‘ | | ‘ ‘ | Il 1. SEE SPECIFICATION 02 83 00 FOR LEAD REMEDIATION REPORT AND LOCATIONS.
| | | | 2 FOR ALL DEMOLITION WORK - CONFIRM WHICH ITEMS AND MATERIALS ARE LEAD-
‘ ‘ ‘ ‘ CONTAINING AND REQUIRE ABATEMENT PROCEDURES.
B | | | 3. FOLLOW LEAD ABATEMENT PROCEDURES FOR EACH CONDITION:
|| || A. EXTERIOR LEAD-CONTAINING MATERIALS OR ITEMS TO BE REMOVED.
BALLROOM (A) | | BALLROOM (B) | | BALLROOM (C) B EXTERIOR LEAD-CONTAINING MATERIALS TO BE REMOVED, SCRAPED
|| || CLEAN, RE-PAINTED AND RE-INSTALLED.
201 @ | ‘ ‘ | 200 | ‘ ‘ | 205 C. EXTERIOR LEAD-CONTAINING MATERIALS TO REMAIN IN PLACE AND BE RE-
.—l FINISHED.
L | | | D EXTERIOR LEAD-CONTAINING MATERIALS TO REMAIN IN PLACE AND NOT BE
_ | | | | | | | | , @ RE-FINISHED.
‘ ‘ ‘ ‘ E INTERIOR LEAD-CONTAINING MATERIALS OR ITEMS TO BE REMOVED.
| | | | INTERIOR LEAD-CONTAINING MATERIALS TO BE REMOVED, SCRAPED CLEAN,
‘ ‘ ‘ ‘ REPAINTED AND RE-INSTALLED.
| | | | G. INTERIOR LEAD-CONTAINING MATERIALS TO REMAIN IN PLACE AND BE RE-
us L ) 1 FINISHED.
[ | | | | H.  INTERIOR LEAD-CONTAINING MATERIALS TO REMAIN IN PLACE AND NOT BE
/ RE-FINISHED.
| 200B 200D | | 4, FOLLOW DISPOSAL PROCEDURES FOR ALL LEAD-CONTAINING MATERIALS.
5. PROPERLY CLEAN AREA IN WHICH LEAD ABATEMENT PROCEDURES WERE
= — L _J PERFORMED.
|
== = == 208 = === ==
D11)-/ <201 D11)—/ (202 @ \ v@ [ @ 204> (D11 205> (D11
N
—~ _|
BALCONY
NORTH
/"1, DEMO SECOND FLOOR PLAN
s e B | |
o 1 2 4' 8' 16'
SCALE: 1/4"=1'-0"
NOTE: CONTRACTOR SHALL OBTAIN AND VERIFY ALL DIMENSIONS AND CONDITIONS AT JOB SITE AND BE FULLY RESPONSIBLE FOR SAME. I S S U E D F O I z B I D
REVISIONS DRAWN | PREPARED 202 NORTH MARKET ST., SUITE C PROJECT NO.
PA MARION. IL 62959 SECOND FLOOR DEMOLITION PLAN 104-620-005
/ ’ (] . .
NO. |DATE| REMARKS g~ R PH: 618.998.0075 Capital State of Illinois ——
g : www.hurst-rosche.com H
TRACED APPROVED w& | FIDET HILLSBORO. IL Development B PRITZKER GOVERNOR RENO\/ATE B U||_D|NG AND SlTE “\/HDRO\/EM EN TS 04-08-2026
001-025120 ) ]
: SHEET NO.
; EAST ST. LOUIS, IL Board ’ DEPARTMENT OF NATURAL RESOURCES
ARNOLD, MO . . . D 1 O 3
CRECKED |APPROVED : NASHVILLE, TN rst-Rosche. | Building a Better linois  11111101s Capital Development Board 4325 CRENSHAW LANE —
EXP.: 11=30— SPRINGFIELD, IL urst-moscne, INncC.
RWE RWE 1=20-26 EQUALITY, GALLATIN COUNTY, I[LLINOIS
DATE: 04_08_2026 DESIGN FIRM REG NUMBER: 184.000298-0015 3 OF < 9 ) SHEETS

HR Project No.:365-0463
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NOTE: CONTRACTOR SHALL OBTAIN AND VERIFY ALL DIMENSIONS AND CONDITIONS AT JOB SITE AND BE FULLY RESPONSIBLE FOR SAME.

S»

KEYNOTE LEGEND
MARK KEYNOTE

D00 CAREFULLY REMOVE AND LEGALLY DISPOSE OF PREVIOUS BUILDING ADDITION,
SHOW AS 9'10" BY 23'-9" ON D-101, AND CONCRETE STAIRS IN THEIR ENTIRETY.

D11 CAREFULLY DISASSEMBLE, REMOVE, AND LEGALLY DISPOSE OF WINDOW. SEE
WINDOW SCHEDULE.

D13 REMOVE AND LEGALLY DISPOSE OF SHEET METAL AND OTHER EXISTING
CONSTRUCTION AT CLERESTORY WINDOW, IN ADVANCE OF WINDOW INSTALLATION.

D33 PROTECT HISTORIC STENCIL PATTERN AT PLASTER WALL.

D52 CAREFULLY DISASSEMBLE AND SALVAGE CHIMNEY BRICKS FOR REINSTALLATION,
FROM THIRD FLOOR LEVEL.

D63 CAREFULLY REMOVE AND LEGALLY DISPOSE OF CONCRETE STAIR AND WOOD
HANDRAIL.

D65 WOOD POST TO REMAIN TYP.

D66 BUILT-IN BUNK TO REMAIN, TYP.

D77 REMOVE AND LEGALLY DISPOSE OF ROOF HATCH ABOVE.

D87 REMOVE AND LEGALLY DISPOSE OF NON-HISTORIC HANDRAIL.

DEMOLITION PLAN LEAD ABATEMENT NOTES

1. SEE SPECIFICATION 02 83 00 FOR LEAD REMEDIATION REPORT AND LOCATIONS.

©

v 3
©
¢

®

&
5 %
0 s

£

¢

S CONTAINING AND REQUIRE ABATEMENT PROCEDURES.
CLEAN, RE-PAINTED AND RE-INSTALLED.
FINISHED.

:

RE-FINISHED.

nm

REPAINTED AND RE-INSTALLED.

FINISHED.

RE-FINISHED.

8

PERFORMED.

/"2, DEMO CLERESTORY PLAN

NORTH

D-104
L |

o 1 2 4 8
SCALE: 1/4" = 1'- 0"

16'

FOR ALL DEMOLITION WORK - CONFIRM WHICH ITEMS AND MATERIALS ARE LEAD-

3. FOLLOW LEAD ABATEMENT PROCEDURES FOR EACH CONDITION:
A. EXTERIOR LEAD-CONTAINING MATERIALS OR ITEMS TO BE REMOVED.
B. EXTERIOR LEAD-CONTAINING MATERIALS TO BE REMOVED, SCRAPED

EXTERIOR LEAD-CONTAINING MATERIALS TO REMAIN IN PLACE AND BE RE-
EXTERIOR LEAD-CONTAINING MATERIALS TO REMAIN IN PLACE AND NOT BE

INTERIOR LEAD-CONTAINING MATERIALS OR ITEMS TO BE REMOVED.
INTERIOR LEAD-CONTAINING MATERIALS TO BE REMOVED, SCRAPED CLEAN,

G. INTERIOR LEAD-CONTAINING MATERIALS TO REMAIN IN PLACE AND BE RE-
H. INTERIOR LEAD-CONTAINING MATERIALS TO REMAIN IN PLACE AND NOT BE

FOLLOW DISPOSAL PROCEDURES FOR ALL LEAD-CONTAINING MATERIALS.
PROPERLY CLEAN AREA IN WHICH LEAD ABATEMENT PROCEDURES WERE

ISSUED FOR BID

REVISIONS DRAWN PREPARED
NO. |DATE| REMARKS JPA
TRACED | APPROVED
CHECKED | APPROVED
RWE RWE EXP.: 1

1-30-26

DATE: 04—08-2026

202 NORTH MARKET ST., SUITE C
MARION, IL 62959
PH: 618.998.0075
www.hurst-rosche.com
HILLSBORO, IL
EAST ST. LOUIS, IL
ARNOLD, MO
NASHVILLE, TN
SPRINGFIELD, IL

H

Hurst-Rosche, Inc.

PROFESSIONAL DESIGN NUMBER: 184-000298
DESIGN FIRM REG NUMBER: 184.000298-0015

Capital
Development
Board

Building a Better lllinois

State of Illinois

JB PRITZKER, GOVERNOR
Illinois Capital Development Board

THIRD FLOOR AND CLERESTORY DEMO PLAN 104-620-005
RENOVATE BUILDING AND SITE IMPROVEMENTS 04-08-2026
DEPARTMENT OF NATURAL RESOURCES SHEET O,
4325 CRENSHAW LANE D—104
EQUALITY, GALLATIN COUNTY, ILLINOIS o e ) e
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NOTE: CONTRACTOR SHALL OBTAIN AND VERIFY ALL DIMENSIONS AND CONDITIONS AT JOB SITE AND BE FULLY RESPONSIBLE FOR SAME.

KEYNOTE LEGEND

MARK KEYNOTE

D00 CAREFULLY REMOVE AND LEGALLY DISPOSE OF PREVIOUS BUILDING ADDITION,
SHOW AS 9'10" BY 23'-9" ON D-101, AND CONCRETE STAIRS IN THEIR ENTIRETY.

D52 CAREFULLY DISASSEMBLE AND SALVAGE CHIMNEY BRICKS FOR REINSTALLATION,
FROM THIRD FLOOR LEVEL.

D70 CAREFULLY REMOVE AND LEGALLY DISPOSE OF EXISTING METAL ROOF.

D71 EXISTING ASPHALT ROOF SHINGLES AND ROOF MASTIC TO BE REMOVED BY
ABATEMENT CONTRACTOR. REFER TO PLAN SHEET ASB-103.

D72 CAREFULLY REMOVE AND LEGALLY DISPOSE OF EXISTING ROOF HATCH.

D74 CLERESTORY WALL BELOW HIGH ROOF.

D75 EXTERIOR WALL BELOW ROOF.

D76 CAREFULLY REMOVE AND LEGALLY DISPOSE OF EXISTING ROOF HATCH CURB.

D78 REMOVE AND LEGALLY DISPOSE OF EXISTING METAL GUTTER

DEMOLITION PLAN LEAD ABATEMENT NOTES

—_

SEE SPECIFICATION 02 83 00 FOR LEAD REMEDIATION REPORT AND LOCATIONS.

2. FOR ALL DEMOLITION WORK - CONFIRM WHICH ITEMS AND MATERIALS ARE LEAD-
CONTAINING AND REQUIRE ABATEMENT PROCEDURES.

3. FOLLOW LEAD ABATEMENT PROCEDURES FOR EACH CONDITION:

EXTERIOR LEAD-CONTAINING MATERIALS OR ITEMS TO BE REMOVED.

EXTERIOR LEAD-CONTAINING MATERIALS TO BE REMOVED, SCRAPED

CLEAN, RE-PAINTED AND RE-INSTALLED.

EXTERIOR LEAD-CONTAINING MATERIALS TO REMAIN IN PLACE AND BE RE-

FINISHED.

EXTERIOR LEAD-CONTAINING MATERIALS TO REMAIN IN PLACE AND NOT BE

RE-FINISHED.

INTERIOR LEAD-CONTAINING MATERIALS OR ITEMS TO BE REMOVED.

INTERIOR LEAD-CONTAINING MATERIALS TO BE REMOVED, SCRAPED CLEAN,

REPAINTED AND RE-INSTALLED.

mm o o wpr

G. INTERIOR LEAD-CONTAINING MATERIALS TO REMAIN IN PLACE AND BE RE-
FINISHED.
H. INTERIOR LEAD-CONTAINING MATERIALS TO REMAIN IN PLACE AND NOT BE
RE-FINISHED.
4. FOLLOW DISPOSAL PROCEDURES FOR ALL LEAD-CONTAINING MATERIALS.
5. PROPERLY CLEAN AREA IN WHICH LEAD ABATEMENT PROCEDURES WERE
PERFORMED.

ISSUED FOR BID

REVISIONS DRAWN PREPARED 202 NORTH MARKET ST., SUITE C
PA MARION, IL 62959 .
NO. | DATE REMARKS PH: 618.998.0075 Capltal
TRACED APPROVED gj www.hurst-rosche.com H
‘v’ 001-025120 HILLSBORO, IL Development
77, EAST ST. LOUIS, IL
é‘j{%\%% ARNOLD, MO Board
CHECKED | APPROVED - NASHVILLE, TN ildi inoi
WE awe | ExPa 11-30-06 SPRINGFIELD, IL Hurst-Rosche, Inc. Building a Better llinois
DATE: 04-08-2026 DESIGN FIRM REG NUMBER! 164.000296.0015-

JB PRITZKER, GOVERNOR
Illinois Capital Development Board

State of Illinois

PROJECT NO.
ROOF DEMOLITION PLAN 104—620—005

DATE
RENOVATE BUILDING AND SITE IMPROVEMENTS 04-08-2026

SHEET NO.

DEPARTMENT OF NATURAL RESOURCES
4325 CRENSHAW LANE
EQUALITY, GALLATIN COUNTY, ILLINOIS

D—105

5 OF (9 ) SHEETS

HR Project No.:365-0463
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NOTE: CONTRACTOR SHALL OBTAIN AND VERIFY ALL DIMENSIONS AND CONDITIONS AT JOB SITE AND BE FULLY RESPONSIBLE FOR SAME.

KEYNOTE LEGEND

MARK

KEYNOTE

D00

CAREFULLY REMOVE AND LEGALLY DISPOSE OF PREVIOUS BUILDING ADDITION,
SHOW AS 9'10" BY 23'-9" ON D-101, AND CONCRETE STAIRS IN THEIR ENTIRETY.

D10

RE-OPEN HISTORIC WINDOW OPENING FOR INSTALLATION OF NEW WINDOWS

MATCHING ORIGINAL. SEE WINDOW SCHEDULE.

D70

CAREFULLY REMOVE AND LEGALLY DISPOSE OF EXISTING METAL ROOF.

D71

EXISTING ASPHALT ROOF SHINGLES AND ROOF MASTIC TO BE REMOVED BY

ABATEMENT CONTRACTOR. REFER TO PLAN SHEET ASB-103.

D78

REMOVE AND LEGALLY DISPOSE OF EXISTING METAL GUTTER

D88

REMOVE AND LEGALLY DISPOSE OF LOOSE PARGING AT EXPOSED STONE

FOUNDATION WALL.

D90

DISMATLE EXISTING DECKING.

D91

REMOVE SIDING, PREPARE FOR REINSTALLATION AND STORE EXISTING SIDING IN

WEATHERPROOF MANNER.

D93

DISMATLE EXISTING COLUMNS, VERIFY WITH IDNR PRIOR TO

DISPOSAL.

D97

REMOVE AND LEGALLY DISPOSE OF BOARDS OVER CLERESTORY WINDOWS.

D98

NOT USED

D99

REMOVE AND LEGALLY DISPOSE OF EXISTING CONCRETE STAIR AND RAIL.

DEMOLITION PLAN LEAD ABATEMENT NOTES

—_

SEE SPECIFICATION 02 83 00 FOR LEAD REMEDIATION REPORT AND LOCATIONS.

2. FOR ALL DEMOLITION WORK - CONFIRM WHICH ITEMS AND MATERIALS ARE LEAD-
CONTAINING AND REQUIRE ABATEMENT PROCEDURES.

3. FOLLOW LEAD ABATEMENT PROCEDURES FOR EACH CONDITION:

EXTERIOR LEAD-CONTAINING MATERIALS OR ITEMS TO BE REMOVED.

EXTERIOR LEAD-CONTAINING MATERIALS TO BE REMOVED, SCRAPED

mm o o w>»

CLEAN, RE-PAINTED AND RE-INSTALLED.

EXTERIOR LEAD-CONTAINING MATERIALS TO REMAIN IN PLACE AND BE RE-

FINISHED.

EXTERIOR LEAD-CONTAINING MATERIALS TO REMAIN IN PLACE AND NOT BE

RE-FINISHED.

INTERIOR LEAD-CONTAINING MATERIALS OR ITEMS TO BE REMOVED.
INTERIOR LEAD-CONTAINING MATERIALS TO BE REMOVED, SCRAPED CLEAN,

REPAINTED AND RE-INSTALLED.

G. INTERIOR LEAD-CONTAINING MATERIALS TO REMAIN IN PLACE AND BE RE-
FINISHED.
H. INTERIOR LEAD-CONTAINING MATERIALS TO REMAIN IN PLACE AND NOT BE
RE-FINISHED.
4. FOLLOW DISPOSAL PROCEDURES FOR ALL LEAD-CONTAINING MATERIALS.
5. PROPERLY CLEAN AREA IN WHICH LEAD ABATEMENT PROCEDURES WERE
PERFORMED.

ISSUED FOR BID

REVISIONS DRAWN PREPARED
NO. |DATE| REMARKS JPA
TRACED APPROVED
CHECKED | APPROVED
RWE RWE

L\ 001-025120

il
s\
\‘%&4 s
S 2N
€
<

T

EXP.: 11-30-26
DATE: 04—-08-2026

202 NORTH MARKET ST., SUITE C
MARION, IL 62959
PH: 618.998.0075
www.hurst-rosche.com
HILLSBORO, IL
EAST ST. LOUIS, IL
ARNOLD, MO
NASHVILLE, TN
SPRINGFIELD, IL

H

Hurst-Rosche, Inc.

PROFESSIONAL DESIGN NUMBER: 184-000298
DESIGN FIRM REG NUMBER: 184.000298-0015

Capital
Development
Board

Building a Better lllinois

State of Illinois

JB PRITZKER, GOVERNOR
Illinois Capital Development Board

PROJECT NO.
WEST DEMOLITION ELEVATION 104-620—005

DATE
RENOVATE BUILDING AND SITE IMPROVEMENTS 04-08-2026
DEPARTMENT OF NATURAL RESOURCES SHEET NO!
4325 CRENSHAW LANE D—201
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NOTE: CONTRACTOR SHALL OBTAIN AND VERIFY ALL DIMENSIONS AND CONDITIONS AT JOB SITE AND BE FULLY RESPONSIBLE FOR SAME.

KEYNOTE LEGEND

MARK

KEYNOTE

D00 CAREFULLY REMOVE AND LEGALLY DISPOSE OF PREVIOUS BUILDING ADDITION,
SHOW AS 9'10" BY 23'-9" ON D-101, AND CONCRETE STAIRS IN THEIR ENTIRETY.

D10 RE-OPEN HISTORIC WINDOW OPENING FOR INSTALLATION OF NEW WINDOWS
MATCHING ORIGINAL. SEE WINDOW SCHEDULE.

D70 CAREFULLY REMOVE AND LEGALLY DISPOSE OF EXISTING METAL ROOF.

D71 EXISTING ASPHALT ROOF SHINGLES AND ROOF MASTIC TO BE REMOVED BY
ABATEMENT CONTRACTOR. REFER TO PLAN SHEET ASB-103.

D78 REMOVE AND LEGALLY DISPOSE OF EXISTING METAL GUTTER

D90 DISMATLE EXISTING DECKING.

WEATHERPROOF MANNER.

D91 REMOVE SIDING, PREPARE FOR REINSTALLATION AND STORE EXISTING SIDING IN

D93 DISMATLE EXISTING COLUMNS, VERIFY WITH IDNR PRIOR TO DISPOSAL.

D99 REMOVE AND LEGALLY DISPOSE OF EXISTING CONCRETE STAIR AND RAIL.

DEMOLITION PLAN LEAD ABATEMENT NOTES

1. SEE SPECIFICATION 02 83 00 FOR LEAD REMEDIATION REPORT AND LOCATIONS.
2 FOR ALL DEMOLITION WORK - CONFIRM WHICH ITEMS AND MATERIALS ARE LEAD-
CONTAINING AND REQUIRE ABATEMENT PROCEDURES.
3. FOLLOW LEAD ABATEMENT PROCEDURES FOR EACH CONDITION:
A. EXTERIOR LEAD-CONTAINING MATERIALS OR ITEMS TO BE REMOVED.
B EXTERIOR LEAD-CONTAINING MATERIALS TO BE REMOVED, SCRAPED
CLEAN, RE-PAINTED AND RE-INSTALLED.
C. EXTERIOR LEAD-CONTAINING MATERIALS TO REMAIN IN PLACE AND BE RE-
FINISHED.
D EXTERIOR LEAD-CONTAINING MATERIALS TO REMAIN IN PLACE AND NOT BE
RE-FINISHED.
E. INTERIOR LEAD-CONTAINING MATERIALS OR ITEMS TO BE REMOVED.
F. INTERIOR LEAD-CONTAINING MATERIALS TO BE REMOVED, SCRAPED CLEAN,
REPAINTED AND RE-INSTALLED.
G. INTERIOR LEAD-CONTAINING MATERIALS TO REMAIN IN PLACE AND BE RE-
FINISHED.
H. INTERIOR LEAD-CONTAINING MATERIALS TO REMAIN IN PLACE AND NOT BE
RE-FINISHED.
4. FOLLOW DISPOSAL PROCEDURES FOR ALL LEAD-CONTAINING MATERIALS.
5. PROPERLY CLEAN AREA IN WHICH LEAD ABATEMENT PROCEDURES WERE
PERFORMED.

ISSUED FOR BID

REVISIONS DRAWN PREPARED
NO. |DATE| REMARKS JPA
TRACED APPROVED
CHECKED | APPROVED
RWE RWE

EXP.: 11-30-26
DATE: 04—-08-2026

202 NORTH MARKET ST., SUITE C

MARION, IL 62959
PH: 618.998.0075
www.hurst-rosche.com
HILLSBORO, IL
EAST ST. LOUIS, IL
ARNOLD, MO
NASHVILLE, TN
SPRINGFIELD, IL

H

Hurst-Rosche, Inc.

PROFESSIONAL DESIGN NUMBER: 184-000298
DESIGN FIRM REG NUMBER: 184.000298-0015

State of Illinois

JB PRITZKER, GOVERNOR
Illinois Capital Development Board

Capital
Development
Board

Building a Better lllinois

PROJECT NO.
SOUTH DEMOLITION ELEVATION 104-620-005
RENOVATE BUILDING AND SITE IMPROVEMENTS 01-08-2026 |
DEPARTMENT OF NATURAL RESOURCES SHEET MO,
4325 CRENSHAW LANE D—202 |
FQUALITY, GALLATIN COUNTY, ILLINOIS oo ) s
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KEYNOTE LEGEND

MARK

KEYNOTE

D10

RE-OPEN HISTORIC WINDOW OPENING FOR INSTALLATION OF NEW WINDOWS

MATCHING ORIGINAL. SEE WINDOW SCHEDULE.

D70

CAREFULLY REMOVE AND LEGALLY DISPOSE OF EXISTING METAL ROOF.

D71

EXISTING ASPHALT ROOF SHINGLES AND ROOF MASTIC TO BE REMOVED BY

ABATEMENT CONTRACTOR. REFER TO PLAN SHEET ASB-103.

D78

REMOVE AND LEGALLY DISPOSE OF EXISTING METAL GUTTER

D88

REMOVE AND LEGALLY DISPOSE OF LOOSE PARGING AT EXPOSED STONE

FOUNDATION WALL.

D90

DISMATLE EXISTING DECKING.

D91

REMOVE SIDING, PREPARE FOR REINSTALLATION AND STORE EXISTING SIDING IN

WEATHERPROOF MANNER.

D93

DISMATLE EXISTING COLUMNS, VERIFY WITH IDNR PRIOR TO

DISPOSAL.

D97

REMOVE AND LEGALLY DISPOSE OF BOARDS OVER CLERESTORY WINDOWS.

D99

REMOVE AND LEGALLY DISPOSE OF EXISTING CONCRETE STAIR AND RAIL.

DEMOLITION PLAN LEAD ABATEMENT NOTES

1. SEE SPECIFICATION 02 83 00 FOR LEAD REMEDIATION REPORT AND LOCATIONS.

2 FOR ALL DEMOLITION WORK - CONFIRM WHICH ITEMS AND MATERIALS ARE LEAD-
CONTAINING AND REQUIRE ABATEMENT PROCEDURES.

3. FOLLOW LEAD ABATEMENT PROCEDURES FOR EACH CONDITION:

A EXTERIOR LEAD-CONTAINING MATERIALS OR ITEMS TO BE REMOVED.
B EXTERIOR LEAD-CONTAINING MATERIALS TO BE REMOVED, SCRAPED
CLEAN, RE-PAINTED AND RE-INSTALLED.
C. EXTERIOR LEAD-CONTAINING MATERIALS TO REMAIN IN PLACE AND BE RE-
FINISHED.
D EXTERIOR LEAD-CONTAINING MATERIALS TO REMAIN IN PLACE AND NOT BE
RE-FINISHED.
E. INTERIOR LEAD-CONTAINING MATERIALS OR ITEMS TO BE REMOVED.
F. INTERIOR LEAD-CONTAINING MATERIALS TO BE REMOVED, SCRAPED CLEAN,
REPAINTED AND RE-INSTALLED.
G. INTERIOR LEAD-CONTAINING MATERIALS TO REMAIN IN PLACE AND BE RE-
FINISHED.
H. INTERIOR LEAD-CONTAINING MATERIALS TO REMAIN IN PLACE AND NOT BE
RE-FINISHED.
4. FOLLOW DISPOSAL PROCEDURES FOR ALL LEAD-CONTAINING MATERIALS.
5. PROPERLY CLEAN AREA IN WHICH LEAD ABATEMENT PROCEDURES WERE
PERFORMED.

ISSUED FOR BID

NOTE: CONTRACTOR SHALL OBTAIN AND VERIFY ALL DIMENSIONS AND CONDITIONS AT JOB SITE AND BE FULLY RESPONSIBLE FOR SAME.

REVISIONS DRAWN PREPARED
NO. |DATE| REMARKS JPA
TRACED APPROVED
CHECKED | APPROVED
RWE RWE

el 001025120

EXP.: 11-30-26
DATE: 04-08-2026

202 NORTH MARKET ST., SUITE C
MARION, IL 62959
PH: 618.998.0075
www.hurst-rosche.com
HILLSBORO, IL
EAST ST. LOUIS, IL
ARNOLD, MO
NASHVILLE, TN
SPRINGFIELD, IL

H

Hurst-Rosche, Inc.

PROFESSIONAL DESIGN NUMBER: 184-000298
DESIGN FIRM REG NUMBER: 184.000298-0015

Capital
Development
Board

Building a Better lllinois

State of Illinois

JB PRITZKER, GOVERNOR
Illinois Capital Development Board

PROJECT NO.
EAST DEMOLITION ELEVATION 104—620—005
RENOVATE BUILDING AND SITE IMPROVEMENTS 04-08-2026
DEPARTMENT OF NATURAL RESOURCES SHEET O,
4325 CRENSHAW LANE D—2034
FQUALITY, GALLATIN COUNTY, ILLINOIS e e
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KEYNOTE LEGEND

MARK KEYNOTE

D00 CAREFULLY REMOVE AND LEGALLY DISPOSE OF PREVIOUS BUILDING ADDITION,
SHOW AS 9'10" BY 23'-9" ON D-101, AND CONCRETE STAIRS IN THEIR ENTIRETY.

D10 RE-OPEN HISTORIC WINDOW OPENING FOR INSTALLATION OF NEW WINDOWS
MATCHING ORIGINAL. SEE WINDOW SCHEDULE.

D12 CAREFULLY REMOVE WINDOW AFTER CAULK ABATEMENT. RESTORE IN SHOP FOR
LATER REINSTALLATION.

D70 CAREFULLY REMOVE AND LEGALLY DISPOSE OF EXISTING METAL ROOF.

D71 EXISTING ASPHALT ROOF SHINGLES AND ROOF MASTIC TO BE REMOVED BY
ABATEMENT CONTRACTOR. REFER TO PLAN SHEET ASB-103.

D78 REMOVE AND LEGALLY DISPOSE OF EXISTING METAL GUTTER

D88 REMOVE AND LEGALLY DISPOSE OF LOOSE PARGING AT EXPOSED STONE
FOUNDATION WALL.

D91 REMOVE SIDING, PREPARE FOR REINSTALLATION AND STORE EXISTING SIDING IN
WEATHERPROOF MANNER.

DEMOLITION PLAN LEAD ABATEMENT NOTES

1. SEE SPECIFICATION 02 83 00 FOR LEAD REMEDIATION REPORT AND LOCATIONS.

2. FOR ALL DEMOLITION WORK - CONFIRM WHICH ITEMS AND MATERIALS ARE LEAD-
CONTAINING AND REQUIRE ABATEMENT PROCEDURES.

3. FOLLOW LEAD ABATEMENT PROCEDURES FOR EACH CONDITION:

EXTERIOR LEAD-CONTAINING MATERIALS OR ITEMS TO BE REMOVED.

EXTERIOR LEAD-CONTAINING MATERIALS TO BE REMOVED, SCRAPED

CLEAN, RE-PAINTED AND RE-INSTALLED.

EXTERIOR LEAD-CONTAINING MATERIALS TO REMAIN IN PLACE AND BE RE-

FINISHED.

EXTERIOR LEAD-CONTAINING MATERIALS TO REMAIN IN PLACE AND NOT BE

RE-FINISHED.

INTERIOR LEAD-CONTAINING MATERIALS OR ITEMS TO BE REMOVED.

INTERIOR LEAD-CONTAINING MATERIALS TO BE REMOVED, SCRAPED CLEAN,

REPAINTED AND RE-INSTALLED.

nm o o wp

G. INTERIOR LEAD-CONTAINING MATERIALS TO REMAIN IN PLACE AND BE RE-
H. ::l\ll,'\ll':Eslg:gg LEAD-CONTAINING MATERIALS TO REMAIN IN PLACE AND NOT BE
RE-FINISHED.
4. FOLLOW DISPOSAL PROCEDURES FOR ALL LEAD-CONTAINING MATERIALS.
5. PROPERLY CLEAN AREA IN WHICH LEAD ABATEMENT PROCEDURES WERE
PERFORMED.
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